
TRIPURA POWER TRANSMISSION LIMITED 

Repairing of 132 /33 KV , 20/25MVA Power Transformers of TPTL Page 1 
 

SECTION-I 

NOTICE INVITING e-TENDER 
 (SINGLE STAGE TWO ENVELOPE BIDDING) 

 
NIeT No – DGM/TD/AGT/NIeT/2025-26/ 03                  DATE-    05/ 07/2025                       

Dy. General Manager, Transmission Division, 79-Tilla, Agartala, Tripura (W), Pin -799006, on behalf of TPTL invites  

online item rate bids on two bid system from the resourceful contractors/firms having sufficient credential and financial 

capability for the following work through electronic tendering(e-tendering). 

Name of Work: Repairing of 132 /33 KV , 20 /25 MVA Power Transformers of TPTL  

Estimated Cost:  ₹ 1,25,42,218.00 including GST 

Earnest Money: ₹ 2,50,844.00 

 Tender Fee: Rs. 10,000.00 

Period of completion:  120 (One hundred twenty) days. 

 

1.0  This NIT for the above work will be published in National and Local Newspapers on 10/07/2025. This shall 

also be available on website at www.TPTL.in  & www.tptl.co.in from   09/07/2025. Complete Bidding 

Documents including technical specifications shall be available at Government e-procurement portal 

http://tripuratenders.gov.in from  09 /07 / 2025. Interested bidders can download the Bidding Documents and 

commence preparation of bids to gain time. 

 
2.0   QUALIFYING REQUIRMENTS FOR BIDDERS:- 

 To be qualified to bid for the package, the bidder shall have to meet the following minimum criteria: 

 2.1   TECHNICAL ELEGIBILITY:- 

a)       The bidder(s) should be manufacturer or repairer of 132 KV or above voltage class Power Transformer and 

the bidder should have already repaired 132 KV or above voltage class Power Transformer in reputed 

Indian power utilities during the last 3 (Three) years from the date of publication of NIT. 

 

           132 KV or above voltage class Power Transformer repaired must be in successful operation for at least 1 

(One) year in reputed Indian power utilities as on the date of publication of NIT and shall be supported by 

performance certificates issued by not below the rank of Executive Engineer / Dy. General Manager / 

Divisional Engineer or equivalent”. 

 Authentic Documents in support of the above facts should be accompanied with the Bid.   TPTL 

shall verify the same accordingly. 

2.2 FINANCIAL ELIGIBILITY (As per Audited Annual Accounts): 

 The minimum average annual turnover of the bidder for the last 3 (three) financial years should not be   
less than 30% of the estimated cost put to tender.    

2.3      Bidder shall meet both the requirements of para 2.1 & 2.2 above. 

http://www.tsecl.in/
http://www.tptl.co.in/
http://tripuratenders.gov.in/
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2.4 Notwithstanding anything contained herein above, TPTL reserves the right to ask for the original 
documents as well as to assess the “capacity and capability” of the bidder to execute the work. 

3.0 The bidder shall  bear all cost and expenses  associated with  submission of its bid including post bid 
discussions, technical & other presentation etc. and TPTL will in no case be responsible or liable for these 
cost, regardless the conduct or outcome of the bidding process. 

4.0 The bidder shall furnish documentary evidence in support of the qualifying requirements stipulated above 
along with their bid as per clause – 2.0 of this section. Bid received without such documents shall be 
summarily rejected. 

4.1 In addition to qualifying requirement mentioned above, the bidder’s offer must include the following 
documents which to be submitted with technical bid 

i. Photo copy of PAN Card. 

ii. Photo Copy of Goods & Service Tax (GST) registration certificate. 

iii. Photo Copy Contractor license and supervisory certificate of competency for requisite parts. 

iv. Photo Copy of balance sheet of the bidder (audited by Chartered Accountant) with auditor's certificate 
in support of annual turnover in/c. IT Return Certificate for the last 3 (Three) years.  

v. Any bidder who has been debarred / black listed by any Central (GOI) / State Govt.  Owned Power 
Utility, for works of similar type during last 3 years for whatever reasons and thereby shall stand disqualified 
automatically at the very pre-qualification stage. Therefore, the bidder submitting the tender documents is 
liable to enclose a “Declaration” to this effect with due certification by “NOTARY” depicting full name & 
designation. (As per Format, annexed in Bid document). 

vi.  Notwithstanding anything stated above, TPTL reserves the right to assess the capability and capacity 
of the bidder to execute the work satisfactorily. 

vii.  The above stated requirements are minimum and the TPTL reserves the right to request for any 
additional information and also reserves the right to reject the proposal of any bidder, if in the opinion of the 
owner, the qualification data is incomplete or the bidder if found not qualified to satisfactorily perform the 
works. 

viii.  Price bid of only those bidders shall be opened who qualify based on the specified qualifying 
requirements after Scrutiny of details / documents furnished by them and found to be techno- commercial 
responsive.  

The bidder shall furnish documentary evidence in support of the qualifying requirements stipulated above 
along with their bid. Bid received without such documents shall be summarily rejected. 

4.2     Eligible bidders shall participate in tender online through the government e-procurement portal at 
http://tripuratenders.gov.in. There is no provision to drop tenders physically (Hard copy). Tender shall 
be uploaded/submitted in a two part bidding system: 

 
(a) Bid Envelop-I (Technical bid) 
(b) Bid Envelop-II (Financial bid) 

 
5.0  Bidders willing to take part in the process of e-tendering are required to obtain a valid Class 2/Class 3 

Digital Signature certificate (DSC) from any of the of the certifying authorities, enlisted by Controller of 
Certifying Authorities (CCA) at http://cca.gov.in. After obtaining the Class 2/3 Digital Signature Certificate 
(DSC) from the approved CA, Bidders shall Enroll themselves in the Tripura Government e-procurement 
web site at ‘http: //tripuratenders.gov.in’ and obtain User ID and Password for the purpose of bidding. 

 

http://tripuratenders.gov.in/
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6.0 Critical Dates: 
 

1 Completion period for the work:  120 (One hundred twenty ) days  

2 Date of Publishing of tender :   09/ 07/.2025 

3 Period of downloading of Bidding Documents at 
tripuratenders.gov.in: 

  From:  09 / 07  /.2025 
To : 28.07.2025 up to 5 PM 

4 Period of Seeking clarifications : From : 10.07.2025 to 15.07.2025 

5 Time and date of Pre-Bid Meeting: 16 / 07 / 2025 at  3.00 P.M. 

6 Place of Pre-Bid Meeting: O/o the Dy. General Manager, 
Transmission Division, TPTL, 79-Tilla, 
Agartala, West Tripura, Pin: 799006. 
Email: dgmtdagt@gmail.com 

7 Bid submission End Date: 28/ 07/ 2025   up to 5.00 P.M. 

8 Time and Date of Opening Technical Bid/Bids: 29/07/ 2025   at    3.00 P.M. 

9. Time and Date of Opening Price/Financial Bid / 
Bids : 

To be notified after Technical Evaluation 

10. Place of Opening Bids: O/o the Dy. General Manager 
Transmission Division, TPTL, 79- Tilla, 
Agartala, West Tripura, Pin: 799006. 

11. Bid Validity:   180 days from the date of opening of 
Technical Bid.  

12. Officer inviting Bids (Employer):                                    
 

O/o the Dy. General Manager, 
Transmission Division, TPTL, 79 -Tilla, 
Agartala, West Tripura, Pin: 799006. 

 
7.0      Scope of Work: 

 

7.1  The scope of work covered under this package includes conversion / repairing of 1x 20/25 MVA,132/33 

KV,Power Transformer including:    

i. Complete repairing of Power Transformer including work shop testing as per relevant IS. 

ii. Dismantling, dragging, loading, unloading, packing and transportation etc. as required from the site of TPTL 
to bidder workshop   and back to the Site of TPTL after repaired. 

iii.  Receipt, storage, preservation and conservation of equipment and materials at the Site. 
iv. Reliability & Performance Test on completion of Commissioning. 
v. Providing Guaranteed Technical Particulars of Equipment / Materials as per specification ISI.      
vi. Supply of New Transformer oil conforming to IS: 335/2018 with latest amendment. Supply of new 

Transformer oil as required including transportation to owner’s /TPTL site including filtration of transformer 
oil  as required shall be in bidders scope. 

vii. Supply of new copper coil against for 1no  20/25 MVA (Dyn-11), Power Transformer  
viii. Transformer Oil shall have to be supplied along with DGA (Dissolve Gas Analysis) test report. 
ix. Transportation of the following Power Transformer from 79-Tilla, sub-station, Agartala of TPTL to bidder's 

workshop and back to 132 KV Bodhjungnagar Sub-Station , Agartala of TPTL after repaired.   
x. Bids containing deviations from provisions relating to the following clauses shall be considered as ‘non 

responsive. 
xi. During transportation of Power Transformer, it shall be filled by N2 (Nitrogen Gas) from bidder  workshop to 

the site of TPTL. 
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xii. TPTL have right to change the location for installation after repairing up to 20 (Twenty)  KM from indicated 
location for installation after repair clause no 7.1 (ix) of this section, for which no extra cost will borne by 
TPTL. 
Scope of work given above is only indicative. The detailed scope has been described in the 
schedule of work /BOQ. 
 
 
 

Description Carrying TO & FRO 

Sl. 

No 

Existing Voltage Rating , 
Vector  Group & % 

Impedance 

Voltage rating required 
after Repairing Vector 
Group & % Impedance 

Existing 
Rated 

Capacity 

After 
Repairing 

rated 
capacity 

Qty 
(No) 

Location from 
where to be 

lifted 

Location 
for 

installation 
after 

repairing 

1 
132/33-KV, Dyn-11    

9.54 % (Normal Tap) 

132/33-KV, Dyn11    

10.04 % (Normal Tap) 
20/25 MVA 

20/25 

MVA 
1 

132 KV Grid Sub- 

Station 79-Tilla, 

Agartala 

132 KV 

Sub-

Station, 

Bodhjuingn

agar 

Agartala 

  

8.0 Earnest Money Deposit, 2% of Estimated Value amounting to ₹ 2,50,844.00 is to be paid electronically 
using the Online Payment Facility provided in the portal. 
Please note that in case of units registered with DIC having permanent registration, (valid up to validity of the 

offer) has to produce necessary competency certificate. The Tender Fee and Earnest Money are to be paid 

electronically using the Online Payment Facility provided in the portal. For online payment for the Tender 

Fee & EMD, please follow the following process:- 

i. After initiating the bid submission process form “MY tender” option, an “online payment” page will 
appear which will display the total tender fee amount. 

ii. On submission of TF payment option, System will redirect to the SBI Bank MOPS window  
iii. SBI MOPS will have to options for net banking –“SBI” and “Other banks). Bidder can chose any of the 

options as desired and can complete the online payment process. 
9.0 For  BG/Tender fee , the details  information is as follows:  

The EMD amount shall be refunded to all the bidders including L1 (Selected) bidder in their respective Bank 

Account, after the Letter of Award (LOA) event is completed in the Tripura e-Procurement Portal, on receipt of 

Performance Bank Guarantee from the selected bidder. 

No interest will be paid to the bidders on EMD submitted. 

 EMD of the bidder may be forfeited if any case found to have made in false Declaration or Claims.  

 Bidders exempted under specific Govt. Order / rules from submitting EMD have to furnish Scan copy of the 

related Govt. Order / rules in English language, along with the tender in support of their claim exemption. 

 Earnest Money and Tender Fee Deposit in any other form or amount will be not be accepted. 

 Tender submitted without any one of this EMD & Tender Fee shall render the tender for summarily rejected.  
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10. Power of Attorney, if given to authorized signatory for signing the contract Agreement, shall be 

made in an INDIAN NON-JUDICIAL STAMP PAPER of Rs.100.00 (Rupees one hundred) only. 

11. On award of work the successful bidder shall have to deposit a Contract Performance Guarantee (CPG) 

equivalent to 10 % of the LOA value in the shape of Demand Draft in favour of Tripura State Electricity 

Corporation Limited from any schedule Bank guaranteed by Reserve Bank of India, payable at Agartala or 

in the shape of Bank Guarantee from a Public sector / scheduled Indian Bank guaranteed by Reserve Bank 

of India. The CPG shall remain valid for actual completion period plus guarantee period against the item as 

per provision of the bid document.  Extension of bank guarantee for performance of the contract shall be 

extended as & when asked by the Engineer- in -charge to keep the currency of the contract alive. In the 

event of failure on the part of agency to extend the bank guarantee before expiry of the bank guarantee 

submitted, the same shall be enchased without showing the reason thereof. 

  The earnest money @2% will be released /adjusted after received of CPG from the successful bidder. 

12.0 The acceptance of Price bid / financial bid shall be subjected to acceptance of Tender fee. 

13.0 The Bidding Documents are meant for the exclusive purpose of bidding against this specification and shall 

not be transferred to any other party or reproduced or used otherwise for any purpose other than for which 

they are specifically issued. 

14.0 The down loaded NIT , Bid Document are to be uploaded  back and digitally signed as a part of technical 

bid and  as a proof of acceptance of all terms and conditions in NIT  and Bid Document.  

15.0 However the intending bidder has to quote all items as per BoQ, part quoting rate will not be entertained 

and will be rejected. 

16.0 SUBMISSION OF BIDS: 

Bids are to be submitted online through the website, All the documents uploaded by the TPTL, form an 

integral part of the contract. Bidders are required to upload all the bidding documents along with the other 

documents, as asked for in the Bid, through the above website and within the stipulated date and time 

mentioned in the Tender. 

Tenders are to be submitted in two folders at a time for each work, one for Technical Proposal and the other 

for Financial Proposal. The Bidder shall carefully go through the requirements and prepare the required 

documents to be uploaded. 

The bidder shall scan all the documents before uploading and all scanned documents shall be of 100 dpi 

resolution in Portable Document Format (PDF).The scanned documents shall be uploaded  in the designated 

locations of Technical Bid and Financial Bid, as prompted by the e-Procurement website.  

 

The Bidder needs to fill up their name and rates for all the items and in the designated Cells of the 

downloaded BOQ for the related work, and upload the same in the designated location of Financial Bid. The 

documents uploaded are virus scanned and digitally signed using the Digital Signature Certificate (DSC). 

Bidders shall specially take note of all the addendum/corrigendum related to the tender and upload the latest 

documents as part of the tender. 

        Envelop-I (Technical Bid): 

         The Technical Bid/ Bid Envelope-I should contain scanned copies and/or declarations in the following 

standardized formats. 
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A.  My Document (Non-Statutory ):- 

           All the below-mentioned documents/certificates are to be uploaded with digital signature in the ‘My 

Document’ folder option available after login in the e-procurement portal http://tripuratenders.gov.in. 

Bidders are requested to scan the necessary documents in 100 dpi resolution into PDF. ‘My Document’ shall 

be populated prior to real time biding and during real time bidding, uploaded documents/certificates in the ‘My 

Document’ are to be appropriately included (Checked) for incorporation in the Bid. 

          An indicative organization of ‘My Document’ folder and the related documents are indicated here under, 

Sl Folder Name Documents to be uploaded 

1. Mfg lic 

Firm Details: 

i. Registration certificate of bidder  
ii. Valid Labor license. 
iii. Valid Labor Insurance 

2. DNIT Documents  i. Corrigendum, if published 

3. Manpower / Machinery 

Details  

i. Machinery & Manpower in possession of the firm. 

4. 
Tax related document of 

bidder 

i. Professional Tax clearance Certificate (PTCC)/STCC. 
ii. GST registration certificate  
iii. IT return 
iv. PAN Card  

5. Financial details of bidder 

i.    Audited Balance Sheets of last three financial years with auditor's 

certificate regarding annual turnover from contracting business in 

each year.  

ii. Turnover certificate. 

6. Misc. document 

i. Litigation History 

ii.Notary Declaration regarding De-barred/ Black listed. 

iii.Declaration of the tenderer /Bidder 

iv.Factory Registration. 

v.Performance certificate 

vi.Technical  Data: GTPs and Drawings specified in the bid 

 
B.  Statutory Documents: 
       After uploading the above mentioned non-statutory documents/certificates, Bidders shall submit the following, 

during real time bidding: 

1. NIT 

2. Bid Document 

3. All Annexure/ Formats/Certificates including supporting documents/ certificates in support of qualifying 

requirement other than mentioned in My Document specified in the Bid Document in single PDF. 

Note-1:   Failure of submission of any one of the above mentioned documents shall render  

              the tender to summarily rejection. 

Note-2:   If the company was set up less than 3(Three) years ago, audited balance sheet for  

              the no. of years since inception is to be submitted. 

Note-3:   Bidders are requested to scan the necessary documents/certificates in 100 dpi  

              resolution into PDF. 
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Bid Envelop-II (Financial Bid): 

Documents to be submitted in the Financial Bid are: 

 

1. BOQ (Bill of quantity/Price schedule). 

Note: Bill of Quantity (BOQ) i.e. Price schedule, which is the Rate quoting sheet in Ms-excel shall be downloaded, 

filled up properly and uploaded in the financial bid after digital signing. The Bidder shall always open the BOQ 

sheet with Macros Enabled. The Bidder shall quote rates in figures only, for all items in the Bill of Quantity 

(BOQ). 

17.0  BOQ (Price Schedule) TAMPERING:  
 

 The provided BOQ (Price schedule) in the Tender is meant for downloading in the Bidders client machine, for 

entering the relevant fields meant for rates & bidder’s particulars and finally uploading in the Financial Bid. The 

BOQ Excel Sheet is Macro enabled and working with the Sheet requires the Macro to be allowed/ enabled to run. 

 Bidders are hereby warned not to tamper the Excel Sheet, make copies and work in a copied Sheet or break 

through the default Work-Sheet Security. Such BOQs with stated violations will be treated as Tampered BOQs 

and Bids uploaded with Tampered BOQs will be summarily rejected. 

18.0 Bidders are allowed to bid 24x7 till the time of Bid closing, with option for Re-Submission, wherein only their latest 

submitted Bid will be considered for evaluation. The e-Procurement website will not allow any Bidder to attempt 

bidding, after the scheduled date and time. 

19.0 For any clarifications related to NIT/Bid Document/e-procurement, bidder(s) are requested to contact: 

O/o the Dy. General Manager, 

Transmission Division, TPTL, 

79-Tilla, Agartala, West Tripura, Pin: 799006. 

E-mail: dgmtdagt@gmail.com 

Mobile No.8731051335 

 

20.0   Addendum/Amendments/Corrigendum:  

 

         Before the last date for submission of Tenders, the Employer may modify any of the Contents of the Tender 

Notice, Tender documents by issuing Amendment / Addendum/Corrigendum. 

          Any addendum/amendments/corrigendum issued by the Employer shall be part of the tender Document and it 

shall be published in the e-procurement portal at http:// tripuratenders.gov.in. Registered Bidders shall be 

notified of the related Corrigendum(s) by e-mail. However, TPTL shall bear no responsibility or liability arising out 

of non-receipt of the same in time or otherwise. Bidders are requested to visit the site frequently to check whether 

there is any related Corrigendum(s) or not.  

21.0  TPTL reserves the right to cancel / withdraw this invitation for bids without assigning any reason and 

shall bear no liability whatsoever consequent upon such a decision. 

 

                                                                                                   Dy. General Manager,   

          Transmission Division, TPTL,  

 79-Tilla, Agartala, West Tripura,   

mailto:dgmtdagt@gmail.com
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SECTION-II 

 
INSTRUCTION TO BIDDERS 

 
1. GENERAL INSTRUCTIONS 

The bidders are to satisfy themselves by actual site visit to the site of work as regards the prevailing condition 
of approaches, transportation facilities, availability of labourers and availability of materials etc. before 
submission of bid. No claim or excuse on this account will be entertained at any stage later on. 

COST OF BIDDING 

The bidder shall bear all the costs and expenses associated with preparation and submission of its Bid 
including post-bid discussions, technical and other presentation etc. and the TPTL shall in no case be 
responsible or liable for those costs, regardless of the conduct or outcome of the bidding process. 

2. THE BIDDING DOCUMENT 

2.1. CONTENTS OF BIDDING DOCUMENTS 

The goods and services required, bidding procedures and contract terms are as prescribed in the Bidding 
Documents. 

In addition to the Invitation for the Bids, the Bidding Documents is a completion of the following sections: 

Section-I Notice Inviting e-Tender. 
Section-II Instructions to Bidders. 
Section-III General Terms & Conditions of Contract. 
Section-IV Price Schedule/ BoQ. 
 

2.2      UNDERSTANDING OF BIDDING DOCUMENTS 
A prospective Bidder is expected to examine all instructions, terms & specifications in the Bidding Documents 
and fully inform himself as to all the conditions and matters which may in any way affect the scope of work or 
the cost thereof. Failure to furnish all information’s required by the Bidding Documents or submission of a Bid 
not substantially responsive to the Bidding Documents in every respect shall be at the Bidder’s risk and may 
result in the rejection of its Bid. 
  

2.3      CLARIFICATION ON BIDDING DOCUMENTS 
If prospective Bidder finds discrepancies or omissions in the specifications and documents or is in doubt as to 
the true meaning of any part or requires any clarification on Bidding Documents should make the 
request/notify the Tender Inviting Authority of TPTL in writing. The concerned authority of TPTL shall respond 
in writing to any request for such clarification of the Bidding Documents, which it receives not later than 
15(fifteen) days prior to the deadline for submission of Bids stipulated in tender notice. Written copies of the 
response (Including an explanation of the query but without identifying its source) shall be sent all respective 
Bidders who purchase the tender documents. 
 

    2.4     Verbal clarification and information given on any offices of TPTL or its employee(s) or representative(s)    shall 

not in any way be binding on TPTL. 
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3.0 CORRIGENDUM/AMENDMENT TO BIDDING DOCUMENTS 

3.1 At any time prior to the deadline for submission of bids, TPTL may, for any reason, whether at its own 

initiative or in response to a clarification requested by a prospective Bidder, modify the Bidding 

Documents by amendment (s). 

 

3.2 The amendment(s) will be published in the e-Tender portal at http:// tripuratenders.gov.in. Registered 

Bidders shall be notified of the related Corrigendum(s) by e-mail. However, TPTL shall bear no 

responsibility or liability arising out of non-receipt of the same in time or otherwise. Bidders are requested 

to visit the site frequently to check whether there is any related Corrigendum or not. 

3.3 In order to afford prospective bidders reasonable time to take the amendment into account in 
preparing their bids, TPTL may, at its discretion, extend the deadline for submission of bids. 
 

3.4 Such corrigendum/amendments, clarifications, etc shall be binding on the bidders and shall be 
given due consideration by the bidders while they submit their bids and invariably enclose such 
documents as a part of the Bid.  

 
5.0 PREPARATION OF BIDS 

 
5.1       LANGUAGE OF BID 

        The Bid prepared by the Bidders and all correspondence and documents relating thereto, 
exchanged by the Bidder and TPTL, shall be written in English language, provided that any 
printed literature furnished by the bidder may be written in another language so long as 
accompanied by an English translation of its pertinent passages. Failure to comply with this may 
disqualify a bid. For purposes of interpretation of the bid, the English translation shall govern. 

 
6.0 LOCAL CONDITIONS 

  
i. It shall be imperative on each bidder to fully inform him of all local conditions and factors, which 

may have any effects on the execution of the contract covered under these documents and 
specifications. The Owner shall not entertain any request for clarification from bidders, regarding 
such local conditions. 

 
ii. It must be understood and agreed that such factors as above have properly been investigated 

and considered while submitting the proposals. No claim for financial adjustment to the Contract 
awarded under these specifications and documents shall be entertained by TPTL. Neither any 
change in the time schedule of the Contract nor any financial adjustments arising thereof shall be 
permitted by TPTL. 

 
7.0 DOCUMENTS COMPRISING THE BID 

 
       The Bid shall be submitted in 2 (two) parts, post registration in the http://tripuratenders.gov.in, as 

under: 
    Part-I: Envelope-I/Pre-Qualification Bid Data &Techno commercial bid. 

i. Containing Tender Fee & Earnest Money as per the stipulations described under the title “Notice  

      Inviting e-Tender” of Section - I in this Bid Document. No financial aspect will be entertained in  

http://tripuratenders.gov.in/
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       Technical bid. 

ii. Containing Documentary Evidence of the Bidder in fulfilling the qualifying requirements as stipulated 

in the NIT /Bid Document along with other necessary documents. The documents to be submitted 

shall include copies of the corresponding completion and performance certificates issued by not 

below the rank of Executive Engineer / Dy. General Manager / Divisional Engineer or equivalent.  

iii. Containing Documentary Evidence of the Bidder in fulfilling the qualifying requirements as  

       indicated hereunder and in the NIT / Bid Document.  

iv. Written power of attorney for the signatory of the bid, if any. 

v. Photo copy of PAN Card and GST Registration Certificate/Tax Clearance Certificate. 

vi. Copy of balance sheet of the bidder (audited by Chartered Accountant) in support of annual  

  turnover for the last 3 (three) years. 

vii. The credential of the participants with reference to quality of recent / past supplies to TPTL will   

  be considered as a criterion among others. 

viii. The bidders who have earlier failed to execute the similar nature of work to any power utility and or 

Debarred / Black listed by any Power Utility shall not be eligible to participate in this tender. In this 

context a declaration duly attested by notary shall be attached with the bid that the bidder is not 

blacklisted by any power utility for bad performance (Annexure-II). In absence of such self declared 

performance certificate, the bidder may not qualify the techno-commercial evaluation. Any litigation 

against the bidder but not cleared by court shall be produced along with tender document(Annexure-

III).  

ix. Containing Bidders Technical Proposal etc. along with his Commercial Terms, Payment Terms on 

conformity with the Bid Documents.  

x. Notwithstanding anything contained herein above, the TPTL reserves the right to assess the 

capacity and capability of bidder to execute the work. 

xi. Bids submitted without documents as indicated above shall be treated as disqualified. Bidders shall 
have to produce original document as and when asked by the TPTL authority, for verification and 
authentication of submitted documents.   

 
Part-II: Envelope-II/ Price Bid/ Financial bid. 
 
Only the successfully qualified Technical bidders shall be considered for opening of Price 
bid/Financial Bid. 
The Price Bid/ Financial Bid shall be consisting of the following documents: 
Bill of Quantity (BOQ) i.e. the Price Bidding Schedule - to be downloaded. 
Regarding Bill of Quantity mentioned as above (BoQ), the Bidder shall download the BOQ file in XLS format 

from the Tender document. All cells of the XLS document will be protected except the field (Bidder’s Name 

and Rates only in figures), the Bidder is expected to fill in. The BoQ XLS document shall contain bundled 

Macros which shall have to be enabled for automatic calculations and “figure to word conversions”. 

 

NB: In addition to the composition of the Technical Bid regarding the documents to be supplied, the Bidder 

may also supply additional documents in either of this Bid, as Non-Sensitive documents, by scanning the 

related documents in PDF format (100 dps scan resolution) and saving them in Bidder’s “My Document” 
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before-hand. The Bidder may suitably use any additional document from his “My Documents” for proper 

justification of his Technical Bid. 

8.0       SCOPE OF THE PROPOSAL:-  
 

8.1      The scope of the proposal shall cover all the design, engineering drawing etc. specified under  
                   the accompanying Technical Specification & Bidding Schedule (BoQ). It shall include the  
                    following: 

a. Complete repairing of Power Transformer including work shop testing as per relevant IS . 

b. Dismantling, dragging, loading, unloading, packing and transportation etc. as required from the    

site of TPTL  to bidder workshop   and back to the Site of TPTL after repaired. 

c. Receipt, storage, preservation and conservation of equipment and materials at the Site. 

d. Reliability & Performance Test on completion of Commissioning. 

e. Providing Guaranteed Technical Particulars of Equipment / Materials as per specification ISI.         

f. Supply of New Transformer oil conforming to IS: 3351/1993 with latest amendment. Supply of 

new Transformer oil as required including transportation to owner’s /TPTL site including filtration 

of transformer oil  as required shall be in bidders scope. 

g. Supply of new copper coil against the damaged HV/LV limb. (No need to change the good 

copper HV/LV limbs. Only copper of damaged/deformed limbs shall be replaced as per physical 

inspection at bidder’s works). 

                  h.    TAKING OVER CERTIFICATE by TPTL’s Engineer-in-Charge. 

8.2   Bids containing deviations from provisions relating to the following clauses shall be considered 
as non-responsive: 

a. Price Basis and Payments: Clause – 10 (Section – II)  
b. Bid Guarantee: Clause – 16 (Section – II ) 
c. Contract Performance Guarantee: Clause -12 (Section – I ) 
d. Liquidated Damages: General Condition of Contract Clause – 13 ( Section – III) 
e. Guarantee / Warrantee: Clause -35  (Section – II ) 
f. Payment : Clause- 31 (Section-III) 

        The determination of a Bid’s responsiveness will be based on the contents of  the Bid itself 
without recourse to extrinsic evidence. 

8.3    Bids not covering the entire Scope of Work as above shall be treated as cancel. 

9.0 BID PRICE  
i. The Bidder shall quote unit rates in the downloaded BOQ XLS file and upload the same in Financial 

Part of the Tender. Quoted prices shall be FIRM .Bidders are required to quote the price for the 
commercial, contractual and technical obligations outlined in the Bidding Documents. on a 
“single responsibility” basis such that the total bid price covers all the Contractor’s obligations 
mentioned in or to be reasonably inferred from the Bidding Documents in respect of the design, 
manufacture, including procurement and subcontracting (if any), delivery and completion of the 
facilities. This includes all requirements under the Contractor’s responsibilities for acquisition of all 
permits, approvals and licenses, testing and providing  performance guarantee of the material and 
services as may be specified in the Bidding Documents, 

ii. It shall be the responsibility of the bidders to pay all statutory taxes, duties and levies to the 
concerned authorities for the total scope of work listed in the Price Bidding Schedule. TPTL would 
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not bear any liability on this account. Set/Lot/Lump-sum shall be governed as per the requirement of 
the corresponding item description read in conjunction with relevant provisions of Technical 
Specifications 

iii. Unit Price for Supply to be quoted in respective column of the Price bid and shall be inclusive of 
Ex-works/ Ex-warehouse price, all taxes & duties etc paid or payable on components, raw materials 
or any items used for their consumption, Transportation, Insurance & other services including 
providing guarantee of equipments / materials as stated in the guarantee clause of the bidding 
document and delivery of equipments / materials up to the final destinations. 

iv. Goods and Services Tax (GST) as applicable for supply of equipment/items as listed in the price 
bidding schedule shall not be included in the Unit Price for Supply price but shall be indicated in 
respective column of the price bid.  

v. Bid Currencies: - Prices shall be quoted in Indian Rupees only. 
 

10.0 PRICE BASIS AND PAYMENTS  
 

i. The bidders shall quote in their proposal price for the entire Scope of Supply covered under the 
Technical Specification as required in the “How to Quote Price” in this Section followed by BOQ.  

 
ii. All price components shall not be subjected to any adjustment, whatsoever, during the execution of 

the contract. The bidder shall quote in their proposal price for the entire scope of work covered under 
the Technical Specification. Quoted rates shall be firm. No price variation will be allowed at any 
stage.  

 
11.0 TAXES AND DUTIES 

11.1 The quoted price shall be deemed to be inclusive but not limited to all taxes and duties, Municipal 
taxes, personnel and corporate tax as applicable, statutory levies, royalties, Custom duty and 
customs related duties, GST Compensation cess, IGST on built-in import content, irrespective of 
whether same is categorically specified or not but exclusive of “CGST and SGST”. Admissible 
CGST and SGST payable by the CONTRACTOR under the provisions of applicable law(s) / 
act(s) shall be payable by TPTL as per CONTRACTORS GST invoice raised to TPTL. Prices, 
taxes, duties including GST on any transaction between CONTRACTOR and their Sub-
Contractor/supplier shall be included in the Unit Rates quoted by the CONTRACTOR. 

11.2 Bidders are required to ascertain themselves the prevailing rates of Custom Duty, GST (SGST, 
CGST, IGST, UGST), any applicable Cess including income tax rates as Applicable on the 
scheduled date of submission of price bids / revised price bid (if any) and TPTL would not undertake 
any responsibility whatsoever in this regard. However, any Statutory variation in Taxes and Duties, 
would be governed as follows- 

11.3   If any new taxes or duties (including any increase in rate of any existing taxes or duties) are levied in 
India after the date of submission of bids/revised price bids (whichever is later) on any payments due 
to the CONTRACTOR under the CONTRACT other than tax on income, or profits of the 
CONTRACTOR, TPTL shall reimburse the CONTRACTOR the amount of such taxes or duties 
lawfully paid and borne by the CONTRACTOR against proof of payment. However, this is applicable 
within the GUARANTEED COMPLETION DATE only and shall not be reimbursed by TPTL during the 
delayed contractual project completion attributable to CONTRACTOR’S account. 

11.4 If any existing taxes or duties are withdrawn or the rate is decreased after the date of submission of 
the bids / revised bids (whichever is later) on any payments due to the CONTRACTOR under the 
CONTRACT other than tax on income, or profits of the CONTRACTOR, TPTL shall be entitled to 
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discount in the amount payable to the CONTRACTOR of amount equivalent to the amount of such 
taxes or duties. This is applicable within the GUARANTEED COMPLETION DATE and also during 
the delayed contractual Project completion. 

11.5 In case of delayed completion beyond the GUARANTEED COMPLETION DATE even though 
extension of completion time is allowed by TPTL, for reasons solely attributable to Contractor, all 
extra costs on account of changes of statutory regulations/ acts, or increase in price on any other 
account including price variation clause, if any, shall not apply to the Contract price and shall be 
borne by the CONTRACTOR. 

11.6 However, any decrease in taxes and duties during the delayed period shall be passed on to TPTL. 
11.7 Statutory variation in taxes and duties after 28(twenty eight) days prior to deadline for submission of 

Bids and during the schedule completion period will be adjusted/ reimbursed against production of 
documentary evidence. 

11.8 Income Tax: - TOTAL CONTRACT PRICE shall be inclusive of Income Tax including withholding tax 
(if any) payable in India. TPTL shall deduct Indian Income Tax as per rates prescribed for such 
contracts from time to time, from the payments due to CONTRACTOR and issue tax deducted at 
source certificate to CONTRACTOR. It is the responsibility of the CONTRACTOR to file proper 
income tax return and pay taxes thereon if any, or claim refund thereof if any.  

11.9  Personal income tax payable, if any, in respect of salary and perquisites of CONTRACTOR’s 
personnel / SUB-CONTRACTOR’s personnel shall be payable by the individual so deputed by 
CONTRACTOR or SUB-CONTRACTOR. 

        It is the responsibility of the individual or CONTRACTOR to file proper income tax return and pay 
taxes thereon if any, or claim refund thereof if any. 

 
12.0 TIME SCHEDULE 
 
             The basic consideration and the essence of the Contract shall be strict adherence to the time  
             schedule for performing the specified works. 
12.1 The requirement of completion schedule for the works is mentioned in  Section -I of this document. 
12.2 The completion schedule as stated in (Section-I) shall be one of the major  factors in   
              consideration of the Bids. 
12.3 TPTL reserves the right to request for a change in the work schedule during post-bid       
             discussion with successful bidder. 
12.4 The successful Bidder shall be required to submit detailed BAR CHART and finalize the same   
              with TPTL, as per the requirement of completion schedule. 
 
13.0  CONTRACT QUALITY ASSURANCE  
 
13.1   The Bidder shall include in his proposal, the quality assurance programme containing the overall    

quality management and procedures which he proposed to follow in the performance of the works 
during various phases, as detailed in relevant clause of the General Technical Conditions. 

 
13.2   At the time of award of Contract, the detailed quality assurance programme to be followed for the 

execution of the contract shall be mutually discussed and agreed to and such agreed programme 
shall form part of the contract. 
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14.0     INSURANCE  
            The bidder’s insurance liabilities pertaining to the Scope of Work is detailed out in clauses titled 

insurance in General Terms & Conditions of Contract . Bidder’s attention is specifically invited to 

these clauses. The bid price shall include all the cost in pursuance of fulfilling all the insurance 

liabilities under the Contract. 

15.0 BRAND NAMES 
 All the equipments/ materials relevant to execute the work, shall be supplied out of the ‘list of the 

makes/manufacturers’ as stipulated in the attached technical specification. Any deviation in this 
regard shall not be entertained and bids having such deviation shall be rejected. In case brand 
names are not specified in the attached technical specification, standard equipments / materials of 
reputed manufacturer acceptable to TPTL shall be supplied.  

 
16.0 BID GUARANTEE 
 
16.1 The Bidder shall furnish, as part of its Bid, earnest money for an amount as specified in the Notice 

Inviting Tender (NIeT) to be paid electronically using the Online Payment Facility provided in the 
portal. 

16.2 The earnest money is required to protect TPTL against the risk of Bidder’s conduct, which would 
warrant the earnest money forfeiture pursuant to Para 16.6  

16.3 The earnest money shall be deposited in Indian rupees only.  
16.4 Any bid not secured in accordance with para 16.1 and 16.3 above shall be rejected by TPTL as non-

responsive. 
16.5 The earnest money of the unsuccessful Bidders shall be discharged /returned as promptly as 

possible.  
16.6 The earnest money shall be forfeited: 

 
a. If a Bidder withdraws its bid during the period of bid validity specified by the Bidder on the bid form     

or 
b. In case of a successful Bidder fails: 
i) to sign the contract; or 
ii) to furnish the ‘Contract Performance Guarantee’. 

 
16.7       No interest shall be payable by TPTL on the above earnest money. 
 
17 PERIOD OF VALIDITY OF BIDS 
 
17.1 Bids shall remain valid for 180(One hundred eighty) days from the date of bid opening prescribed by 

TPTL, unless otherwise specified in the accompanying Special Conditions of Contract.  A Bid valid 
for a shorter period shall be rejected by TPTL as non-responsive. 

17.2 In exceptional circumstances, TPTL may solicit the Bidder’s consent to an extension of the period of 
Bid validity.  The request and the response thereto shall be made in writing (including cable or fax).  
The Earnest money provided under Clause 8.0 of Section – I shall also be retained up to the 
extended period. No interest shall be payable by TPTL for retaining the earnest money up to the 
extended period. A Bidder may refuse the request without forfeiting the earnest money deposited by 
him.  A Bidder granting the request shall not be required or permitted to modify his Bid. 
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SUBMISSION OF BIDS 

18  FORMAT OF BID:   

               

18.1 Bids are to be submitted online through the website, and as, stated in Clause 9.0 of ITB of Section-II and as 

per NIT. All the documents uploaded by the Employer form an integral part of the contract. Bidders are 

required to upload all the bidding documents along with the other documents, as asked for in the Bid, through 

the above website and within the stipulated date and time mentioned in the Tender. 

18.2 Tenders are to be submitted in two folders at a time for each supply/work, one for Technical Proposal and the 

other for Financial Proposal. The Bidder shall carefully go through the requirements and prepare the required 

documents to be uploaded 

18.3 The bidder shall scan all the documents before uploading and all scanned documents shall be of 100 dpi 

resolution in Portable Document Format (PDF).The scanned documents shall be uploaded in the designated 

locations of Technical Bid and Financial Bid, as prompted by the e-Procurement website. 

18.4 The Bidder needs to fill up their name and rates for all the items and in the designated Cells of the 

downloaded BOQ for the related supply/work, and upload the same in the designated location of Financial 

Bid. The documents uploaded are virus scanned and digitally signed using the Digital Signature Certificate 

(DSC). Bidders shall specially take note of all the addendum/corrigendum related to the tender and upload 

the latest documents as part of the tender.              

 Envelop-I (Technical Bid): 

       The Technical Bid/ Bid Envelope-I should contain scanned copies and/or declarations in the following 

standardized formats. 

A. My Document (Non-Statutory):- 

           All the below-mentioned documents/certificates are to be uploaded with digital signature in the ‘My 

Document’ folder option available after login in the e-procurement portal http://tripuratenders.gov.in. Bidders 

are requested to scan the necessary documents in 100 dpi resolution into PDF. ‘My Document’ shall be 

populated prior to real time biding and during real time bidding, uploaded documents/certificates in the ‘My 

Document’ are to be appropriately included (Checked) for incorporation in the Bid. 

          An indicative organization of ‘My Document’ folder and the related documents are indicated here under, 

Sl Folder Name Documents to be uploaded 

1. Mfg lic 

Firm Details: 

i. Registration certificate of bidder  
ii. Valid Labor license. 
iii. Valid Labor Insurance 

2. DNIT Documents  i. Corrigendum, if published 

3. Manpower / Machinery 

Details  

i. Machinery & Manpower in possession of the firm. 

4. 
Tax related document of 

bidder 

i. Professional Tax clearance Certificate (PTCC)/STCC. 
ii. GST registration certificate  
iii. IT return 
iv. PAN Card  
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5. Financial details of bidder 

i.    Audited Balance Sheets of last three financial years with auditor's 

certificate regarding annual turnover from contracting business in 

each year.  

ii. Turnover Certificate 

6. Misc. document 

i. Litigation History 

ii.Notary Declaration regarding De-barred/ Black listed. 

iii.Declaration of the tenderer /Bidder 

iv.Factory Registration. 

v.Performance certificate 

vi.Technical  Data: GTPs and Drawings specified in the bid 

 
B.  Statutory Documents: 

 

         After uploading the above mentioned non-statutory documents/certificates, Bidders shall submit the 

following, during real time bidding : 

1.  NIT 

2.  Bid Document 

3. All Annexure/ Formats/Certificates including supporting documents/ certificates in support of 

qualifying requirement other than mentioned in My Document specified in the Bid  Document in  

single PDF. 

4. Technical data sheet / GTP’s & drawings specified in the bid documents in PDF. 

                     

Note-1: Failure of submission of any one of the above mentioned documents shall render  

              the   tender to summarily rejection. 

Note-2: If the company was set up less than 3(Three) years ago, audited balance sheet for  

              the   no. of years since inception is to be submitted. 

Note-3: Bidders are requested to scan the necessary documents/certificates in 100 dpi  

              resolution into PDF. 

 

Bid Envelop-II (Financial Bid): 

Documents to be submitted in the Financial Bid are: 

1. BOQ (Bill of quantity/Price schedule). 

Note: Bill of Quantity (BOQ) i.e. Price schedule, which is the Rate quoting sheet in Ms-excel shall be 

downloaded, filled up properly and uploaded in the financial bid after digital signing. The Bidder shall 

always open the BOQ sheet with Macros Enabled. The Bidder shall quote rates in figures only, for all items 

in the Bill of Quantity (BOQ). 

18.5  BOQ (Price Schedule) TAMPERING:  
The provided BOQ (Price schedule) in the Tender is meant for downloading in the Bidders client 
machine, for entering the relevant fields meant for rates & bidder’s particulars and finally uploading in the 
Financial Bid. The BOQ Excel Sheet is Macro enabled and working with the Sheet requires the Macro to 
be allowed/ enabled to run. 
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18.6   Bidders are hereby warned not to tamper the Excel Sheet, make copies and work in a copied Sheet    or   
break through the default Work-Sheet Security. Such BOQs with stated violations will be treated as 
Tampered BOQs and Bids uploaded with Tampered BOQs will be summarily rejected. 

18.7    Bidders are allowed to bid 24x7 till the time of Bid closing, with option for Re-Submission, wherein       only 

their latest submitted Bid will be considered for evaluation. The e-Procurement website will not allow any 

Bidder to attempt bidding, after the scheduled date and time. 

18.8   For any clarifications related to NIT/Bid Document/e-procurement, bidder(s) are requested to contact: 

 

             

O/o the Dy. General Manager, 

Transmission Division, TPTL, 

79-Tilla, Agartala, West Tripura, Pin: 799006. 

E-mail: dgmtdagt@gmail.com 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:dgmtdagt@gmail.com
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19.0 SIGNATURE OF BIDS 
 
19.1  Bid by a partnership must be furnished with full names of all partners and be signed with the 

partnership name, followed by the signature(s) and designation(s) of the authorized partner(s) or 
other authorized representative(s) and as per Section I & II of the BID. 

19.2  Bids by Corporation / Company must be signed with the legal name of the Corporation/Company  
by the President, Managing Director or by the Secretary or other person or persons authorized to 
Bid on behalf of such Corporation / Company in the matter. 

19.3  A Bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, 
‘Agent’, or other designation without disclosing his principal shall be rejected. 

19.4  Satisfactory evidence of authority of the person signing on behalf of the Bidder shall be furnished 
with the Bid. 

19.5  The Bidder’s name stated on the proposal shall be exact legal name of the firm. 
19.6  Bids not conforming to all the above requirements of para 19 may be disqualified. 
19.7  The original tender document shall be digitally signed by the bidder and will be uploaded during 

the e-Bid as part of the financial bid. 
 
20.0 SEALING AND MARKING OF BIDS 

         The Bidder shall  have to deposit both the original Demand Drafts against related Tender Fee and EMD in a 

sealed envelope depicting NIT No. and the Bidders Name & Address at  “O/o the Dy. General Manager, 

Transmission Division, TPTL, 79-Tilla, Agartala, Tripura(W)  ,PIN-799006” on or before  12.00 Noon, on  

If the outer envelope is not sealed and marked as required, TPTL shall assume no responsibility for 

the Bids misplacement or premature opening. 

21.0  DEADLINE FOR SUBMISSION OF BIDS 

21.1  TPTL may, at its discretion, extend this deadline for the submission of Bids, in which case all rights 
and obligations of TPTL and Bidders previously subject to the deadline shall thereafter be subject to 
the deadline as extended. 

 
 
 
 

22.0  MODIFICATION AND WITHDRAWAL OF BIDS 

22.1 Withdrawal of Bid is permitted. 

22.2 The Bidder may Revise (modify) his Bid as many number of times he wants, till the point of Tender 
Closing. In such case, only his last modified Bid would be considered for evaluation. 

 

23.0  INFORMATION REQUIRED WITH THE PROPOSAL 

23.1  The Bids must clearly indicate the name of the manufacturer, the type of model of each principal 
item of equipment proposed to be furnished and supplied.  The Bid shall also contain drawings and 
descriptive materials indicating general dimensions, principles of operation, the extent of pre-
assembly involved, major construction equipment proposed to be deployed, method of 
manufacturing and the proposed supplier organizational structure. 
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23.2  The above information shall be provided by the Bidder in the form of separate sheets, drawings, 
catalogues, etc. 

23.3  Any bid not containing sufficient descriptive material to describe accurately the equipment 
proposed, shall be treated as incomplete and hence rejected.  Such descriptive materials and 
drawings submitted by the Bidder shall be retained by TPTL. Any major departure from these 
drawings and descriptive material submitted shall not be permitted during the execution of the 
Contract without specific written permission of TPTL. 

23.4  Oral statements made by the Bidder at any time regarding quality, quantity or arrangement of the 
equipment or any other matter shall not be considered. 

23.5  Standard catalogue pages and other documents of the Bidder may be used in the Bid to provide 
additional information and data as deemed necessary by the Bidder. 

23.6  In case the ‘Proposal’ information contradicts specification requirements; the specification 
requirements shall govern, unless otherwise brought out clearly in the technical / commercial 
deviation schedule. 

BID OPENING AND EVALUATION 

 
24.0 OPENING OF BIDS BY TPTL 

 
24.1 The Employer will designate Tender Opening Authority for each and every Bid separately, and the 

Technical bids will be opened online by them at the time and date, as specified in the NIT/ Standard Bid 
Documents. 

24.2 All the Statements, Documents, Certificates, Demand Draft / Bank Guarantee etc. uploaded by the 
Bidders will be verified for technical evaluation. The clarifications and particulars, if any, required from 
the bidders, will be obtained by addressing the bidders directly. The technical bids will be evaluated 
against the specified parameters/ criteria mentioned in the BID, and in the same process as done in the 
case of conventional tenders. The technically qualified bidders will be identified and considered for their 
Financial Bid opening. The result of Technical Bids evaluation shall be displayed in the e-procurement 
portal and all the Bidders who have participated in the Tender will be able to access the same. 

24.3  The Bidders or their authorized representatives may remain present at the time of opening of the 
tenders. Either the Bidder himself or one of his representative with proper authorization only will be 
allowed at the time of tender opening. If any of the Bidders is not present at the time of opening of 
tenders, the tender opening authority will, on opening the tender of the absentee Bidder, read out and 
record the deficiencies if any, and this will be binding on the Bidder. 

24.4  The Minutes of the Technical bid opening shall be recorded and signed by the Tender Opening 
Authority as well as Bidders or their Authorized Representatives present and the same shall be 
uploaded and can be accessed in the e-procurement portal 

24.5 The Price bids/Financial bids of all the technically qualified bidders will be opened by the concerned 
Tender Opening Authority at the specified date and time. The same can be tracked through the e-
procurement portal by all the technically qualified bidders who participated in the tender. However, 
Qualified Bidders or their authorized representatives may remain present at the Price Bid (Financial 
bid) opening. 

24.6  The Financial Bid’s Item-wise Rates and total amount shall be read out, Minutes of the Bid opening 
shall be recorded and the Bidder’s signatures will be taken in the minutes. The result of financial bids 
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(Price bids) evaluation shall be displayed in the e-procurement portal and Bidders can access the 
same. 

24.7  The ‘BOQ comparative chart’ generated & displayed from the e-procurement portal, after the opening 
of financial Bid (which will be displayed as ‘BOQ comparative chart’ at financial bid opening summary 
page), will not be final. 

24.8  Employer will prepare comparative Statement as per the decision of the Financial Bid Evaluation 
Committee in the Employer, which will be appropriately displayed in the e-procurement portal (this will 
be displayed at financial bid opening summary page). 

24.9  The Price Bid /Financial Bid of the Unqualified Bidders will not be opened. 

25.0 CLARIFICATION OF BIDS 

25.1  To assist in the examination, evaluation and comparison of Bids, TPTL may, at its discretion, ask the 

Bidder for a clarification of its Bid. The request for clarification and the response shall be in writing and 

no change in the price or substance of the Bid shall be sought, offered or permitted. 

26.0 PRELIMINARY EXAMINATION 

26.1 TPTL shall examine the Bids to determine whether they are complete, whether any computational 
errors have been made, whether required sureties have been furnished, whether the documents 
have been properly signed and whether the Bids are generally in order. 

26.2  The Bidder shall ensure that the prices furnished by him are complete. In the case of not quoting of 
rates of any item (supply) in the downloaded BOQ XLS file, TPTL shall be entitled to consider the 
highest price of the tender for the purpose of evaluation and for the purpose of award of the Contact,  
use the lowest prices of the tender. 

26.3 Prior to the detailed evaluation, TPTL shall determine the substantial responsiveness of each Bid 
w.r.t. Bidding Documents. For purpose of these Clauses, a substantially responsive Bid is one which 
conforms to all the terms and conditions of the Bidding Documents without material deviations. A 
material deviation is one which affects in any way the prices, quality, quantity or delivery period of the 
equipment or which limits in any way the responsibilities or liabilities of the Bidder or any right of 
TPTL as required in these specifications and documents. TPTL determination of a Bid’s 
responsiveness shall be based on the contents of the Bid itself without recourse to extrinsic 
evidence. 

26.4  A Bid determined as not substantially responsive shall be rejected by TPTL and may not 
subsequently be made responsive by the Bidder by correction of the non-conformity.  

26.5 TPTL may waive any minor non-conformity or irregularity in a Bid which does not constitute a 
material deviation, provided such waiver does not prejudice or affect the relative ranking of any 
Bidder 

 
27.0    COMPARISON OF BIDS 
           Evaluated bid prices of all the bidders shall be compared among themselves to determine the lowest 

evaluated Bid and, as a result of this comparison, the lowest Bid shall be selected for consideration 
of award of the Contract. 

 
 

28.0    CONTACTING THE OWNER:- 
 

           Bids shall be deemed to be under consideration immediately after they are opened and until such 
time official intimation of award/rejection is made by TPTL to the Bidders. While the bids are under 
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consideration, Bidders and/or their representatives or other interested parties are advised to refrain 
from contacting by any means, the Owner and/or his employees/representatives on matters relating 
to the bids under consideration.  TPTL, if necessary, shall obtain clarifications on the bids by 
requesting for such information from any or all the Bidders, either in writing or through personal 
contacts as may be necessary.  Bidders shall not be permitted to change the substance of the bids 
after the bids have been opened. 

 

AWARD OF CONTRACT 
 

29.0 AWARD CRITERIA  
 
29.1 TPTL shall award the Contract to the successful Bidder whose bid has been determined to be 

substantially responsive and has been determined as technically acceptable and lowest evaluated 
Bid, provided further that the Bidder is determined to be qualified to perform the Contract 
satisfactorily.  TPTL shall be the sole judge in this regard. 
 

29.2 Further, TPTL reserves the right to award separate Contracts to two or more parties in line with the 
terms and conditions specified in the accompanying Technical Specifications. 

29.3 On being Awarded with LOA (Letter of Award), the successful bidder should confirm the 
unconditional acceptance of LOA duly signed with stamp. 
 

30.0 OWNER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
 

30.1 TPTL reserves the right to accept or reject any Bid, and to annul the bidding process and reject all 
bids at any time prior to award of contract, without thereby incurring any liability to the affected 
Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for such 
action. 

 
31.0 NOTIFICATION OF AWARD 

31.1 Prior to the expiration of the period of bid validity, the TPTL will notify the successful Bidder in writing 
through Letter of Award (LOA) that its bid has been technically and commercially accepted.  

31.2 The Notification of Award / Letter of Award shall constitute the formation of the contract. 
31.3 Upon the successful Bidder’s furnishing of Contract Performance Guarantee pursuant to 

clause No. 11 of Section – I. TPTL shall promptly notify each unsuccessful Bidder and will 
discharge its bid guarantee, pursuant to Clause No. 16 of Section – II. 

 
32.0 SIGNING OF CONTRACT 
32.1 At the same time as TPTL notifies the successful Bidder that its bid has been accepted, TPTL shall 

send the Bidder the detailed Letter of Award. 
32.2 Within 15 (fifteen) days of receipt of the detailed Letter of Award, the successful Bidder shall convey 

in writing unconditional acceptance of the Letter of Award and shall attend the respective office of 
TPTL for signing the contract agreement, as prescribed in the LOA. 

32.3 The Employer shall verify all the credentials submitted by the successful bidder in their bid 
from the document issuing authority/ organization to check their correctness and validity 
before execution of agreement. 
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33.0 CONTRACT PERFORMANCE GUARANTEE 
33.1 As a Contract Performance Security, The successful bidder on award of work shall have to deposit 

Contract Performance Guaranty equivalent to @ 10% the LOA Value of which to be furnished in 

the shape of Bank guarantee in favour of TRIPURA STATE ELECTRICITY CORPORATION 

LIMITED from a Public Sector / Scheduled Indian Bank guaranteed by Reserve Bank of India. 

in the form attached as Annexure – I in favour of TRIPURA STATE ELECTRICITY CORPORATION 

LIMITED. The guarantee amount shall be equal to ten percent (10%) of the Contract Price and it 

shall guarantee the faithful performance of the Contract in accordance with the terms and conditions 

specified in these documents and specifications. 

           The contract performance guarantee submitted in the shape of Bank guarantee shall be valid 

up to guarantee period as per Clause – 14 of section – III.  

 

33.2 The Performance Guarantee shall cover additionally the following guarantees to TPTL: 
 

a. The successful Bidder guarantees the successful and satisfactory operation of the equipment 
supplied under the Contract, as per the specifications and documents. 

b. The successful Bidder further guarantees that the equipment provided and installed by him shall 
be free from all defects in design, material and workmanship and shall upon written notice from 
the Engg.-in-charge, in respect to any fault/ defects developed under the normal use of the said 
equipment, it will be repaired or replaced with new parts and erected by the Contractor at his own 
cost within the period of guarantee specified in the relevant clause of the General Terms and 
conditions. 

33.3 The Contract Performance Guarantee is intended to secure the performance of the entire contract.  
However, it is not to be construed as limiting the damages under clause entitled “Equipment 
Performance Guarantee” in Technical Specifications and damages stipulated in other clauses in the 
Bidding Documents. 

33.4 The Contract performance Guarantee submitted in the shape of demand draft shall be returned to 
the Contractor without any interest at the end of successful completion of the work against a Bank 
Guarantee of equivalent amount from any Public Sector / scheduled Indian Bank valid unto the 
Guarantee period. The Bank Guarantee such deposited shall be discharged after expiry of 
Guarantee period. 
 

33.5 The contract performance Guarantee shall be forfeited: - 
a) If the contractor fails to start the work as per approved BAR CHART for reasons solely rest  

   on him. 

b) If the contractor left / suspends the work without prior written intimation to the owner’s 

Engineer in charge of the work stating the reasons for such suspension of work. 

c) If the contractor left / suspends the work for reasons which are not acceptable to TPTL. 

 
34.0 CORRUPT OR FRAUDULENT PRACTICES 
34.1 TPTL expects the bidders / suppliers / contractors to observe the highest standards of ethics during 

the procurement and execution of such contracts. In pursuance of this policy, TPTL.  
 
a. defines, for the purpose of this provision, the terms set forth below as follows; 
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i) “Corrupt practice” means offering, giving, receiving or soliciting of anything of value to influence the 

action of a official in the procurement process or in contract execution, and  
ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process 

or the execution of a contract to the detriment of the owner, and includes collusive practice among 
bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the owner from the benefits of free and open competition. 

b. Will reject a proposal for award if it determines the bidder recommended for award has engaged a 
corrupt or fraudulent practice in competing for the contract in question. 

c. Will declare a firm ineligible, either indefinitely or for a stated period of time, if TPTL at any time 
determines that the firm has engaged in corrupt / fraudulent practices in competing for, or in 
executing the contract. 
 

  35.0        CONSIGNEE: Sr. Manager, 132 KV Sub-Station, Bodhjungar, Agartala.   
 

36.0 QUANTITY  VARIATION: 

 During the execution of the Contract, TPTL reserves the right to increase or decrease the quantity(s) 

of Transformer under the Contract but without any change in unit price of items or other terms & 

conditions. Quantity variation may be there subject to ± 1 (One) no. Such variation shall not be 

subjected to any limitation for the individual items. In case the unit rate are not available in BOQ the 

same shall be subjected to mutual agreement.  

37.0 UNLOADING AND COMMISSIONING ACTIVITY AFTER REPAIR OF THE TRANSFORMER AT 

SITE OF TPTL 

 Bidder will depute Engineers/Technicians for unloading, putting it on plinth, erection & commissioning 
successfully and till the repaired transformer put in to service at site of Sub- station of TPTL. 

 
 No Boarding and Lodging facility will be arranged by TPTL for the deputed personnel for this work. “To 

and fro” traveling expenses for the deputed personnel will be borne by the Bidder. 
  

38. 0     PERFORMANCE GUARANTEE DEPOSIT RELEASE:  

             Performance Guarantee Deposit can be made through a bank guarantee while concluding agreement 
as per the pro-forma of the owner and shall be released after successful covering guarantee period of 
the agreement. 

39.0      INSURANCE AGAINST LOSS, THEFT, DAMAGE, TRANSPORTATION ETC: 

             The successful bidder should have to required to take the transformer to their works for repairing, has 
to make insurance coverage policy for a sum assured not less than rupees 80(eighty) lakh only  in 
favour of the owner along with an Indemnity Bond of  Power Transformer. The premium what-so-ever 
shall be borne by the successful bidder. This is applicable for both To & Fro transportation. This is to 
safeguard the interest of the owner while handing over the transformer to the bidder for repairing 
outside the State of Tripura. The successful bidder shall understand the true spirit of the clause and 
the value of premium shall be quoted in BOQ of items No. 7  

40.0  INSPECTION OF TRANSFORMER AT BIDDER’s WORKSHOP FOR ASSESSMENT OF SCOPE 
OF REPAIRING: 

             On receipt of the award of Contract (LOA), the approved bidder has to sign the agreement with 
TPTL’s concerned authority and will arrange to lift, carriage of the offered transformers up to the 
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destination of the repairing works safely by road transport as per schedule of item. Thereafter the firm 
must have to invite TPTL for “Physical & Internal Inspection” of the referred transformer(s) to 

ascertain the quantum of work involved to complete the job. The Contractor shall also bear the 
to and fro travelling, food and lodging charges of the inspecting Officer / team of TPTL  

41.1      3 (THREE) STAGE INSPECTION:  

41.1.1    1st stage inspection: 

 The “Physical & Internal Inspection” shall have to be done in presence of authorized 
TPTL’s officials OR TPIA  in the following manner: 

i.   Un-tanking & lifting of core-coil assembly  

ii.   Dismantling of Core Coil assembly.  

iii. Finalization of Copper wire weight (HV / LV Limb) of existing windings. 

iv. Once the existing winding copper weight is finalized, existing winding coil (HV /  LV Limb )  

must be cut into at least two or more pieces to ascertain & avoid re-  cycling. 

v. Finalization of other physical requirements shall also be done as per schedule of items. 

42.1.2    2nd stage inspection:  

              Core & Coil assembly arrangement.  

42.1.3    3rd stage inspection. 

              Final testing of the repaired power transformer including high voltage test and other relevant 

tests. 

              After completion of the above, “Memorandum of Minutes (MOM)” has to be signed in  

              between the Firm & TPTL’s inspecting official(s). 

 

43.0     PRE-DESPATCH TESTING OF TRANSFORMER:        

               Pre-dispatch Testing of transformer(s) after repair shall be conducted as per clause no. 26.0 of 

Section-III of the bid of NIT. TPTL shall also bear the to and fro travelling and lodging charges of 

the inspecting officer /team of TPTL.  

        Following tests are to be got carried out by the repairer in presence of TPTL representatives 

during pre-dispatch inspection by any Accredited Laboratory like NPL, CPRI or similar other 

accredited laboratory:  

i)  Measurement of winding resistance. 

ii)  Measurement of Insulation resistance 

iii)  Ratio, Polarity & Phase relationship. 

iv) Loss (Full load & No loss) 

v) Impedance voltage (Short Circuit) 

vi) Induce over voltage withstand (DVDF). 

vii) Separate source voltages withstand (High Voltage).    

viii)  Temperature rise. 



TRIPURA POWER TRANSMISSION LIMITED 

Repairing of 132 /33 KV , 20/25MVA Power Transformers of TPTL Page 25 
 

ix) Magnetic Balance test 

x) Transformer Oil BDV test. 

43.1  Only after the approval of test reports of pre dispatch Testing by TPTL, on issuance of dispatch instruction 
by TPTL, the repaired power Transformer shall be dispatched.  

 
44.0       Pre-Commissioning Testing:  

             Pre-commissioning testing has to be done as per standard practice (as per possible of CBIP Manual) at  

site of TPTL. 

 

45.0      Period of Completion:  

            120(One hundred twenty) days and shall be reckoned from the date of issue of Letter of Confirmation/ 

LOA/ Work Order. 

 

46.0   Drawing & Design: During repairing work of power transformer, the bidder/ firm should make a design 

and drawing technically matching with the existing winding and related accessories. The bidder shall have 

to produce it before the Inspection team of TPTL during 2nd Stage Inspection.  

47.0 FORCE MAJEURE 

47.1   Force majeure is herein defined as any cause which is beyond the control of the Contractor or TPTL as 

the case may be, which they could not foresee or with a reasonable amount of diligence could not have 

foreseen and which substantially affects the performance of the Contract, such as: 

a) Natural phenomena, including but not limited to floods, droughts, earthquakes and  epidemics; 

b) Acts of any Government including but not limited to war, declared or undeclared, quarantines, and 
embargoes. 

 Provided the contractor shall within fifteen (15) days from the occurrence of such a cause notify the owner 

in writing of such causes, acceptance of which will be given by the owner after verification. 

47.2 The Contractor or TPTL shall not be liable for delays in performing his obligations resulting from any 

force-majeure cause as referred to and /or defined above.    

 The date of completion will, subject to hereinafter provided, be extended by a reasonable time. In such 

case the contractor shall submit to owner’s Engineer-in-charge of the work the time extension application 

as per format attached at ANNEXURE – IV.   

48.0 EXTENSION OF TIME 

48.1  The TPTL may consider  to grant extension of time  for the completion of the work if it is felt absolutely 
essential on fulfillment of following conditions by the contractors:- 

a)  The Bidder must maintain Hindrance Register from the beginning of work. 

b)  The Bidder must apply to the Engineer-in-charge in writing for extension of time as and when required 

justifying the necessity. 

c)  Such application must state the grounds which hindered the supply/contractor in the execution of the work 

within the time as stipulated in the contract document/agreement. 

d)  Such application must be made within 30 days of the date on which such hindrance had arisen. 

e)   The Engineer-in -charge must be of the opinion that the grounds shown for the extension of time are 

reasonable and without extension of such time completion of the work is practically impossible. 
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48.2 According to the terms of the contract the Engineer- in -charge has full powers, but the orders on the 
application of the supplier/ contractor connected with the agreement accepted by the authorities higher 
than the Engineer- in -charge should be issued by him only after written approval of the authorities higher 
than the Engineer-in-charge. 

 
48.3   The opinion of the Engineer-in- charge, whether the grounds shown for the extension of time are or are not 

reasonable, is final. If the Engineer-in -charge is of the opinion that the Grounds shown by the supplier/ 
contractor are not reasonable and declines to the grant extension to time, the supplier/contractor cannot 
challenge. 

 
49.0   MARKINGS: 
 
 Bidder Shall fix a name  plate on the body of the Transformer without removing the  
           original name plate inscribing the following particulars: 
i)  Name of Firm / Bidder 
ii)  Date of repairing. 
iii) Work order No. & Date 
iv) Sl . No. of repairer.  
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50.0   Technical Particulars / Parameters of Transformers after Repairing (132/33 KV,20/25 MVA ) 

 

Sl.No Description Unit Technical Parameters 

1.0 Rated Capacity  ONAN ONAF 

1.1 HV MVA 20 25 

1.2 LV MVA 20 25 

1.3 Rated Line Current     

1.4 HV A 87.48 109.35 

1.5 LV A 349.90 437.39 

1.6 Rated Voltage Ratio (HV/LV) Line to Line KV 132/33 

1.7 Single / Three Phase Design  Three Phase 

1.8 Applicable  Standard  IEC 60076 

1.9 Frequency Hz 50 

1.10 Cooling  ONAN/ONAF 

1.11 Rating at different cooling % 80/100 

1.12 Type of Transformer  Constant Ohmic impedance Type  

2.0 HV-LV Impedance at 750  C @ 25 MVA    

2.1 Max. Voltage tap %  

2.2 Principle tap % 10.04 

2.3 Min. Voltage tap %  

2.4 Service  OUTDOOR 

2.5 Duty  CONTINUOUS 

2.6 Overload Capacity  IEC 60076-7 

3.0 Temperature rise over 500 C Ambient Temp.   

3.1 Top oil measured by thermometer Deg C 50 

3.2 Average winding measured by resistance method Deg C 50 

4. Winding   

4.1 System Fault Level   

i) HV kA 40 KA 

ii) LV kA 31.5 

4.2 Lightning Impulse withstand Voltage   

i) HV kVp 550 

ii) LV kVp 170 

iii) HV Neutral kVp  

iv) LV Neutral kVp 170 

4.3 Switching Impulse withstand Voltage   

i) HV kVp 460 

4.4 One minute Power Frequency withstand Voltage   

i) HV kVrms 230 

ii) LV kVrms 70 

iii) HV Neutral kVrms  

iv) LV Neutral kVrms 70 

v) Neutral ( LV)  Solidly grounded 
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Sl.No Description Unit Technical Parameters 

vi) Insulation   

 HV  GRADED 

 LV  UNIFORM 

vii) Tan delta of winding at ambient Temperature % < 0.5 % 

5.0 Vector Group  Dyn11 

6.0 Tap Changer  

i)  Type of Tap Changer Off Circuit Tap Changer 

TAP 

Position 
Lead Join 

HV SIDE LV SIDE 

Line Voltage 

( KV) 

Line Current  (A) Line Voltage       

( KV) 
Line Current ( A) 

ONAN ONAF ONAN ONAF 

1 12-11 145.20 79.52 99.41 

33 349.90 437.39 

2 12-10 141.90 81.67 101.72 

3 12-9 138.60 85.31 104.14 

4 12-8 135.30 85.34 106.68 

5 12.7 132.00 87.48 109.35 

6 12-6 128.70 89.72 112.15 

7 12-5 125.40 92.08 115.10 

8 12-4 122.10 94.57 118.21 

9 12-3 118.80 97.20 121.50 

ii) Location of Tap Winding  Neutral & HV winding 

iii) Design  
Constant flux voltage variation 
type as per cl. 6.2 of IEC 
60076 part-I 

7.0 Bushing   

7.1 Rated Voltage   

i) HV  KV 145 

ii) LV  KV 36 

iii) Neutral (LV) KV 36 

7.2 Rated Current (Min)   

i) HV  A 1000 

ii) LV  A 1200 

iii) Neutral (LV) A 1200 

7.3 Lightning Impulse withstand Voltage    

i) HV  kVp 650 

ii) LV  kVp 170 

iii) Neutral (LV) kVp 170 

7.4 One Minute Power Frequency withstand Voltage   

i) HV  kVrms 305 

ii) LV  kVrms 77 

iii) Neutral (LV) kVrms 77 

7.5  Minimum total creepage distances   

i) HV  mm 3625 

ii) LV  mm 900 
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Sl.No Description Unit Technical Parameters 

iii) Neutral (LV) mm 900 

7.6 Tan delta of bushing at ambient Temperature   

i) HV % < 0.4 % 

7.7 Max Partial discharge level at Um   

i) HV pC 10 

7.8 Max Partial discharge level at 1.5 Um / √3 pC 100 

7.9 
Max Noise level at rated voltage and at principle 

tap on full load and all cooling active. 
dB 75 

 
 

50.0  Supplied HV/LV bushings including bushing CT’s  to be replaced / arranged with necessary modification 
against original bushings. Old  bushings to be handed over to TPTL at the place of installation as spare. 

50.1        TECHNICAL SPECIFICATION OF BUSHING CURRENT TRANSFORMER  
a. Current transformers shall comply with IS:16227(Part1&2)/IEC61869(Part 1&2). 

b. It shall be possible to remove the turret mounted current transformers from the Transformer tank without 

removing the tank cover .Necessary precautions shall be taken to minimize Eddy currents and local heat 

generated in the turret. Where Bushing mounted Current Transformers are specified ,the bushing   shall be 

removable without disturbing the current transformers. 

c. Current transformer secondary leads shall be brought out to a weather proof terminal box near each bushing. 

These terminals shall be wired out to common marshaling box using separate cables for each core. 

d. Technical Parameters of Bushing CTs  are provided at Annexure–A. The CTs used for REF protection must 

have the identical parameters in order to limit the circulating current under normal condition for stability of 

protection.  

e. Bushing Current Transformer parameter s indicated in this specification are tentative and liable to change with in 

reasonable limits. Purchaser's approval shall be obtained before proceeding with the design of bushing current 

transformers. 

f. Secondary resistance and magnetizing current characteristics of PX class (protection) CT of same rating shall be 

similar. This is applicable for Neutral CT also and shall be reviewed during detail engineering. 

Annexure-A 

Technical Parameters of current Transformer (for20/25 MVA, 132/33 kV 3-ph Transformer) 

 

Description Current Transformer Parameters  (Transformer) 

 HV Side HV Neutral Side LV Side LV Neutral 

Side 

(a) Ratio 

CORE 1 150/1 Amp  600/1 600/1 

CORE 2 150/1  600/1 600/1 

(b) Minimum knee point voltage or burden and accuracy class 

CORE 1 600 V, TPS  1200 V, TPS 1200 V, TPS 

CORE 2 PS Class  PS Class 1200 V, TPS 
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15VA ISF <5 15VA ISF <5 

(c) Maximum CT secondary resistance 

CORE 1 1.5 Ω 1.5 Ω 1.5 Ω 1.5 Ω 

CORE 2  1.5 Ω  1.5 Ω 

(d) Application 

CORE 1 
Differential  Differential 

Restricted 

Earth Fault 

CORE 2 Spare REF Metering Spare 

(e) Maximum magnetization (at knee point voltage) 

CORE 1 100mA 100mA 100mA 100mA 

CORE 2  100mA  100mA 

Note:- 

1) For TPS class CTs dimensioning parameter “K” secondary VA shall be considered 1.5 and 20 

respectively 

2) Rated continuous thermal current rating shall be 200% of rated primary current. 
3) Parameters of WTI CT for each winding shall be provided by the contractor. 

4) For estimation of spares, one set of CTs shall mean one CT of each type used in transformer. 

5) The CT used for REF protection must have the identical parameters in order to limit the circulating 
current under normal condition for stability of protection. 

6) Spare MICOM P-642 relay to be supplied Make : GE / Schneider Electric. 

7) OTI, WTI, Buchholz relay and PRV to be replaced and install new.     
 
 
 
51.0 The contract price shall be firm. No price variation shall be allowed at any stage of the contract 

period. In case the unit rates are not available for change in quantity/ items, the same shall be 
finalized through mutual agreement. 

 
 

SECTION-III 
 

GENERAL TERMS & CONDITIONS OF CONTRACT 
 

A. INTRODUCTION 
 

1.0  DEFINITION OF TERMS 
1.1 ‘The Contract’ means the agreement entered into between Tripura Power Transmission Limited and 

Contractor as per the Contract Agreement signed by the parties, including all attachments and 
appendices thereto and all documents incorporated by reference therein. 

1.2  ‘Owner’ shall mean TRIPURA POWER TRANSMISSION LIMITED (TPTL) and shall include their 
legal representatives, successors and assigns. 

1.3 ‘Contractor’ or ‘Manufacturer’ shall mean the Bidder whose bid shall be accepted by TPTL for 
award of the Works and shall include such successful Bidder’s legal representatives, successors 
and permitted assigns. 

1.4 ‘Sub-contractor’ shall mean the person named in the Contract for any part of the Works or any 
person to whom any part of the Contract has been sublet by the Contractor with the consent in 
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writing of the owner’s Engineer in charge of the work and shall include the legal representatives, 
successors and permitted assigns of such person. 

1.5 ‘Engineer-in-Charge’- The term Engineer in Charge shall mean the TPTL;s nominated 
representative  who will sign the agreement on behalf of TPTL for the purpose of carrying out the 
work. 

1.6 The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and 
materials to be provided by the Contractor under the Contract. 

1.7 ‘Works’ shall mean and include the furnishing of equipment, labour and services, as per the 
Specifications and complete erection, testing and putting into satisfactory operation including all 
transportation, handling, unloading and storage at the Site as defined in the Contract. 

1.8 ‘Specifications’ shall mean the Specifications and Bidding Documents forming a part of the 
Contract and such other schedules and drawings as may be mutually agreed upon. 

1.9 ‘Site’ shall mean and include the land and other places on, into or through which the works and the 
related facilities are to be erected or installed and any adjacent land, paths, street or reservoir 
which may be allocated or used by TPTL or Contractor in the performance of the Contract. 

1.10 The term ‘Contract Price’ shall mean the item wise price / lump-sum price quoted by the Contractor 
in his bid with additions and/or deletions as may be agreed and incorporated in the Letter of Award, 
for the entire scope of the works. 

1.11 The term ‘Equipment Portion’ of the Contract price shall mean the ex-works value of the 
equipment. 

1.12 The term ‘Erection Portion’ of the Contract price shall mean the value of field activities of the works 
including erection, testing and putting into satisfactory operation including successful completion of 
performance and guarantee tests to be performed at Site by the Contractor including cost of 
insurances. 

1.13 ‘Manufacturer’s Works’ or ‘Contractor’s Works’, shall mean the place of work used by the 
manufacturer, the Contractor, their collaborators/associate or sub-contractors for the performance 
of the Contract. 

1.14 ‘Inspector’ shall mean TPTL or any person nominated by TPTL from time to time, to inspect the 
equipment; stores or Works under the Contract and/or the duly authorized representative of TPTL. 

1.15 ‘Notification of Award of Contract’/Letter of Award’/Telex of Award’ shall mean the official notice 
issued by TPTL notifying the Contractor that his bid has been accepted. 

1.16 ‘Date of Contract’ shall mean the date on which Notification of Award of Contract/Letter of 
Award/Telex of Award has been issued. 

1.17 ‘Month’ shall mean the calendar month. ‘Day or ‘Days’, unless herein otherwise expressly defined, 
shall mean calendar day or days of 24 hours each. 

 A ‘Week’ shall mean continuous period of seven (7) days. 
1.18 “Writing” shall include any manuscript, type written or printed statement, under or over signature 

and/or seal as the case may be. 
1.19 When the words ‘Approved’. Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘Requested’, ‘As 

Directed’, ‘Where Directed’, ‘When ‘Determined by’, ‘Accepted’, ‘Permitted’, or words and phrases 
of like importance are used, the approval, judgment, direction etc. is understood to be a function of 
TPTL. 

1.20 “Test on Completion” shall mean such tests as prescribed in the Contract to be performed by the 
Contractor before the work is Taken Over by TPTL. 

1.21 ‘Start Up’ shall mean the time period required to bring the equipment covered under the Contract 
from an inactive condition, when construction is essentially complete, to the state ready for trial 
operation.  The start up period shall include preliminary inspection and checkout of equipment and 
supporting sub-system, initial operation of the complete equipment covered under the Contract to 
obtain necessary pre-trial operation data, perform calibration and corrective action, shut down, 
inspection and adjustment prior to the trial operation period. 

1.22 “Initial Operation” shall mean the first integral operation of the complete equipment covered under 
the Contract with the sub-system and supporting equipment in service or available for service. 
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1.23 ‘Trial Operation’, Reliability Test’, ‘Trial Run’, ‘Completion Test’ shall mean the extended period 
of time after the start up period.  During this trial operation period, the unit shall be operated over 
the full load range.  The length of Trial Operation shall be as determined by the Engineer of TPTL 
unless otherwise specified elsewhere in the Contract. 

1.24 ‘Performance and Guarantee Test’ shall mean all operational checks and tests required to 
determine and demonstrate capacity, efficiency and operating characteristics as specified in the 
Contract Documents. 

1.25   The term ‘Final Acceptance/Taking Over’ shall mean written acceptance of the Works performed 
under the Contract by TPTL, after successful commissioning/completion of Performance and 
Guarantee Tests, as specified in the accompanying Technical Specification or otherwise agreed in 
the Contract. 

1.26 “Commercial Operation” shall mean the Conditions of Operation in which the complete equipment 
covered under the Contract is officially declared by TPTL to be available for continuous operation at 
different loads upto and including rated capacity.  Such declaration by TPTL, however, shall not 
relieve or prejudice the Contractor of any of his obligations under the Contract. 

1.27 ‘Guarantee period’/’Maintenance Period’ shall mean the period during which the Contractor shall 
remain liable for repair or replacement of any defective part of the works performed under the 
contract. 

1.28 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work man ship which 
cannot be detected during inspection, testing etc, based on the technology available for carrying 
out such tests. 

1.29 ‘Drawings’, ‘Plans’ shall mean all: 
 a) Drawing furnished by TPTL as a basis for Bid Proposals. 

b) Supplementary drawings furnished by TPTL to clarify and define in greater detail the intent of 
the Contract. 

c) Drawings submitted by the Contractor with his Bid provided such drawings are acceptable to 
TPTL. 

d) Drawings furnished by TPTL to the Contractor during the progress of the Work; and  
e) Engineering data and drawings submitted by the Contractor during the progress of the Work 

provided such drawings are acceptable to the Engineer in charge of the work. 
 
1.30 “Codes” shall mean the following including the latest amendments and / or  replacement, if any: 
 
 a) A.S.M.E. Test Codes. 
 b) A.I.E.E.  Test Codes. 
 c) American Society of Testing Materials Codes. 
 d) Standards of the Indian Standards Institutions. 
 e)  I.E.E. standards. 
  f) I.E.C. standards. 

   g) Other Internationally approved standards and / or Rules and Regulations          touching 
the subject matter of the Contract. 

 
1.31 Words imparting ‘Person’ shall include firms, companies, corporation and association or bodies of 

individuals. 
1.32 Terms and expressions not herein defined shall have the same meaning as are assigned to them in 

the Indian Sale of Goods Act (1930), failing that in the Indian Contact Act (1872) and failing that 
in the General Clauses Act (1897) including amendments thereof if any. 

1.33 In addition to the above the following definitions shall also apply. 
             a) ‘All equipment and materials’ to be supplied shall also mean ‘Goods’. 
 b) ‘Constructed’ shall also mean ‘erected and installed’ 
 c) ‘Contract Performance Guarantee shall also mean ‘Contact Performance  
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                        Security’. 
 
2.0 APPLICATION 

  
            These General Conditions shall apply to the extent that they are not superseded by provisions in 

other parts of the Contract.  
 
3.0 STANDARDS  

           The Goods supplied under this Contract shall conform to the standards mentioned in the Various 

Technical Specifications and when no applicable standard is mentioned to the authoritative 

standard appropriate to the Goods and such standards shall be the latest issued by the concerned 

institution.  

 

4.0 LANGUAGE AND MEASURES 

 

All documents pertaining to the Contract including specification, Schedules, notices, 

correspondence, operating and maintenance instructions, drawings or any other writing shall be 

written in English language. The Metric System of measurement shall be used exclusively in the 

Contract. 

 

5.0 CONTRACT DOCUMENTS 

5.1. The term “Contract Documents” shall mean and include the following which   shall be deemed to 
form an integral part of the Contract:  
a) Invitation of Bid including letter forwarding the Bidding Documents, Instructions to Bidders, 

General Terms and Conditions of  Contract, Erection Conditions of Contract and all other 

documents included under the Special Conditions of Contract and various other sections. 

b) Specifications of the equipment to be furnished and erected under the Contract as brought out 

in the accompanying Technical Specification. 

c) Contractor’s Bid proposal and the documents attached there-to including the letter of 

clarifications thereto between the Contractor and TPTL prior to the Award of Contract. 

d) All the materials, literature, data and information of any sort given by the Contractor along with 

his bid, subject to the approval of TPTL. 

e) Letter of Award and any agreed variations of the conditions of the documents and special terms 
and conditions of contract if any. 

 
6.0   USE OF THE CONTRACT DOCUMENTS AND INFORMATION 

The Contractor shall not communicate or use in advertising, publicity, sales releases or in any other 

medium, photographs or other reproduction of the Works under this contract, or descriptions of the 

site, dimensions, quantity, quality, or other information, concerning the Works unless prior written 

permission has been obtained from TPTL.  

7.0 JURISDICTION OF CONTRACT  
 

The laws applicable to the Contract shall be the laws in force in India. The Courts of Agartala shall 

have exclusive jurisdiction in all matters arising under this Contract. 
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8.0   MANNER OF EXECUTION OF CONTRACT 

8.1. The contractor should attend the concerned office of TPTL within 15(fifteen) days from the date of 
issue of the Letter of Award to the Contractor for signing the contract agreement. 

8.2. The Contractor shall provide for signing of the Contract, Performance Guarantee,    appropriate 
power of attorney and other requisite materials. 

8.3. The Agreement shall be signed in two originals and the Contractor shall be provided with one signed 
original and the rest shall be retained by TPTL. 

8.4. The Contractor shall provide free of cost to TPTL all the engineering data, drawings, and descriptive 
materials submitted with the Bid, in at least six (6) copies to form a part of the contract immediately 
after issue of Letter of Award. 

8.5. Subsequent to signing of the Contract, the Contractor, at his own cost, shall provide TPTL with at 
least five (5) true copies of Agreement and one soft copy including 3(three) hard copies of the 
approved drawings within fifteen (15) days after the signing of the Contract.  

9.0  ENFORCEMENT OF TERMS 

9.1. The failure of either party to enforce at any time any of the provisions of this Contract or any rights in 
respect thereto or to exercise any option therein provided, shall in no way be construed to be a 
waiver of such provisions, rights or options or in anyway to affect the validity of the Contract. The 
exercise by either party of any of its rights herein shall not prejudice either party from exercising the 
same or any other right it may have under the Contract. 
 

10.0  COMPLETION OF CONTRACT 

10.1. Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall be 
deemed to have been completed on the date stipulated in the NIT.  

11.0  TIME – THE ESSENCE OF CONTRACT 

11.1. The time and the date of completion of the Contract as stipulated in the Contract by TPTL without or 
with modifications, if any, and so incorporated in the Letter of Award, shall be deemed to be the 
essence of the Contract. The Contractor shall so organize his resources and perform his Work as to 
complete it not later than the date agreed to. 

11.2. The Contractor shall submit a detailed BAR CHART / PERT NETWORK consisting of adequate 
number of activities covering various key phases of the Work such as design, procurement, 
manufacturing, shipment and field erection activities within fifteen (15) days of the date of Notice of 
Award of Contract. This Bar Chart shall also indicate the interface facilities to be provided by TPTL 
and the dates by which such facilities are needed. The Contractor shall discuss with TPTL for 
finalization and approval of the Bar Chart by TPTL. The agreed Bar Chart shall form part of the 
contract documents. During the performance of the Contract, if in the opinion of the owner’s Engineer 
in charge of the work, proper progress is not maintained, suitable changes shall be made in the 
Contractor’s operations to ensure proper progress without any cost implication to TPTL. The 
interface facilities to be provided by TPTL in accordance with the agreed Bar Chart shall also be 
reviewed while reviewing the progress of the Contractor.  

11.3. Based on the agreed Bar Chart fortnightly reports shall be submitted by the Contractor as directed by 
the owner’s Engineer in charge of the work. 

11.4. Subsequent to the finalization of the Bar Chart, the Contractor shall make available to the owner’s 
Engineer in charge of the work a detailed manufacturing programme in line with the agreed Contract 
Bar Chart. Such manufacturing programme shall be reviewed, updated and submitted to the owner’s 
Engineer in charge of the work once in every month thereafter. 
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11.5. The above Bar Charts/manufacturing programme shall be compatible with TPTL computer 
environment and furnished to TPTL on such media as may be desired by TPTL. 

 
12.0  EFFECTIVENESS OF CONTRACT 

12.1. The Contract shall be considered as having come into force from the date of the Notification of 
Award, unless otherwise provided in the Notification of Award. 

13.0 LIQUIDATED DAMAGES 

13.1  Liquidated damages(LD) for delay beyond schedule date of completion of contract will be levied at the 

½ % per week on the total contract price , subject to maximum 5 % contract value.  

13.2 Prior to BG submitted becoming less then LD imposed, TPTL shall be at liberty to invoke the BG to 

recover LD and rescind the contract and LOA. 

13.3 For spares 

13.3.1 The liquidated damages for delay in supply of spares, beyond the dates stipulated under clause of the bid 

document shall be ½ (Half per cent) of the price of undelivered spares, per week or part thereof.  

13.3.2 The total amount of liquidated damages for delay under the contract shall be subject to a maximum of Five 

(5%) per cent of the value of spares ordered unless otherwise specifically mentioned. 

14.0       WARRANTEE  

41.1    Repaired power Transformer shall be guaranteed for a period of 24 (Twenty four) months from the 

date of commissioning.  

14.2 The materials found defective within the above guarantee period shall be repaired / replaced by the 

supplier free of cost within three month of receipt of intimation. If the defective materials are not 

repaired / replaced within the specified period, the purchaser shall recover an equivalent amount plus 

15 % supervision charges from any of his bills or from the performance guarantee deposit. 

14.3 As a compliance of the Warranty clause as stated above, the CPG (Contract Performance 

Guarantee) shall not be released and accordingly  validity of the CPG shall be till completion of 

warranty period with a claim period of 6 (Six) months.    

 
15.0      TAXES, PERMITS & LICENCES 

 
The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed against 
TPTL or the Contractor in pursuance of the Contract. In addition, the Contractor shall be responsible 
for payment of all Indian duties, levies and taxes lawfully assessed against this contract.  
 

16.0      REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS:- 

16.1    If during the performance of the Contract, owner’s Engineer in charge of the work shall decide and 
inform in writing to the Contractor that the Contractor has manufactured any equipment, material or 
part of equipment unsound and imperfect or has furnished any equipment inferior to the quality 
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specified, the Contractor on receiving details of such defects or deficiencies shall at his own expense 
within Seven (7) days of his receiving the notice, or otherwise, within such time as may be 
reasonably necessary for making it good, proceed to alter, reconstruct or remove such works and 
furnish fresh equipment/materials upto the standards of the specifications.  In case, the Contractor 
fails to do so, the Owner’s Engineer in charge of the work may on giving the Contractor Seven (7) 
days notice in writing of his intentions to do so, proceed to remove the portion of the works so 
complained of and at the cost of the Contractor perform all such work or furnish all such 
equipment/materials. 

16.2      The Contractor’s full and extreme liability under this clause shall be satisfied by the payment to TPTL 
of the extra cost, of such replacement procured including erection as provided for in the Contract, 
such extra cost being the ascertained difference between the price paid by TPTL for such 
replacements and the Contract Price by portion for such defective equipment/materials/works and 
repayments of any sum paid by TPTL to the Contractor in respect of such defective 
equipment/material. Should TPTL not so replace the defective equipment/materials, the Contractor’s 
extreme liability under this clause shall be limited to repayment of all sums paid by TPTL under the 
Contract for such defective equipment/materials. 

 
17.0 PATENT RIGHTS AND ROYALTIES 

Royalties and fees for patents covering materials, articles, apparatus, devices, equipment or 
processes used in the Works shall be deemed to have been included in the Contract Price.  The 
Contractor shall satisfy all demands that may be made at any time for such royalties or fees and he 
alone shall be liable for any damages or claims for patent infringements and shall keep TPTL 
indemnified in that regard.  The Contractor shall, at his own cost and expense, defend all suits or 
proceedings that may be instituted for alleged infringement of any patents involved in the Works, 
and, in case of an award of damages, the Contractor shall pay for such award.  In the event of any 
suit or other proceedings instituted against TPTL, the same shall be defended at the cost and 
expense of the Contractor who shall also satisfy/comply with any decree, order or award made 
against TPTL.  But it shall be understood that no such machine, plant, work, material or thing has 
been used by TPTL for any purpose or any manner other than that for which they have been 
furnished and installed by the Contractor and specified under these specifications.  Final payment to 
the Contractor by TPTL shall not be made while any such suit or claim remains unsettled.  In the 
event any apparatus or equipment, or any part thereof furnished by the Contractor, is in such suit or 
proceedings held to constitute infringement, and its use is enjoined, the Contractor shall at his option 
and at his own expense, either procure for TPTL, the right to continue the use of said apparatus, 
equipment or part thereof, replace it with non-infringing apparatus or equipment or modify it, so it 
becomes non-infringing. 
 

18.0     DEFENCE OF SUITS 
 

If any action in court is brought against TPTL for the failure, omission or neglect on the part of the 
Contractor to perform any acts, matters, or things under the Contract, or for damage or injury caused 
by the alleged omission or negligence on the part of the Contractor, his agents, representatives or 
his Sub-Contractors, or in connection with any claim based on lawful demands of Sub-Contractors, 
workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep TPTL, 
from all losses, damages, expenses or decrees arising of such action. 
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19.0     LIMITATION OF LIABILITIES 
 

The final payment by TPTL in pursuance of the Contract shall mean the release of the Contractor 
from all his liabilities under the Contract.  Such final payment shall be made only at the end of the 
Guarantee/Warranty Period, and till such time as the contractual liabilities and responsibilities of the 
Contractor, shall prevail.  All other payments made under the Contract shall be treated as on-account 
payments. 
 

20.0    POWER TO VARY OR OMIT WORK 

20.1 No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter referred 
to as ‘variation’) under the Contract as detailed in the Contract Documents, shall be made  by the 
Contractor except as directed in writing by owner’s Engineer in charge of the work, but he shall have 
full powers subject to the provisions hereinafter contained, from time to time during the execution of 
the Contract, by notice in writing to instruct the Contractor to make such variation without prejudice to 
the Contract. The Contractor shall carry out such variation and be bound by the same conditions as 
far as applicable as though the said variations occurred in the Contract Documents. If any suggested 
variations would, in the opinion of the Contractor, if carried out, prevent him from fulfilling any of his 
obligations or guarantees under the Contract, he shall notify the Engineer thereof in writing and the 
Engineer shall decide forthwith whether or not, the same shall be carried out and if the Engineer 
confirm his instructions, the Contractor’s obligations and guarantees shall be modified to such an 
extent as may be mutually agreed. Any agreed difference in cost occasioned by any such variation 
shall be added to or deduced from the Contract Price as the case may be. 

20.2 In the event of the Engineer requiring any variation, a reasonable and proper notice shall be given to 
the Contractor to enable him to work his arrangement accordingly, and in cases where goods or 
materials are already prepared or any design, drawings or pattern made or work done requires to be 
altered, a reasonable and agreed sum in respect thereof shall be paid to the Contractor. 

20.3 In any case in which the Contractor has received instructions from the Engineer-in - charge of the 
work as to the requirement of carrying out the alterations or additional or substituted work which 
either then or later on, shall in the opinion of the Contractor, involve a claim for additional payment, 
the Contractor shall immediately and in no case later than Thirty (30) days, after receipt of the 
instructions aforesaid and before carrying out the instructions, advise the Owner’s Engineer in charge 
of the work to that effect. But the Owner’s Engineer in charge of the work shall not become liable for 
the payment of any charges in respect of any such variations, unless the instructions for the 
performance of the same shall be confirmed in writing by the Engineer in charge of the work. 

20.4 If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing, 
to the extent of any change in the price, before the Contractor proceeds with the change. 

20.5 In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the 
decision of owner’s Engineer in charge of the work shall prevail. 

20.6     Notwithstanding anything stated above in this clause, owner’s Engineer in charge of the work shall 
have the full power to instruct the Contractor, in writing, during the execution of the Contract to vary 
the quantities of the items or groups of items in accordance with the provisions of clause entitled 
‘Change of Quantity in Section – III’. The Contractor shall carry out such variations and be bound by 
the same conditions as though the said variations occurred in the Contract Documents.   
 

 21.0      ASSIGNMENT AND SUB-LETTING OF CONTRACT 
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21.1     The Contractor may, after informing owner’s Engineer in charge of the work and getting his written 
approval, assign or sub-let the Contract or any part thereof other than supply of main equipments 
and any part of the plant for which makes are identified in the Contract.  Suppliers of the equipment 
not identified in the Contract or any change in the identified suppliers shall be subjected to approval 
by the owner’s Engineer in charge of the work.  The experience list of equipment vendors under 
consideration by the Contractor for this Contract shall be furnished to the owner’s Engineer in 
charge of the work for approval, prior to procurement of all such items/equipment.  Such 
assignment/sub-letting shall not relieve the Contractor of any obligation, duty or responsibility under 
the Contract.  Any assignment as above, without prior written approval of the owner’s Engineer in 
charge of the work, shall be void. 

21.2  For components/equipment procured by the Contractor for the purposes of the Contract, after obtaining 
the written approval of TPTL, the Contractor’s purchase specifications and enquiries shall call for 
quality plan to be submitted by the suppliers along with their proposals.  The quality plans called for 
from the Vendors shall set out, during the various stages of manufacture and installation, the quality 
practices and procedures followed by the Vendors quality control organization, the relevant reference 
document/standard used, acceptance level, inspection documentation raised, etc. Such quality plans 
of the successful vendors shall be discussed and finalized in consultation with the owner’s Engineer in 
charge of the work and shall form part of the purchase order/contract between the Contractor and the 
Vendor.  Within three weeks of the release of the purchase orders/contracts for such bought out 
items/components, a copy of the same without price details but together with detailed purchase 
specifications, quality plans and delivery conditions shall be furnished to the owner’s Engineer in 
charge of the work by the Contractor. 

  
22.0   PAKCING, FORWARDING AND SHIPMENT 

22.1  The Contractor, wherever applicable, shall after proper painting, pack and crate all equipment in such a 
manner as to protect them from deterioration and damage during rail and road transportation to the 
site and storage at the site till the time of erection.  The Contractor shall be held responsible for all  
damages due to improper package. 

22.2   The Contractor shall notify the owner’s Engineer in charge of the work of the date of each shipment 
from his works, and the expected date of arrival at the site.  

22.3   The Contractor shall also give all shipping information concerning the weight, size and content of each 
packing including any other information the owner’s Engineer in charge of the work may require. 

22.4 The Contractor shall prepare detailed packing list of all packages and containers, bundles and loose 
materials forming each and every consignment dispatch to Site.  The Contractor shall further be 
responsible for making all necessary arrangements for loading, unloading and other handling, right 
from his works up to the Site and also till the equipment is erected, tested and commissioned.  He shall 
be solely responsible for proper storage and safe custody of all equipment.   

 

22.5 For shock analysis (during transit) shock recorder shall be fixed on the transformer. Software and data 
cable shall be supplied by the manufacturer to TPTL for shock analysis at site after placement of 
transformer on plinth. Manufacturer of the transformer shall also assist TPTL to retrieve the data from the 
recorder for analysis. The shock recorder shall be fitted to the transformer, on returnable basis, after data 
retrieving. If retrieved data are not found as per standard /satisfactory it is the responsibility of the bidder to 
rectify any damage caused in the transformer during transit at free of cost.  

22.6  
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23.0 CO-OPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS:- 

 
The Contractor shall agree to cooperate with the TPTL’s Consulting Engineers and freely exchange 
with them such technical information, as is necessary to obtain the most efficient and economical 
design and to avoid unnecessary duplication of efforts.  The owner’s Engineer in charge of the work 
shall be provided with three copies of all correspondence addressed by the Contractor to the 
consulting Engineers of TPTL in respect of such exchange of technical information. 

 
24.0      NO WAIVER OF RIGHTS: 

Neither the inspection by TPTL nor any order by TPTL for payment of money or any payment for or 
acceptance of, the whole or any part of the Works by the owner’s Engineer in charge of the work, nor 
any extension of time, nor any possession taken by the owner’s Engineer in charge of the work shall 
operate as a waiver of any provision of the Contract, or of any power herein reserved to TPTL or any 
right to damages herein provided nor shall any waiver of any breach in the Contract be held to be a 
waiver of any other or subsequent breach.  
 

25.0   CERTIFICATE NOT TO AFFECT RIGHT OF TPTL AND LIABILITY OF CONTRACTOR.-  
 

No interim payment certificate of the owner’s Engineer in charge of the work, nor any sum paid on 
account by TPTL, nor any extension of time for execution of the Works granted by TPTL shall affect 
or prejudice the rights of TPTL against the Contractor or relieve the Contractor of his obligation for 
the due performance of the Contractor, or be interpreted as approval of the Works done or of the 
equipment furnished and no certificate shall create liability for TPTL to pay for alterations, 
amendments, variations or additional works not ordered, in writing, by the owner’s Engineer in 
charge of the work or discharge the liability of  the Contractor for the payment of damages whether 
due, ascertained or certified or not or any sum against the payment of which he is  bound to 
indemnify TPTL, nor shall any such certificate nor the acceptance by him of any sum paid on account 
or otherwise affect or prejudice the rights of TPTL against the Contractor. 

 

26.0      INSPECTION AND TESTING OF EQUIPMENTS / MATERIALS 

26.1  All equipments / materials shall be dispatched by the contractor only after issuance of 
‘Materials Inspection Clearance Certificate (MICC)’ by the inspecting officer / team of TPTL, 
Waiver of inspection may be done by TPTL special circumstances. In that case bidder should 
submit the routine test certificate of manufacturers which shall be on the basis for 
acceptance of such materials by TPTL. No such materials will be accepted without test 
certificate. 

26.2   After manufacturing or at the stage of dispatch of equipments / materials the contractor shall give 
intimation to the owner’s Engineer in charge of the work for conducting inspection of equipments / 
materials at manufacture’s works or at recognized testing laboratories to be arranged by the 
contractor. The intimation shall be made at least 15 (fifteen) days before the equipments / 
materials become ready for dispatch. 

26.3     Testing of equipments / materials as specified above shall be conducted at the risk and cost of the 
contractor. The Contractor shall also bear the to and fro traveling, food and lodging charges of 
the inspecting officer / team of TPTL. 
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27.0    PROGRESS REPORTS AND PHOTOGRAPHS       

During the various stages of the Work in the pursuance of the Contract, the Contractor shall at his 
own cost submit periodic progress reports as may be reasonably required by the owner’s Engineer in 
charge of the work with such materials as, charts, Bar Charts, photographs, test certificates, etc. 
Such progress reports shall be in the form and size as may be required by the owner’s Engineer in 
charge of the work and shall be submitted in at least Three (3) copies. 

28.0     TAKING OVER 

Upon successful completion of all the tests to be performed at Site on equipment furnished and 
erected by the Contractor, the owner’s Engineer in charge of the work shall issue to the Contractor a 
Taking over Certificate as a proof of the final acceptance of the equipment. Such certificate shall 
not unreasonably be withheld. 
 

CONTRACT SECURITY AND PAYMENTS 
 

29.0      CONTRACT PERFORMANCE GUARANTEE 
The Contractor shall furnish Contract Performance Guarantee as specified in Clause 12.0 of 
Section - I for the proper fulfillment of the Contract within Fifteen (15) days of “Notice of Award of 
Contract.” 

30.0     CONTRACT PRICE ADJUSTMENT 
           There will be no price adjustment, all rates shall be firm. 
 
 
31.0     PAYMENT 

31.1    The payment to the Contractor for the performance of the Works under the Contract will be made by 
TPTL as per the guidelines and conditions specified herein. All payment made during the Contract 
shall be on account payments only. The final payment will be made on completion of all Works and 
on completion of Warranty / Guaranty Period including fulfillment by the Contractor of all his 
liabilities under the Contract.  

31.2    Currency of Payment 
           All payments under the Contract shall be in Indian Rupees only. 
31.3     Due Dates for Payments  

TPTL will make progressive payment as and when the payment is due as per the terms of payment 
set forth as herein after. 

31.4     Mode of Payment 

             Payment due on supply / erection of Equipment & materials / services shall be made by the owner’s 
Engineer in charge of the work through account payee Banker cheque. 

 
 
31.5    TERMS OF PAYMENT  

            The terms of payments for various activities under the contract are as under.  

a) Tenderer within the State of Tripura cheque will be drawn on S.B.I, T.L.A Branch or other Schedule 
Bank, Agartala. 

b) For tenderer (s)/supplier(s) outside the State of Tripura cheque will be drawn on S.B.I or other 
Schedule Bank, payable at the place where the supply order is placed.  
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c) Payment will be made after successful completion of repairing job including erection and 
commissioning at site of TPTL. 

d) Any terms of advance payments i.e. payments against dispatch documents/Bank documents will not 
be acceptable. 

e) In no circumstances, claim of interest on payment shall be entertained. 
f) For repairing of Equipment / materials: 

90 % payment will be made on successful repairing, testing at bidder’s workshop and 
transportation of the Transformer at the owners (TPTL) Sub-Station site including successful 
installation, erection & commissioning. The payment will be made after submission of bill/ Invoice 
by the bidder. Balance 10% payment will be made after successful running of the Transformer 
continuously at least for 2 (two) months will effect from the date of commissioning.  The payment 
will be made after submission of bill/ Invoice by the bidder after fulfillment of the following 
requirements.   

i. Acknowledgement of Letter of Award. 

ii. Submission of contract performance guarantee as per clause 11.0 of Section – I. 

iii. Submission of a detailed Bar Chart based on the work schedule stipulated in the Bid  
document and its approval by TPTL. 

iv. Signing of contract agreement. 

v. On production of dispatch clearance documents including   Materials Inspection Clearance  
Certificate (MICC) issued by the inspecting officer / team of TPTL. 

vi. On receipt of equipments/ materials in good condition by the consignee  at site.  

32.0 INLAND TRANSPORTATION & INSURANCE 
 Inland transportation (including port handling) and inland insurance charges shall be borne by the 

contractor and TPTL in no way shall be liable for the inland transportation and insurance charges.  
33.0    DEDUCTION FROM CONTRACT PRICE 

All costs, damages or expenses which TPTL may have paid, for which under the Contract, the 
Contractor is liable, will be deducted from the progressive bill of the contractor.  

34.0     TRANSFER OF THE TITLE 

34.1     This Transfer of Title of equipments / materials shall not be construed to mean the acceptance and 
the consequent “Taking Over” of equipment and materials.  The Contractor shall continue to be 
responsible for the quality and performance of such equipment and materials and for their 
compliance with the specifications until “Taking Over” and the fulfillment of guarantee provisions of 
this Contract. 
 

34.2    This Transfer of Title shall not relieve the Contractor from the responsibility for all risks of loss or 
damage to the equipment and materials as specified under the clause entitled “Insurance” of this 
Section. 

35.0      INSURANCE 

35.1     The Contractor at his cost shall arrange, secure and maintain all insurance as may be    pertinent to 
the Works and obligatory in terms of law to protect his interest and interests of TPTL against all perils 
detailed herein.  The form and the limit of such insurance as defined herein together with the under-
writer in each case shall be acceptable to TPTL. However, irrespective of such acceptance, the 
responsibility to maintain adequate insurance coverage at all times during the period of Contract shall 
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be of the Contractor alone.  The Contractor’s failure in this regard shall not relieve him of any of his 
contractual responsibilities and obligations.  The insurance covers to be taken by the Contractor shall 
be in a joint name of TPTL and the Contractor.  The Contractor shall, however, be authorized to deal 
directly with Insurance Company or Companies and shall be responsible in regard to maintenance of 
all insurance covers.  Further the insurance should be in freely convertible currency. 

35.2   Any loss or damage to the equipment during handling, transportation, storage, erection, putting into 
satisfactory operation and all activities to be performed till the successful completion of 
commissioning of the equipment shall be to the account of the Contractor.  The Contractor shall be 
responsible for preference of all claims and make good the damages or loss by way of repairs and/or 
replacement of the equipment, damaged or lost.  The transfer of title shall not in any way relieve the 
Contractor of the above responsibilities during the period of Contract.  The Contractor shall provide 
TPTL with copy of all insurance policies and documents taken out by him in pursuance of the 
Contract.  Such copies of documents shall be submitted to TPTL immediately after such insurance 
coverage.  The Contractor shall also inform TPTL in writing at least Sixty (60) Days in advance 
regarding the expiry/cancellation and/or change in any of such documents and ensure revalidation, 
renewal etc., as may be necessary well in time. 

35.3   The perils required to be covered under the insurance shall include, but not be limited to fire and allied 
risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage in 
transit, theft, pilferage,  riot, strikes, social unrest and malicious damages, civil commotion, weather 
conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate to cover the 
replacement/reinstatement cost of the equipment for all risks upto and including delivery of goods 
and other costs till the equipment is delivered at Site.  The insurance policies to be taken should be 
on replacement value basis and/or incorporating escalation clause.  Notwithstanding the extent of 
insurance cover and the amount of claim available from the underwriters, the Contractor shall be 
liable to make good the full replacement/rectification value of all equipment/materials and to ensure 
their availability as per project requirements. 

35.4    All costs on account of insurance liabilities covered under the Contract will be to Contractor’s account 
and will be included in Contract Price, However, TPTL may from time to time, during the pendency of 
the Contract, ask the Contractor in writing to limit the insurance coverage, risks and in such a case, 
the parties to the Contract will agree for a mutual settlement, for reduction in Contract price to the 
extent of reduced premium amount. The Contractor, while arranging the insurance shall ensure to 
obtain all discounts on premium, which may be available for higher volume or for reason of financing 
arrangement of the project. 

35.5   The clause entitled ‘Insurance’ under the Section - IV, covers the additional insurance requirements for 
the portion of the works to be performed at the Site. 

36.0      LIABILITY FOR ACCIDENTS AND DAMAGES:- 
Under the Contract, the Contractor shall be responsible for loss or damage to the equipment until the 
successful completion of commissioning as defined else-where in the Bidding Documents. 

37.0     DELAYS BY TPTL OR HIS AUTHORISED AGENTS:- 
In case the Contractor’s performance is delayed due to any act on the part of TPTL or his authorized 
agents, then the Contractor shall be given due extension of  time  for  he completion of  the  Works,  
to the  extent  of such  act on the part of TPTL has caused delay in the Contractor’s performance of 
the Contract Regarding reasonableness or otherwise of the extension of time, the decision of the 
TPTL shall be final. 

38.0     DEMURRAGE, WHARF AGE, ETC. 
All demurrage, wharf age and other expenses incurred due to delayed clearance of the material or 
any other reason shall be to the account of the Contractor. 
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39.0     FORCE MAJEURE 
39.1    Force majeure is herein defined as any cause which is beyond the control of the Contractor or TPTL 

as the case may be, which they could not foresee or with a reasonable amount of diligence could not 
have foreseen and which substantially affects the performance of the Contract, such as: 

a. Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics; 

b. Acts of any Government including but not limited to war, declared or undeclared, quarantines 

and embargoes. 

Provided the contractor shall within Fifteen (15) days from the occurrence of such a cause notify TPTL in 

writing of such causes, acceptance of which will be given by TPTL after verification. 

39.2   The Contractor or TPTL shall not be liable for delays in performing his obligations resulting from any 
force-majeure cause as referred to and/or defined above.  

         The date of completion will, subject to hereinafter provided, be extended by a reasonable time. In such case the 

contractor shall submit to owner’s Engineer-in-charge of the work the time extension application as per 

proforma attached at Annexure – IV. 

40.0    SUSPENSION OF WORK:- 
TPTL reserves the right to suspend and reinstate execution of the whole or any part of the Works 
without invalidating the provisions of the Contract.  Orders for Suspension or reinstatement of the 
Works will be issued by TPTL to the Contractor in writing.  The time for completion of the works will 
be extended for a period equal duration of the suspension. 

41.0    CONTRACTOR’S DEFAULT 

41.1    If the Contractor shall neglect to execute the Works with due diligence and expertise or shall refuse or neglect to 

comply with any reasonable order given to him, in the Contract by the TPTL’s Engineer in charge of the work 

in connection with the works or shall contravene the provisions of the Contract, TPTL may give notice in 

writing to the Contractor to make good the failure, neglect or contravention complained of.  Should the 

Contractor fail to comply with the notice within Thirty (30) days from the date of serving the notice, then and in 

such case TPTL shall be at liberty to employ other workmen and forthwith execute such part of the Works as 

the Contractor, may have neglected to do or if TPTL shall think fit, without prejudice to any other right he may 

have under the Contract to take the work wholly or in part out of the Contractor’s hands and re-contract with 

any other person or persons to complete the works or any part thereof and in that event TPTL shall  have free 

use of all Contractor’s equipment that may have been at the time on the Site in connection with the works 

without being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any right of 

the Contractor over the same, and TPTL shall be entitled to retain and apply any balance which may 

otherwise be due on the Contract by him to the Contractor, or any other contract concluded between TPTL 

and  the contractor , for  payment of the cost of executing the said part of the Work or of completing the Works 

as the case may be. If the cost of completing of Works or executing a part there of as a foresaid shall exceed 

the balance due to the Contractor, the Contractor shall pay such excess otherwise TPTL shall be entitled to 

recover the amount from any balance which may otherwise be due on the Contract or any other contract 

concluded between TPTL and  the contractor. Such payment of excess amount shall be independent of the 

liquidated damages for delay, which the Contractor shall have to pay if the completion of Works is delayed. 

41.2 In addition, such action by TPTL as aforesaid shall not relieve the Contractor   of his liability to pay 
liquidated damages for delay in completion of Works as defined in clause 13.0 of this Section. Such 
action by TPTL as aforesaid, the termination of the Contract under this clause shall neither entitle the 
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Contractor to reduce the value of the Contract Performance Guarantee nor the time thereof.  The 
Contract Performance Guarantee shall be valid for the full value and for the full period of the Contract 
including guarantee period. 

41.3 The Contractor shall have to pay liquidated damages for delay in completion of   Works as defined in 
 clause 13.0 of this Section. 

41.4 The termination of the Contract under this clause shall neither entitle the Contractor to reduce the 
 value of the Contract Performance Guarantee nor the time thereof. The Contract Performance 
 Guarantee shall be valid for the full value and for the full period of the Contract including guarantee 
 period. 

42.0     TERMINATION OF CONTRACT ON OWNER’S INITIATIVE 

42.1   TPTL reserves the right to terminate the Contract either in part or in full due to reasons stipulated in   
 the clause entitled “Contractor’s Default.”  TPTL shall in such an event give Fifteen (15) days notice 
 in writing to the Contractor of his decision to do so. 

42.2  The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent 
 specified in the notice.  

42.3 If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and 
if the Contractor is a partnership concern and one of the partners dies then unless TPTL is satisfied 
that the legal representatives of the individual contractor or of the proprietor of propriety concern and 
in the case of partnership, the surviving partners, are capable of carrying out and completing the 
Contract, TPTL shall be entitled to cancel the Contract as to its uncompleted part without being in 
any way  liable to payment of any compensation to the estate of deceased Contractor and/or to the 
surviving partners of the Contractor’s firm on account of the  cancellation of the Contract.  The 
decision of TPTL that the legal representatives of the deceased Contractor or surviving partners of 
the Contractor’s firm cannot carry out and complete the Contract shall be final and binding on the 
parties.  

 

RESOLUTION OF DISPUTES 
 

43.0    SETTLEMENT OF DISPUTES 
 

43.1    Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the extent possible, be 

settled amicably between the parties. 

43.2 If any dispute or difference of any kind whatsoever shall arise between the Owner and the Contractor, arising 

out of the Contract for the performance of the Works whether during the progress of the Works or after its 

completion or whether before or after the termination, abandonment or breach of the Contract, it shall, in the 

first place, be referred to and settled by the Engineer, who, within a period of thirty (30) days after being 

requested by either party to do so, shall give written notice of his decision to the Owner and the Contractor. 

43.3 Save as hereinafter provided, such decision in respect of every matters so referred shall be final and binding 

upon the parties until the completion of the Works and shall forthwith be given effect to by the Contractor who 

shall proceed with the Works with all due diligence, whether he or the Owner requires arbitration as 

hereinafter provided or not. 
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43.4 If after the Engineer has given written notice of his decision to the parties, no claim to arbitration has been 

communicated to him by either party within thirty (30) days from the receipt of such notice, the said decision 

shall become final and binding on the parties. 

43.5 In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days after being 

requested as aforesaid, or in the event of either the Owner or the Contractor being dissatisfied with any such 

decision, or within thirty (30) days, after the expiry of the first mentioned period of thirty (30) days, as the case 

may be, either party may require that the matters in dispute be referred to arbitration as hereinafter provided. 

 

44.0     ARBITRATION 

44.1    All disputes or differences in respect of which the decision, if any, of the Engineer has not become 

final or binding as aforesaid shall be settled by arbitration in the manner hereinafter provided. 

44.2 The arbitration shall be conducted by an arbitrator, to be nominated by TPTL and he will be the sole 

arbitrator to conduct the arbitration.  

44.3 The arbitration shall be conducted in accordance with the provisions of the Indian Arbitration & 

Reconciliation Act, 1996 or any statutory modification thereof.  The venue of arbitration shall be at 

Agartala. 

44.4 The arbitrators may, from time to time with the consent of all the parties enlarge the time for making 

the award.   

44.5 The arbitrator shall have full powers to review and/or revise any, decision, opinion, direction, 

certification or valuation of the Engineer in accordance with the Contract, and neither party shall be 

limited in the proceedings before such arbitrators to the condense or arguments out before the 

Engineer for the purpose of obtaining the said decision. 

44.6 During settlement of disputes and arbitration proceedings, both parties shall be obliged to carry out 

their respective obligations under the Contract. 

46.0       REGULATION OF LOCAL AUTHORITIES 

46.1     The Contractor shall comply with all the rules and regulations of local authorities during the performance of his 

execution activities. He shall also comply with the Minimum Wages Act, 1948 and the Payment of Wages Act 

(both of the Government of India) and the rules made there-under in respect of any employee or workman 

employed or engaged by him or his Sub-Contractor. 

46.2      All registration and statutory inspection fees, if any, in respect of his work pursuant to this Contract shall be to 

the account of the Contractor. However, any registration, statutory inspection fees lawfully payable under any 

statutory laws and its amendments from time to time during installation & commissioning in respect of the 

equipment ultimately to be owned by the Owner, shall be to the account of TPTL. Should any such inspection 

or registration need to be re-arranged due to the fault of the Contractor or his Sub-Contractor, the additional 

fees to such inspection and/or registration shall be borne by the Contractor. 
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47.0      OWNER’S LIEN ON EQUIPMENT 

47.1 TPTL shall have a lien on all equipment including those of the Contractor brought to the Site for the purpose of 

installation, testing and commissioning of the equipment, machine(s),other Hardware to be supplied & 

installed under the Contract. TPTL shall continue to hold the lien on all such equipment throughout the period 

of Contract. No material brought to the Site shall be removed from the Site by the Contractor and/or his Sub-

Contractors without the prior written approval of the Engineer.   

48.0       Safety Rules: 

48.1    a)     Each employee shall be provided with initial indoctrination regarding safety by the Contractor, so as to 

enable him to conduct his work in a safe manner. 

b)   No employee shall be given a new assignment of work unfamiliar to him without proper introduction as to 

the hazards incident thereto, both to himself and his fellow employees. 

c)    Under no circumstances shall an employee hurry or take unnecessary chance when working under 

hazardous conditions. 

d)   Employees must not leave naked fires unattended. Smoking shall not be permitted around fire prone 

areas and adequate firefighting equipment shall be provided at crucial locations. 

e)    There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid to the 

injured. 

48.2.  The Contractor shall follow and comply with all relevant Safety Rules, relevant provisions of applicable laws 

pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from time to time 

without any demur, protest or contest or reservation. In case of any discrepancy between statutory 

requirement and relevant Safety Rules referred above, the later shall be binding on the Contractor unless the 

statutory provisions are more stringent. 

48.3.    If the Contractor does not take all safety precautions and/or fails to comply with the Safety Rules as prescribed 

by Consortium or under the applicable law for the safety of the equipment and plant and for the safety of 

personnel and the Contractor does not prevent hazardous conditions which cause injury to his own employees 

or employees of other contractors, or  Employees  of  TPTL or any other person who are at Site or adjacent 

thereto, the Contractors shall be responsible for payment of compensation to Consortium members as per the 

compensation order issued by the appropriate authority of Government of Tripura / verdict issued by court. 

            The compensation mentioned above shall be in addition to the compensation payable to the 
workmen / employees under the relevant provisions of the Workmen’s Compensation Act and rules 
framed there under or any other applicable laws as applicable from time to time. In case TPTL is 
made to pay such compensation then the amount of such compensation shall be deducted from the 
progressive bills / contract performance guaranty of the contractor. 
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SCHEDULE-I 

 

SCHEDULE OF COMMERCIAL DEVIATIONS 

 

Bidder's Name & Address: 

To, 

The Dy. General Manager, 

Transmission Division,  

TPTL,79 Tilla, Agartala. 

 

Dear Sir, 

Sub: - Commercial Deviations. 

The commercial Deviations & variations to the specifications stipulated in the tender, for the 

item quoted are, as under: -  

Sl. No. Condition 
 

Clause No. of 
tender document 
 

Page No.  of 
Tender document 
 

Statement of 
deviations and 
variations 

1 2 3 4 5 

     

 

2. Except aforesaid deviations, the entire order, if placed, on us shall be executed in 

accordance with your specifications and any other conditions, variations/deviations etc. if 

found, elsewhere in our offer should not be given any considerations while finalizing the 

tender.  

PLACE: SIGNATURE OF BIDDER 

 NAME IN FULL  

DATE DESIGNATION/ STATUS IN THE FIRM 

 COMPANY SEAL  
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SCHEDULE-II 

SCHEDULE OF TECHNICAL DEVIATIONS 

Bidder's Name & Address: 
 
To, 

 The Dy. General Manager, 

Transmission Division, TPTL, 
79 Tilla, Agartala,Tripura(W). 
 
Dear Sir, 

Sub: - Technical Deviations. 

The Technical Deviations & variations to the specifications stipulated in the tender, for 

the item quoted are, as under: -  

Sl. 
No. 

 

Condition 
 

Clause No. of tender 
document 

 

Page No.  of Tender 
document 

 

Statement of  
deviations and  

variations  

1 2 3 4 5 

     

2.   Except aforesaid deviations, the entire order, if placed, on us shall be executed in 

accordance with your specifications and any other conditions, variations/deviations etc. if 

found, elsewhere in our offer should not be given any considerations while finalizing the 

tender.  

PLACE: SIGNATURE OF BIDDER 

 NAME IN FULL  

DATE DESIGNATION/ STATUS IN THE FIRM 

 COMPANY SEAL  

 

Note: Continuation sheet of like size & format may be used as per bidder's requirements 

and shall be annexed to this.  
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ANNEXURE-I 

PROFORMA OF BANK GUARANTEE FOR 
CONTRACT PERFORMANCE 

(To be stamped in accordance with stamp Act) 
 
Ref. ……………………                                                 Bank Guarantee No. …………… 
 
       Date ……………………………… 
 
To 
The Dy. General Manager  
Transmission Division 
79-Tilla, Agartala 
Tripura (West) - 799006                                                                                                          
 
Dear Sir,  
 
In consideration of Tripura State Electricity Corporation Limited  (hereinafter referred to as the ‘Owner’, 
which expression shall unless repugnant to the contest or meaning there of include its successors, 
administrators and assigns) having awarded to   ……………………………………………………………………  
 …………………………………………………………..with its registered/Corporate office at …………………… 
……………………………………………………………………………….. (hereinafter referred to as ‘Contractor’ 
which expression shall unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns), a Contract by issued of Owner’s Letter of Award …………………….. 
…………………………….dated xx.xx.2025 and the same having been acknowledged by the Contractor, 
.valued at 
………………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………………… 
(scope of contract) and the Contactor having agreed to provide a extended Contract Performance Guarantee 
for the faithful performance of the  entire Contract equivalent to  Rs. ……………………..    ( Rupees 
………………………………………………..Only ) being  10 % (Ten per cent) of the said value of the Contract 
( Excluding GST) in favour of TRIPURA STATE ELECTRICITY CORPORATION LIMITED payable at 
Agartala. 
 
We, ……………………………………………………………………… (Name & Address) having its Head Office 
at…………………………….(hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to 
the context or meaning thereof, include its successors, administrators , executors and assigns) do hereby 
guarantee and undertake to pay the Owner, on demand any all monies payable by the Contractor to the 
extent of …………………………………………………………………..as aforesaid at any time up 
to…………………………**………………………………(days / month / year) without any demur, reservation, 
contest, recourse or protest and/or without any reference to the Contractor. 
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Any such demand made by the Owner on the bank shall be conclusive and binding notwithstanding any 
difference between the Owner and the Contractor or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. The Bank undertakes not to revoke this guarantee during its currency 
without previous consent of the Owner and further agrees that the guarantee herein contained shall continue 
to be enforceable till the Owner discharges this guarantee. 

The Owner shall have the fullest liberty without affecting in any way the liability of the Bank under the 
guarantee, from time to time to extend the time for performance or the Contract by the Contractor. The 
Owner shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or of any right which they might have against the Contractor, and to 
exercise the same at any time in any manner, and either to enforce or to for bear to enforce any covenants, 
contained or implied, in the Contact between the Owner and the Contractor or any other course or remedy or 
security available to the Owner. The Bank shall not be released to its obligations under these presents by any 
exercise by the Owner of its liberty with reference to the matters aforesaid or any of them or by reason of any 
other act of omission or commission on the part of the Owner or any other indulgences shown by the Owner 
or by any other matter or thing what so ever which under law would, but for this provision have the effect of 
relieving the Bank. 

The bank also agrees that the Owner at its option shall be entitled to enforce this guarantee against the Bank 
as a principal debtor, in the first instance without proceeding against the Contractor and not withstanding any 
security or other guarantee the Owner may have in relation to the Contactor’s liab ilities. 

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs. 

……………………..( Rupees………………………………….) only. This Bank guarantee is valid upto 

xx.xx.2025 and Claim period up to xx.xx.2025 and shall be extended from time to time for such period 

( not exceeding one year). 

Bank guarantee No and date:  

BG Valid up to :  

BG claim period upto :  

Dated this …………… day of ……………2025…………… At …………… 
 
WITNESS 
 

 ………………………                            …………………………………….. 

 (Signature)                                         (Signature)    
 
 ………………………………                          ………………………………...  

(Name)                                                                            (Name)                          

  …………………………………                 ………………………………… 

(Official Address)                                                           (Official Address) 
            
Attorney as per Power 
Of  Attorney No. ……………………………                                Date……………… 
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                                                                                                                                           ANNEXURE- II 

 

(TO BE SUBMITTED WITH DUE ATTESTATION BY NOTARY IN COVER NO.1) 

 

 Refer NIT No._________________________________ Date______________________ 

 

To  

The Deputy General Manager,  

Transmission Division, 

Tripura State Electricity Corporation Limited, 

79 Tilla, Agartala, Tripura(W). 

Declaration  

Sir,                             

I/We here by on behalf of  (the name of the Vendor/Firm…………………………) declare 

that  we are not “De-barred/Black listed” by any Central (GOI)/State Govt owned  Power 

Utility, for similar nature of work during last 3 (three) years for whatever reasons. 

 

                                                                                                                      Yours faithfully 

  Date:……… 

(Signature of the Tenderer) 

    With rubber Stamp 

Attestation Signature  Notary 

With Rubber Stamp 

           Date:  
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ANNEXURE- III 

 

Litigation History 

 

              Name of the Bidder: 

 

Year Award FOR  

or AGAINST  

Applicant 

Name of client, cause of  

litigation and matter in dispute 

Disputed amount 

    

    

    

    

    

    

    

    

    

    

 

 

 

 

(Signature of the Tenderer) 

                                                                                                                                      With rubber Stamp 
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      ANNEXURE – IV 

       APPLICATION FOR EXTENSION OF TIME 

(Part – I) 
1. Name of contractor____________________________________________ 

                                             
2. Name of work (as given in the 

contract)__________________________________________________________________
_________________________________________________________________________
___________________________________________________________ 
              

3. Agreement of_________________________________________________________    
     

4. Estimate amount put to tender__________________________________________  
 

5. Date of Commencement of work ________________________________________ 
 

6. Period allowed for completion of work (as per agreement) __________________ 
 

7. Date of completion stipulated in the agreement ____________________________ 
 

8. Actual Date of Completion_____________________________________________ 
 

 
 

9. Period for which extension of time has been given previously if any 
 
a) 1st extension vide No. ____________________________________________  

 
b) 2nd extension vide No.___________________________________________ 

 
c) 3rd extension vide No.__________________________________________ 

 
d) 4th extension vide No.__________________________________________  

 
 
 

10. Period for which extension have been previously given (Copies of the previous   application 
should be attached) 
 
 

 
11. Hindrances on account of which extension is applied for with date on which hindrances  

occurred. 
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 Sl. 

 No. 

Nature of  
hindrances 

Date of  
occurrence 

Period of  
which  
hindrances  
is likely to  
last 

Extension  
of time  
applied for  
by the  
contractor 

Overlapping  
period, if any, 
giving  
reference to  
items which  
overlap 

Period for  
Which 

 Extension 
 is applied  
for. 

Remarks as 
 to why the  
hindrances  
occurred and 
justification  
for extension 
 of  time 

        

 

12. Total period for which extension is now applied for on account of hindrances mentioned above. 
 

13. Extension of time required for extra work: - ________ Months. _______days 
 

14. Detailed for extra work and the amount involved: -  
 

                a)    Total value of extra work: - 

    b)   Proportionate period of extension of time based on estimated amount  

          put to tender on account of extra work: - 

15.  Total extension of time required for : - 
 

16.  The price shall remain firm even during extended period whatsoever. 
 

 

                                                                                                    Signature of Contractor 
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APPLICATION FOR EXTENSION OF TIME 

(Part – II) 

 

(To be filled in by TPTL) 

 

1. Date of receipt of application from_____________________________  

 Contractor for the work of _________________________________________________ 

_______________________________________in the Sub-Divisional 

_____________________________________________________________________ 

2. Acknowledgement issued by the Sr. Manager, vide his letter no.__________________                 

       Dated_______________. 

3.   Recommendation of Sr. Manager, in – charge of the Sub-Division is to whether the reasons 

given by the Contractor are correct and what extension, if any, recommended by him, if he does 

not recommended the extension, reasons for rejection should be given. 

 

        Dated ………………                                                       Signature of the Sr. Manager    

                                                                                                  In-Charge of Sub-Division. 
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APPLICATION FOR EXTENSION OF TIME 
(Part – III) 

(To be filled in by TPTL) 
Date of receipt in the Divisional office: __________________________________ 

Report of DGM, in-charge of the Division regarding hindrances mentioned by the  

Contractor_________________________________________________________ 

                                                                                                                                         

      

      Recommendation / Approval of the DGM, in-charge of the Division: - 

(The present progress of work should be stated and whether the work is likely to be completed by the date upto 

which extension is applied for, if extension of time is not recommended, what compensation is proposed to be 

levied under clause 13 of section - III. 

Signature of DGM 

Recommendation / Approval of the AGM, in-charge of the Circle: - 

Signature of AGM 

Recommendation / Approval of the GM (Technical): - 

Signature of GM (Technical) 

Recommendation / Approval of the MD: -                                                                             

                                                                                                                                 Signature of MD 

 

 

Sl. 
No. 

Nature of 
hindrances 

Date of 
occurrence 

Period for 
Which 

Hindrances 
is likely to 

last 

Extension 
of time 
applied 

for by the 
contractor 

Overlapping 
period, if 

any, giving 
reference to 
items which 

overlap 

Net 
extension 
applied 

for 

Remarks as to 
why the 

hindrances 
occurred and 
justification 

for extension 
recommended 
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(N.J. Stamp of Rs.30/-) 

BEFORE THE NOTARY,: TRIPURA. 

INDEMNITY BOND 

THIS INDEMNITY BOND IS EXECUTED ON THE______________________ DAY 
OF____ 2010 A. D. By Shri ____________________________,  

S/O. Shri / Late _________________________________, Vill.___________________

 _________________________ P.S.    

__________________, District __________    , aged about _______ years, a citizen of 

India (Here-in-after called the Contractor indemnifier) in favour of Tripura State Electricity 

Corporation Ltd. (TPTL) (Here-in-after called the Corporation) under the terms and 

conditions here-in-after mentioned : - 

WHEREAS, I am a Class __Government Contractor and the Corporation awarded me to 
execute the work namely___________________________________________             
______agree to indemnify the corporation that in the event of any accident of any 
workman, arising out of and in course of employment, during execution of the work I shall 
be liable to pay full compensation to the workmen employed by me for execution of the 
work. 

I also agree to indemnify and save harmless the corporation that, the lives & bodies of my 

workmen(s), employed by me for execution of this work, are duly insured with the 

_______________________________________________________________ Insurance 

Company________________ Branch under  Act / Scheme. 

I further agree to indemnify and save harmless the corporation that the corporation or any 

of its Director (s) or Officer(s) or Manager(s) shall not be made liable to pay any 

compensation to any workmen in the event of death or bodily injury, arising out of the  in 

course of employment under me, employed by me for execution of the work namely 

________________________________________________________________ 

 

IN WITNESS WHERE OF I SIGN THIS INDEMNITY BOND TODAY, THE DAY, MONTH, 

YEAR FIRST ABOVE WRITTEN IN PRESENCE OF FOLLOWING WITNESSES.  

 

Witnesses   

1. 

 

2. 

Identified by me 

Advocate 

_______________________________ 

Full Signature of Contractor (INDEMNIFIER) 
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Price Bidding Schedule: - 

Given Separately in MS Excel Sheet in http://tripuratenders.gov.in. 
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DECLERATION 

 

I / We hereby declare that I/We have personally gone through the Bid- 

Document containing general terms and conditions incorporated in the Notice 

Inviting Competitive Bidding for the works /supply and I/We do agree to abide 

by all the rules and regulation of TPTL, Agartala, Tripura. 

 

 

    SIGNATURE OF THE TENDERER / BIDDER 

 

 

 

 


	i. Complete repairing of Power Transformer including work shop testing as per relevant IS.
	ii. Dismantling, dragging, loading, unloading, packing and transportation etc. as required from the site of TPTL to bidder workshop   and back to the Site of TPTL after repaired.
	iii.  Receipt, storage, preservation and conservation of equipment and materials at the Site.
	iv. Reliability & Performance Test on completion of Commissioning.
	v. Providing Guaranteed Technical Particulars of Equipment / Materials as per specification ISI.
	vi. Supply of New Transformer oil conforming to IS: 335/2018 with latest amendment. Supply of new Transformer oil as required including transportation to owner’s /TPTL site including filtration of transformer oil  as required shall be in bidders scope.
	vii. Supply of new copper coil against for 1no  20/25 MVA (Dyn-11), Power Transformer
	viii. Transformer Oil shall have to be supplied along with DGA (Dissolve Gas Analysis) test report.
	ix. Transportation of the following Power Transformer from 79-Tilla, sub-station, Agartala of TPTL to bidder's workshop and back to 132 KV Bodhjungnagar Sub-Station , Agartala of TPTL after repaired.
	x. Bids containing deviations from provisions relating to the following clauses shall be considered as ‘non responsive.
	xi. During transportation of Power Transformer, it shall be filled by N2 (Nitrogen Gas) from bidder  workshop to the site of TPTL.
	xii. TPTL have right to change the location for installation after repairing up to 20 (Twenty)  KM from indicated location for installation after repair clause no 7.1 (ix) of this section, for which no extra cost will borne by TPTL.
	Scope of work given above is only indicative. The detailed scope has been described in the schedule of work /BOQ.
	SECTION-II
	a. Complete repairing of Power Transformer including work shop testing as per relevant IS .
	50.1        TECHNICAL SPECIFICATION OF BUSHING CURRENT TRANSFORMER

