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Name of Work: - Extension of H.T/L.T XLPE U.G Cable line 

including construction of a 200 KVA 
Distribution Sub-Station for providing of a 

service connection to the  newly 
constructed Composite Building for 

accommodation of different office of PWD 
at Capital Complex, Khejurbagan, Agartala   

under ESD- Capital Complex.(Demand  
Load-138.104). (RCC Base Transformer Sub-

Station to be Construction by PWD 
Department as per rule of TSECL).(2nd call) 

 

Time for Completion: - 3(three) Month.  

NIT No: - DGM/ EDCC/ 2023-24/23  dated 23.02.2024. 

The document contains    153 (One Hundred fifty three) pages excluding back Cover Pages. 

 Office of the Deputy General Manager,   
 

DNIT 

Earnest Money: - ₹19,982.00 

30,672.00 

 

Cost of Bid Document: - ₹ 4720.00 (Including GST) 

           Deputy General Manager  
Electrical Division – Capital Complex 

        TSECL, Agartala. West Tripura. 

Estimated Cost: - ₹ 9,99,094.00  
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SECTION-I 

TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

(INVITATION OF DOMESTIC COMPETITIVE BIDDING) 

 

NOTICE INVITING TENDER FOR “Extension of H.T/L.T XLPE U.G Cable line 

including construction of a 200 KVA Distribution Sub-Station for providing of a 
service connection to the  newly constructed Composite Building for 
accommodation of different office of PWD at Capital Complex, Khejurbagan, 
Agartala   under ESD- Capital Complex.(Demand  Load-138.104). (RCC Base 
Transformer Sub-Station to be Construction by PWD Department as per rule of 
TSECL).” 

 

INTRODUCTION:- 

The Executive Engineer, PWD, Agartala approached TSECL for Extension of 

H.T/L.T XLPE U.G Cable line including construction of a 200 KVA Distribution Sub-

Station for providing of a service connection to the  newly constructed Composite 

Building for accommodation of different office of PWD at Capital Complex, 

Khejurbagan, Agartala   under ESD- Capital Complex.(Demand  Load-138.104). 

(RCC Base Transformer Sub-Station to be Construction by PWD Department as per 

rule of TSECL).The requisitioning authority deposited the necessary fund for the 

work.  

The work involves supply and erection of, HDPE Pipe, XLPE cables, cable end 

joints and T shape piller etc. as required completing the job. 

SCOPE OF WORK: 

The Scope of work covered under this package includes “Extension of 

H.T/L.T XLPE U.G Cable line including construction of a 200 KVA Distribution Sub-

Station for providing of a service connection to the  newly constructed Composite 

Building for accommodation of different office of PWD at Capital Complex, 

Khejurbagan, Agartala   under ESD- Capital Complex.(Demand  Load-138.104). 

(RCC Base Transformer Sub-Station to be Construction by PWD Department as per 

rule of TSECL). The detailed scope has been described in the technical 

specification & price bidding schedule attached with this bidding 

document. 
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Bid Document download www.tsecl.in 

Bid Receipt time and date  : 11/03/2024    (up to 2:00 p.m.) 

Bid opening time and date (Price 

Bid) 

: 11/03/2024 (at 3:30 p.m.)(If possible)                     

Cost of bidding document            : ₹ 4720.00 (Including  18% GST) 

Estimated Cost  : - ₹ 9,99,094.00 (Including GST) 

Earnest Money : ₹19,982.00 

Completion Period   : 2 (two) months. 

 

2.0 QUALIFYING REQUIREMENTS FOR BIDDERS :- 
 

2.1 The bidder must have supplied, laid and commissioned minimum 0.10 
KM of 11 KV voltage class U.G Cable line in a single award and 
which is in successful operation for at least 1 (One) year prior to 

submission of bid as per NIT. 
 

2.2  The minimum average annual turnover of the bidder for the last 
three years shall be not less than 30% of the estimated cost put to 

tender and the bidder must have his GST Registration.(proof in 
respect to GST ID & GSTN address to be provided along with Part-I 
bid) 

2.3  Bids may be submitted by an individual firm ( proprietorship entity ) 
with relevant experience or registered partnership firm or companies 
registered under companies act or joint ventures of registered 

firms/companies/ proprietorship entity with two constituents only as 
one of the following. 

2.4 A single firm of proprietorship entity or registered partnership firms or 
companies  registered under Companies Act, which meets  the 
requirements, indicated in para 2.1, 2.2 above. 

2.5  A joint venture of two registered firms/companies/ proprietorship 
entity, wherein all registered firm/company/ proprietorship entity 

shall meet any one, both or all the requirements of para 2.1& 2.2 
above for each partner. 

2.6 The figures of average annual turnovers for each registered 

firm/company/ proprietorship entity shall be added together to 
determine the bidder’s compliance with the minimum average annual 
turnover requirement for the package as given at Para 2.3 above. 

2.7 All partners of Joint Venture shall be liable jointly and individually / 
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severally for the execution of the contract in accordance with the 
contract terms.  

2.8 The Contractor shall mandatorily obtain the registration under GST 
Law at Central level and / or in respective state as may be required. 
Further the Contractor shall mandatorily file returns under GST before 

their due date & comply with the requirement of the law. TSECL will 
ensure that the contractor has complied with all the required statutory 
requirements under GST. 

2.9  Notwithstanding anything contained herein above, TSECL reserves the 
right to assess the “capacity and capability” of the bidder to execute 

the work. 
2.10   In addition to the mandatory requirements as specified in Para 

2.1, & 2.2 the following criteria must need to be fulfilled for the Bidder 

/ Lead Partner for this package. 
        “The bidders who are engaged in TSECL and other Power Utilities in 

different works or who have completed the works within 5 year or 

less, they shall submit the performance for each recent ongoing 

works and work completed within 5 years. The bidder who have done 

work in TSECL and other state Power Utilities before 5 years but they 

are not doing any similar works within any State Power Utilities, they 

are not eligible for submitting the bid. The bidder must submit the 

certificate from the respective controlling Officer not below the rank of 

DGM/ Ex. Engg and submission of which is mandatory along with 

bid or before Pre bid discussion date. Any unsatisfactory performance 

report will be treated as disqualification of bid”. Experience 

certificate of sub-contract work under any contractor shall not 

be accepted. 

2.11    The bidder’s offer must include the following documents to be 

submitted with technical bid,  
(i) Copies of original documents defining the constitution or legal status, 

place of registration  and principal place of business, Authorization / 

Power of attorney in favour of authorized signatory  for signing of 
documents and submission of bid with the following information:- 

1 Name & address of authorized signatory. 
2 Telephone no / Fax no, Mobile No and E mail ID. 
3 Copy of Partnership deed in case of partnership firm, Memorandum 

and Article of Association in case of limited company, Ownership 
certificate in case of sole or proprietary firm and Power of Attorney in 

favour of authorized signatory in case the firm is not a proprietary 
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firm.  
(ii) Photocopy of Current Income-tax challan / Return, GST 

registration No; PAN No, Labor License Declaration and EPF 
Registration no of bidder / all partners of joint venture. 

(iii) Successful completion certificate issued by an Engineer not below rank 

of Executive Engineer/Deputy General Manager in charge along with 
supporting photocopies of work order /LOA for the work executed in 
any 1(one) year out of last 5 financial years. Bidders shall provide 

details of work of similar nature executed or under execution during 
last 1 year in the following format. 

(iv)  
SL.  
No. Description 

of work of 

similar 

nature 

Client Name 

with LOA 

Ref. No. & 

Date 

LOA Value   

(in Lakhs) 

Amount 

obtained 

till date           

(in 

Lakhs) 

Schedule 

completion 

time 

Actual 

Completi

on time 

Brief 

Reason 

of delay 

        

        

 

(v) Major items of construction equipment proposed to carry out the 
contract. 

(vi) Details of proposed manufacturer’s of material/equipment and erection 

agencies are to be submitted with the bid. 
(vii) Qualifications and experience of key site management and technical 

personal proposed for the contract. 
(viii)  Reports on the financial standing of the bidder, such as Profit 

and loss account & balance sheets and Auditor’s reports etc. for the 

financial years 2020-21, 2021-22 and 2022-23, 
(ix) Evidence of adequacy of working capital and access to line(s) of credit 

and availability of other financial resources from the scheduled 

commercial Bank. 
(x)  Authority to seek reference from the Bidder’s Bankers (as per format 

enclosed). 
(xi) Financial Turnover should be as per the published audited annual 

report of the company/ bidder/partners of joint venture along with PAN 

card (individual / organization).  
(xii) Contractor’s license & supervisory certificate of competency for requisite 

parts. 
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(xiii) The bidder shall not have been debarred from business by any PSU 
/Govt Deptt during the last 3 years. Self declaration in this regard to be 

provided along with the bid. 
(xiv) Bidder shall be liable to follow the terms and condition of the NIT 

otherwise the bid shall be summarily rejected. 

(xv) Photocopies of all documents furnished shall be self-authenticated and 
duly stamped. 

2.12   TSECL reserves the right to check the originals, if required. 

3.0 The Bid Document complete with general condition of contract, 
technical specification, schedule of quantities & drawings of 

equipment foundation & bill of materials for equipment support 
structures etc. may be seen in the office of the Deputy General 
Manager, Capital Complex Electrical Division, 79 tilla, Agartala, 

Tripura (W), on all working days during office hours upto the date fixed 
for sale of bid documents. 

4.0 The bidder shall bear all cost and expenses associated with purchase 
and submission of its bid including post bid discussions, technical; & 
other presentation etc., and TSECL will in no case be responsible or 

liable for those cost, regardless of the conduct or outcome of the bidding 
process. 

 

5.0 The bidder shall furnish documentary evidence in support of the 
qualifying requirements stipulated above along with their bid. Bid 

received without such documents shall be summarily rejected. 
6.0 The bidder shall be required to deposit earnest money @ 2.0 % of the 

estimated cost put to tender subject to maximum of Rs.5.00 lakh in the 

shape of demand draft or Banker Cheque from any scheduled bank 
guaranteed by Reserve Bank of India favoring TRIPURA STATE 
ELECTRICITY CORPORATION LIMITED payable at Agartala along with 

the bid in a separate sealed envelope. The earnest money deposited is 
adjustable with Contract Performance Guaranty. 

               The successful bidder on award of work shall have to deposit a 

Contract Performance Guaranty equivalent to 10% of LOA value, 

from any scheduled bank guaranteed by Reserve Bank of India payable 

at Agartala or in the shape of Bank Guarantee (BG) from a Public 

Sector / Scheduled Indian Bank guaranteed by Reserve Bank of 

India as per normal format in favour of TRIPURA STATE 

ELECTRICITY CORPORATION LIMITED in the shape of Bank 

guarantee. 
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Contract Performance Guaranty shall be released after successful 

operation for at least 18 (Eighteen) calendar months countable from 

the date of commissioning of the work. 

BID NOT ACCOMPANIED WITH REQUISITE BID EARNEST MONEY IN A 

SEPARATE SEALED ENVELOPE SHALL NOT BE ENTRTAINED AND 

SHALL BE RETURNED TO THE BIDDER WITHOUT BEING OPENED. 

7.0 The bidding documents are not transferable and cost of bidding 
document is not refundable under any circumstances. 

8.0 The original Bidding document shall be signed by the bidder(s) on all 

pages and will be enclosed with the Price bid containing “Schedule of 
workd” (Schedule-A). All corrections to rates and items in the Bid(s) 

should be initialed by the Bidder(s).  
9.0  The Bidder(s) shall have to give a DECLARATION that he/they have gone 

through the details of the Bidding Document(s) as per format appended 

with the Bidding Document.  
10.0  Address for Communication / Purchase of Bid Document. 

 

 

Deputy General Manager 

Capital Complex Electrical Division 
79 tilla, Agartala, Tripura (W) 
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1. Addendum/amendments/corrigendum: 

Before the last date for submission of Tenders, the TSECL may modify any of the Contents of 

the Tender Notice, Tender documents by issuing amendment / Addendum/corrigendum. 

Any addendum/ amendments/ corrigendum issued by the TSECL shall be part of the tender 

Document and it shall be published in the e-procurement portal at http://www./tsecl.in. 

Registered Bidders shall be notified of the related Corrigendum(s) by e-mail. However, TSECL 

shall bear no responsibility or liability arising out of non-receipt of the same in time or otherwise. 

Bidders are requested to visit the site frequently to check whether there is any related 

Corrigendum(s) or not. 

2. TSECL reserves the right to cancel/withdraw this invitation for bids without assigning 

any reason and shall bear no liability whatsoever consequent upon such a decision. 

 

 

Dy. General Manager,  

Capital Complex Electrical Division,  

79 Tilla, Agartala, West Tripura 
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SECTION 1:  INSTRUCTIONS TO BIDDERS 

1.1 Introduction 

This part, Instruction to Bidders (ITB), Section-1 of the Bidding Documents provides the 

information necessary for bidders to prepare responsive bids for “Extension of H.T/L.T 

XLPE U.G Cable line including construction of a 200 KVA Distribution Sub-Station 

for providing of a service connection to the  newly constructed Composite Building 

for accommodation of different office of PWD at Capital Complex, Khejurbagan, 

Agartala   under ESD- Capital Complex.(Demand  Load-138.104). (RCC Base 

Transformer Sub-Station to be Construction by PWD Department as per rule of 

TSECL). It also provides information on bid submission, opening and evaluation and on 

contract award. ITB contains provisions that are to be used unchanged unless part Special 

Condition of Contract, which consists of provisions that supplement, amend, or specify in 

detail, information or requirements included in ITB and that are specific to each 

procurement, states otherwise. If there is a conflict between the provisions of ITB & Special 

Condition of Contract, the provisions of Special Condition of Contract shall prevail. 

However, provisions governing the performance of the Contractor, payments under the 

contract or matters affecting the risks, rights and obligations of the parties under the 

contract are not included in this section but instead under Section -6: General Conditions of 

Contract and/or Special Conditions of Contract. 

The TRIPURA STATE ELECTRICITY CORPORATION LIMITED (TSECL)/TSECL 

hereinafter called 'Owner' will receive bids in respect of equipment to be furnished and 

erected as set-forth in the accompanying Specifications. All bids shall be prepared and 

submitted by bidders in accordance with these instructions. 

1.2 General Instructions 

i) The interested bidder can download the bidding document from the website http://tsecl.in. 

ii) Bidders are advised to download bid submission manual for the help of Bid Submission 

process from the “Downloads” option as well as from “Bidders Manual Kit” on website 

http://tsecl,in. 

iii) To participate in bidding process, bidders have to get ‘Digital Signature Certificate (DSC)’ 

Class 2/Class 3 as per Information Technology Act-2000, to participate in online bidding.  

The bidders have to submit their bids online in electronic format with digital Signature. This 

certificate will be required for digital signing the bid. Bidders can get above mention digital 

certificate from any approved vendors. The Bidders, who already possess valid Digital 
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Certificates, need not to procure new Digital Certificate. The bids proposed without digital 

signature will not be accepted. No proposal will be accepted in physical form. 

iv) Bids will be opened online as per time schedule mentioned in the NIT Document. 

v) Before submission of online bids, bidders must ensure that scanned copy of all the 

necessary documents have been attached with bid. 

(Note: Scan all the documents on 100 dpi with black and white option). 

vi) The Owner will not be responsible for delay in online submission due to any reasons. 

vii) All the required information for bid must be filled and submitted online up to 0/08/2022, 

14:00hrs. 

viii) The Quoted rates shall be “FIRM” inclusive of all taxes and duties, freight, transportation, 

insurance etc. as the work is a turnkey job. The rates shall include costs, if any, attracted 

towards mandatory inspection/testing by designated agencies and the department will not 

be required to pay and/or reimburse anything over and above the price quoted. The 

estimated cost (Table -1 of NIT) is purely tentative.         

ix) The details of cost of documents, EMD specified in the SBD should be the same as 

deposited online otherwise tender will summarily be rejected. 

x) Bidders are advised not to make any change in BOQ (Bill of Quantities) contents or its 

name. In no case they should attempt to create similar BOQ manually, otherwise the bid 

will be rejected automatically. The BOQ downloaded should be used for filling the rates as 

per columns mentioned in BOQ and it should be saved with the same name as it contains. 

xi) Bidders are advised to use “My Document” area in their user on http:///tsecl.in’ 

E-Tendering portal to store important documents which are used in all SBD’s like Tax 

Clearance Certificate, Contractor license, Experience certificate etc. and attach these 

certificates as Non-Statutory documents while submitting their bids. 

xii) The guidelines regarding submission of bid online can be downloaded from website   

http:///tsecl.in. 

1.3 Eligibility of Bidder 

This Invitation for Bids, issued by Owner is open to all firms, Government Owned 

Enterprises registered and incorporated in India as per Company Act, 1956 barring 

Government department as well as foreign bidders/MNCs not registered and incorporated in 

India and those bidders with whom business is banned by any Power Utility- central or 

state/DISCOMS/any other authority shall not be allowed for bidding. 

http://tripuratenders.gov.in/
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The documentary evidence of the Bidder's qualifications to perform the contract, if its bid is 

accepted, shall establish to the Owner's satisfaction that the Bidder has the financial, 

technical, production, procurement, shipping, installation and other capabilities necessary to 

perform the contract, and, in particular, meets the experience and other criteria outlined in 

Section – 2 and shall also include the complete annual reports together with Audited 

statement of accounts of the company for last Three years of its own (separate) 

immediately preceding the date of submission of bid. 

1.4 Eligible Plant: Equipment and Services 

For the purposes of these Bidding Documents, the words "facilities," "plant and equipment," 

"installation services," etc., shall be construed in accordance with the respective definitions 

given to them in the General Conditions of Contract. 

All plant and equipment to be supplied and installed and services carried out under the 

contract shall have their origin in India only. 

1.5 Cost of Bidding 

The Bidder shall bear all costs and expenses associated with preparation and submission of 

bid including post-bid discussions, technical and other presentations etc., and Owner will in 

no case be responsible or liable for those costs, regardless of the conduct or outcome of the 

bidding process. 

1.6       Bid Document 

1.6.1 Cost of Bidding Document: 

The bidder shall bear all costs associated with the preparation and submission of its bid and 

Tripura State Electricity Corporation Limited, Owner hereinafter referred to as “Owner”, will 

in no case be responsible or liable for these costs, regardless of the conduct or outcome of 

the bid process 

This SBD is available on the web site http:///tsecl.in to enable the bidders to view, 

download the bid document and submit bids online up to the last date and time 

mentioned in e-Tender notice/e-tender document against this e- Tender. The bidders 

shall have to pay the bid document fee of Rs. 1,180.00.00 (Rupees one Thousand 

one hundred eighty Only) through electronically using the Online Payment Facility 

provided in the Portal. This e-tender document fee will be non- refundable. 
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1.6.2     Contents of Standard Bidding Document:      

The Bid document includes submission of following documents in stages:  

Stage-1: Preliminary Qualification and Techno commercial Details: 

(a) Copy of GST Registration and Clearance certificate of GST for last Quarter 

(b) Copy of PAN Card 

(c) Copy of EPF registration certificate & Labour License to be submitted with 

latest challan copy 

(d) Copy of Experience/Completion Certificate  

(e) Copy of Electrical Contractor License and supervisory certificate of 

competency for require parts 

(f) Copy of balance sheet (Audited by Chartered Account) with Auditor 

Certificate  in support of Annual Turnover i/c IT Return Certificate for the 

last 3(three) years of session 2020-21, 2021-22 and 2022-23 as per 2.3 of 

section-2) 

(g) Copy of Company Registration 

(h) Electrical Enlistment 

(i) Blacklisted or Debarred declaration: - Any bidder who has been debarred / 

Black listed  by any Central (GOI)/ State Govt. owned Power Utility for works of 

similar type during 3 years for whatever reasons and thereby shall stand 

disqualified automatically at the very pre-qualification stage. Therefore the bidder 

submitting the tender documents is liable to enclosed a declaration to this effect 

with due certification by “NOTARY” depicting full name & designation (As per 

Format annexed in Bid Document). 

(j) Technical Data Sheet/GTPs and drawings for major items specified in the 

Bid Document in PDF 

(k) The bidder must have submitted an undertaking that he will procure all the 

materials from TSECL approved vendor list which will be available at 

www.tsecl.in 

** Successful Experience / completion certificate shall be issued by LOA issuing authority 

/ Agreement signing authority as per Form in the SBD (Clause 5.4 Form-IV) along with 

supporting photocopies of work order / LOA of the work executed in last 7 financial years. 

*** Photocopies of all documents shall be furnished self-authenticated and duly stamped. 

Techno-Commercial Details: 
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(a) Section 1: Instruction to bidders (ITB);  

(b) Section 2: Pre-Qualification Criteria;  

(c) Section 3: General Conditions of Contract;  

(d) Section 4: Special Conditions of Contract;  

(e) Section 5: Standard Bidding Format; 

(f) Section 6: Erection Conditions of Contract; 

(g) Section 7: Payment Terms; 

(h) Section 8: Price adjustment; 

(i) Section 9: Scope of Work; 

(j)  Section 10: Detailed Technical Specification with GTP; 

** Bidders are requested not to upload any irrelevant documents other than 

specified in bid documents. 

Stage-2: Price Schedule 

NOTE: The financial bid shall be submitted online only and the hard copy of the 

same shall not be considered in any case. 

1.6.3  Understanding of bid documents: 

A prospective Bidder is expected to examine all instructions, forms, terms, technical 

specifications, tender drawings and scope of works in the bid documents and fully inform 

himself as to all the conditions and matters which may in any way affect the scope of work 

or the cost thereof. Failure to furnish all information required in the bid document or 

submission of a bid not responsive to the bid document in every respect will be at the 

Bidder's risk and may result in the rejection of the said e- Bid. 

1.6.4  Clarifications on Bid Documents; and Pre-bid Meeting:  

If the prospective Bidder finds discrepancies or omissions, in specifications and document 

or is in doubt as to the true meaning of any part, he shall at once make a request, in writing, 

for an interpretation/clarification, to Owner at his mailing address indicated in Bidding 

Documents. Similarly, if a Bidder feels that any important provisions in the documents, such 

as Governing laws, Taxes and Duties, Defect Liability, Limitation of Liability, Settlement of 

Disputes, Arbitration, Form of Contact Agreement, Price Adjustment, Bid Guarantees, 

Contract Performance Guarantee, Compensation for Delay, Payments Terms, Schedule of 

Execution/Completion of works, will be unacceptable, such an issue should be raised as 

above. Owner, then, will issue interpretation(s) and clarification(s) as he may think fit in 
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writing or modification of the Bidding Documents that it receives no later than Three (03) 

days prior to date of Prbid meeting. The Owner shall not be obliged to respond to any 

request for clarification received later than the above period. Further, mere request for 

clarification received from the Bidder shall not be a ground for seeking extension in the 

deadline for submission of bid. Written copies of Owner's response (including an 

explanation of the query but not identification of its source) will be sent to all prospective 

bidders. Verbal clarification and information given by Owner or his employee(s) or his 

representative(s) shall not in any way be binding on Owner. 

1.6.5  Local Conditions:  

It will be imperative on each Bidder to fully inform himself of all local conditions and factors, 

which may have any effect on the execution of the Contract covered under these 

documents and specifications. Owner shall not entertain any request for clarifications from 

the Bidders, regarding such local conditions. It must be understood and agreed that such 

factors have properly been investigated and considered while submitting the Proposals. No 

claim for financial adjustment to the Contract, awarded under these specifications and 

documents, will be entertained by Owner. Neither any change in the time schedule of the 

Contract nor any financial adjustments arising thereof shall be permitted by the Owner, 

which are based on the lack of such clear information or its effect on the cost of the Works 

to the Bidder. 

The bidder's designated representative(s) is / are invited to attend a prbid meeting, which, 

when convened, will take place at the venue and time specified in the biding Documents. 

The purpose of the meeting shall be to clarify any issue regarding the biding Documents in 

general and the Technical Specifications in particular. The Bidder is requested, as for as 

possible to submit any question in writing, to reach the Owner not later than Three (03) 

days before the meeting. Minutes of the Meeting, including the text of the questions raised 

(without identifying the name of the bidders) and the responses given, together with any 

responses prepared after the meeting, will be uploaded on the website http:///tsecl.in 

through corrigendum and shall form an integral part of bid document. 

Non-attendance at the prbid meeting will not be a cause for disqualification of a bidder. 

1.6.6  Amendment to bid Document:  

At any time prior to the deadline for submission of bid, the Owner may, for any reason, 

whether at its own initiative or in response to a clarification requested by a prospective 

Bidder, modify the bid Document by amendments. Such amendments shall be uploaded on 

the website “http:///tsecl.in” through corrigendum and shall form an integral part of bid 
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document. The relevant clauses of the e- Bid document shall be treated as amended 

accordingly. 

It shall be the sole responsibility of the prospective bidders to check the web site 

“http:///tsecl.in” from time to time for any amendment in the e-tender document. In case of 

failure to get the amendments, if any, the Owner shall not be responsible for it. 

In order to allow prospective bidders a reasonable time to take the amendment into account 

in preparing their bids, the Owner, at his discretion, may extend the deadline for the 

submission of bids. Such extensions shall be uploaded on the e-Procurement website 

“http:///tsecl.in. 

1.7 Taxes and Duties  

1.7.1     All applicable taxes, transportation, freights & insurance and other levies shall be paid by 

the bidder(s) in respect of the procurements of tendered items between the bidder(s) and 

their vendor(s)/sub-supplier(s) while procuring any components, sub-assemblies, raw 

materials and equipment which shall be included in the bid prices and no separate claim(s) 

on this behalf shall be entertained by TSECL.  

1.7.2    Bidder shall indicate Bid prices in Indian Rupees only. Any statutory increase in GST, 

beyond the prevailing rates at the time of opening of tenders shall be paid on production of 

documentary evidence(s) during the contractual delivery period. Benefit of statutory 

decrease in the rates of GST below the prevailing rates at the time of opening of tenders 

shall be passed on to TSECL.  

1.8 Preparation of bid 

1.8.1 Language of bid 

The bid prepared by the bidder, as well as all correspondence and documents relating to 

the bid exchanged by the bidder and the Owner shall be written in English language.  

Only English numerals shall be used in the bid. 

1.8.2 bid Prices: 

Unless otherwise specified in the Technical Specifications, bidders shall quote for the entire 

facilities on a "single responsibility" basis such that the total bid price covers all the 

Contractor's obligations mentioned in or to be reasonably inferred from the Bidding 

Documents in respect of the Survey, Design, manufacture, including procurement, delivery, 

construction, installation and completion of the facilities including supply of mandatory 

spares (if any). Surplus materials shall be return to the Owner before final 

measurement. This includes all requirements under the Contractor's responsibilities for 
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testing, pre commissioning and commissioning of the facilities and, where so required by 

the Bidding Documents, the acquisition of all permits, approvals and licenses, etc.; the 

operation, maintenance and training services and such other items and services as may be 

specified in the Bidding Documents, all in accordance with the requirements of the General 

Conditions of Contract. Items against which no price is entered by the Bidder will not be 

paid for by the Owner when executed and shall be deemed to be covered by the prices for 

other items. 

Bidders are required to quote the price for the commercial, contractual and technical 

obligations outlined in the Bidding Documents. If a Bidder wishes to make a deviation, such 

deviation shall be listed in the prescribed format in section – 5 of the bid. The Bidder is 

required to provide the cost of withdrawal for such deviations. 

Bidders shall quote the offer for complete job of Route survey, Designing, supply, erection, 

testing, commissioning including all the allied civil works required including applicable taxes 

at Tripura, Local transportation, insurance and other Services incidental to delivery of the 

Plant and Equipment including mandatory spares to be supplied (if any), plant and 

equipment required for loading- unloading of equipment, etc. The bidder shall submit an 

Indemnity bond to keep Owner harmless from any liability, before release of material to 

the bidder by Owner. 

1.8.3 bid Currencies: 

The rate price must be quoted in Indian currency alone and any mistakes in converting 

foreign exchange component into Indian currency will not justify the claim whatsoever of 

Contractor for increase in prices. Foreign exchange component if any shall have to be 

arranged by the bidder. 

1.8.4 bid Security / Earnest Money Deposit (EMD): 

i) The Bidder shall furnish, as part of its bid, a bid security in the amount and currency as 

stipulated in the Bid Documents through electronically using the Online Payment Facility 

provided in the Portal.  

ii) Bids which are not deposited with required amount of earnest money will be rejected 

and declared as INFORMAL. The bid security of a joint venture must be in the name of 

all the partners in the joint venture submitting the bid. 

iii) Bid security (EMD) shall remain valid for a period of thirty (30) days beyond the original 

bid validity period, and beyond with subsequent extension of the same. 
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iv) The bid securities (EMD) of unsuccessful bidders will be returned as promptly as 

possible, but not later than thirty (30) days after the expiration of the bid validity period. 

v) The successful Bidder shall be required to keep its bid security valid for a sufficient 

period till the Bidder has signed the Contract Agreement and submit the performance 

security (ies) to the entire satisfaction of the Owner.  

vi) No claim shall be laid against the Owner either in respect of interest or depreciation in 

value for the amount of earnest money. 

vii) The earnest money of the bidder(s) shall be forfeited; 

If the bidder withdraws / modifies its bid during the period of bid validity specified by the 

bidder in the tender; or If the bidder does not accept the corrections to arithmetical 

errors identified during preliminary evaluation of his bid; or in case of a successful 

bidder, if the Bidder fails to sign the contract; or if the Bidder fails to furnish the 

performance guarantee. 

1.8.5 Period of Validity of Bid: 

Bids shall remain valid for the period of 180days after the scheduled date of opening of 

Techno -Commercial Part. A bid valid for a shorter period shall be rejected by the Owner as 

being non-responsive. 

In exceptional circumstance, the Owner may solicit the Bidder's consent to an extension of 

the bid validity period. The request and responses thereto shall be made in writing or by e-

mail. If a Bidder accepts to prolong the period of validity, the bid security shall also be 

suitably extended. A Bidder may refuse the request without forfeiting its bid security. A 

Bidder granting the request will not be required or permitted to modify its bid. 

1.8.6 Format and Signing of bid: 

i) The bidder shall prepare one electronic copy each of the Commercial bid & Technical bid 

and Financial bid separately. 

ii) The bid document shall be digitally signed, at the time of uploading, by the bidder or a 

person or persons duly authorized to bind the bidder to the Contract. The authorization 

shall be indicated by a scanned copy of written power-of- attorney accompanying the bid. 

All the pages/ documents of the bid that are to be uploaded shall be digitally signed by 

the person authorized to sign the bid. 
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1.8.7 Submission of bid: 

The bid Submission module of website http:///tsecl.in’ enables the bidders to submit the 

bid online in response to this e-tender published by the Owner. Bid Submission can be 

done only from the Bid Submission start date and time till the Bid Submission end date 

and time given in the e-tender. Bidders should start the Bid Submission process well in 

advance so that they can submit their bid in time. The bidders should submit their bid 

considering the server time displayed in the website. This server time is the time by which 

the bid submission activity will be allowed till the permissible time on the last/end date of 

submission indicated in the e-tender schedule. Once the bid submission date and time is 

over, the bidders cannot submit their bid. For delay in submission of bid due to any 

reasons, the bidders shall only be held responsible. The bidders have to follow the 

following instructions for submission of their bid: 

a) To participate in bidding process, bidders have to get ‘Digital Signature Certificate (DSC)’ 

Class 2 / Class 3 as per Information Technology Act-2000. 

b) After login to their account, the bidder has to fill up the bid document fee detail and the 

EMD details. Next the bidder should upload the documents as prescribed in Clause 1.6. 

The components of e-tender fee and EMD should be same as filled by the bidder previously 

and any deviation from those result in right rejection of the tender. During the above 

process, the bid documents are digitally signed using the DSC of the bidder. 

c) Owner reserves the right to cancel any or all bids without assigning any reason. 

d) The SBD (Standard Bidding document) must be complete in all respects.  All the terms and 

conditions of SBD including technical specifications should be carefully studied for the sake 

of submitting complete and comprehensive SBD. Failure to comply with any of the SBD 

conditions may lead to rejection even if otherwise it is competitive offer.     

Bidders shall specially take note of all the addendum/corrigendum related to the tender and 

upload the latest documents as part of the tender. 

The Bid should contain scanned copies and/or declarations in the following standardized 

formats. 

A. My Document (Non-Statutory): 

All the below-mentioned documents/certificates are to be uploaded with digital signature in 

the ‘My Document’ folder option available after login in the e-procurement portal 

http:///tsecl.in. 
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Bidders are requested to scan the necessary documents in 100 dpi resolution into PDF. 

‘My Document’ shall be populated prior to real time biding and during real time bidding, 

uploaded documents/certificates in the ‘My Document’ are to be appropriately included 

(Checked) for incorporation in the Bid.  

An indicative organization of ‘My Document’ folder and the related documents are indicated 

here under. 

Sl. No. Folder Name Documents to be uploaded 

1 
Electrical Contractor 

License 

Copy of Electrical Contractor License and supervisory 

certificate of competency for require parts 

2 Enlistment Copy of Electrical Enlistment 

3 
Labour License  Copy of EPF registration certificate & Labour License to 

be submitted with latest challan copy 

4 
Experience / Completion 

Certificate 
LOA issuing authority / Agreement signing authority 

5 NIT Documents 
All forms / Corrigendum, / Amendments / Formats with 

supporting documents / certificates if published. 

6 

Tax related 

Document & Others 

i) IT clearance certificate from issuing authority. 

Ii) Copies of PAN and GSTIN Registration Certificates 
and Clearance certificate of GST for last Quarter by 
self-attested. 

7 

Financial details i. Copy of balance sheet (Audited by Chartered 

Account) with Auditor Certificate  in support of 

Annual Turnover i/c IT Return Certificate for the last 

3(three) years of session 2020-21,2021-22 and 

2022-23 as per 2.3 of section-2) 

8 Misc. document Any other documents found necessary. 
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9 Blacklisted or Debarred 

Any bidder who has been debarred / Black listed 
by any Central (GOI)/ State Govt. owned Power 
Utility for works of similar type during 3 years for 
whatever reasons and thereby shall stand 
disqualified automatically at the very pre-
qualification stage. Therefore the bidder submitting 
the tender documents is liable to enclosed a 
declaration to this effect with due certification by 
“NOTARY” depicting full name & designation (As 
per Format annexed in Bid Document). 

 

NB: All forms/Amendments/Formats with supporting documents/certificates other than 

mentioned in My Document in single PDF.  

 

B. Statutory Documents: 

After uploading the above mentioned non-statutory documents/certificates, Bidders shall 

submit the following, during real time bidding 

1. NIT 

2. Bid Document 

3. Technical Data Sheet/GTPs and drawings for major items specified in the Bid 

Document in PDF. 

Note-1: Failure of submission of any one of the above-mentioned documents will render the 

tender for rejection. 

Note-2: If the company was set up less than five years ago, audited balance sheet for the no 

of years since inception is to be submitted. 

Note-3: Bidders are requested to scan the necessary documents/certificates in 100 dpi 

resolution into PDF. 

Bid Envelop-II (Financial Bid): 

Documents to be submitted in the Financial Bid are: 

BOQ (Priced Bill of quantity/Price schedule). 

Note:  

1. Bill of Quantity (BOQ) i.e. Price schedule, which is the Rate quoting sheet in MS-Excel 

shall be downloaded, filled up properly and uploaded in the financial bid after digital 
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signing. The Bidder shall always open the BOQ sheet with Macros Enabled. The Bidder 

shall quote rates in figures only, for all items in the Bill of Quantity (BOQ). 

2. Bidders are requested to quote rates all of item and GST % in BOQ. No item rate 

and columns shall leave blank or 0 (Zero) quote, otherwise the BOQ will be declared 

as nonresponsive and summarily rejected.  

1.8.8 Deadline for Submission of bid: 

a) bid (Commercial, Technical and Financial) must be submitted by the bidders at website 

http:///tsecl.in’ not later than the time as prescribed in the table above (as per the server 

time displayed on the website). 

b) The Owner may, at its discretion, extend this deadline for submission of bid by amending 

the bid document, in which case all rights and obligations of the Owner and bidders 

previously subject to the deadline will thereafter be subject to the deadline as extended. 

1.8.9 Late bid: 

The server time indicated in the window on the website http:///tsecl.in’ will be the time by 

which the bid submission activity will be allowed till the permissible date and time 

scheduled in the e-tender. Once the bid submission date and time is over, the bidder 

cannot submit his / her bid. Bidder has to start the Bid Submission well in advance so that 

the submission process passes off smoothly.  The bidder will only be held responsible if 

his/her bid is not submitted in time due to any of his/her problems/faults, for whatsoever 

reason, during bid submission process. 

1.9 OPENING AND EVALUATION OF bid: 

1.9.1 Opening of Commercial & Technical bid by the Owner 

1.9.1.1 The Owner will open all commercial & technical bids, in the presence of bidders who choose 

to attend at time specified in the table above at The Office of Dy. General Manager, 

Capital Complex Electrical Division, 79 Tilla, Agartala, West Tripura. In the event of the 

specified date of bid opening being declared a holiday for the Owner, the bids shall be 

opened at the appointed time and place on the next working day. 

1.9.1.2 The bidder’s names and the presence or absence of requisite bid. EMD and such other 

details as the Owner at its discretion may consider appropriate, will be announced at the 

opening. The name of such bidders not meeting the Commercial, Technical qualification 

requirement shall be notified subsequently. 
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1.9.2 Opening of Financial bid: 

After evaluation of Technical bid, the Owner shall notify those bidders whose Commercial & 

Technical bids were considered non-responsive to the Conditions of the Contract and not 

meeting the technical and commercial Qualification Requirements indicating that their 

financial bids will not be opened. The Owner will simultaneously notify the bidders, whose 

technical bids were considered qualified with reference to fulfilling the pre-qualification 

criteria of section 4 by the bidder. 

The financial bids of technically & commercially qualified bidders shall be opened in the 

presence of bidders who choose to attend, and date for opening of financial bids will be 

communicated to the Commercially & Technically Qualified Bidders subsequently after 

completion of technical bids evaluation. The name of bidders, Price quoted will be 

announced at the meeting. 

The bidders shall quote their prices / rates in the same BOQ as uploaded on the website 

otherwise the SBD is liable to be rejected. 

1.9.3 Clarification of bid: 

During evaluation of bid, the Owner may, at its discretion, ask the bidder for a clarification of 

his/her bid. The request for clarification and the response shall be in writing. 

1.9.4 Evaluation of Commercial & Technical bid: 

The Owner will examine the bid to determine whether they are complete, whether they meet 

all the conditions of the Contract, whether required e-tender fee, bid EMD and other 

required documents have been furnished, whether the documents have been properly 

digitally signed, and whether the bids are generally in order. Any bid or bids not fulfilling 

these requirements shall be rejected. 

The bidders shall submit the scanned copies as prescribed in Section -2 of commercial and 

technical details as documentary proof for evaluation of their commercial and technical bids. 

It shall be the discretion of the Owner to decide as to whether an bid fulfils the evaluation 

criterion mentioned in this e-tender or not. 

The bidders are advised not to mix financial bid documents with the PDF documents 

submitted for commercial and technical bid. The bids of the bidders having financial bid 

document in the technical bid will out rightly are rejected. 

The technical eligibility will be decided upon evaluation of following documents: 
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(i) The Firm's past experience as Turn Key contractual agency for development of 

infrastructure of power Distribution and Sub Transmission network. 

(ii) The Firm's past experience relevant to the Underground power distribution assignment 

supported by the copy of Agreement/LOA and completion certificate from the 

Owner in support of successful completion of the same. 

(iii) Qualification and Experience of key personnel. 

(iv) Overall Company profile, execution of works with Power Discoms /PSUs/CPSUs and 

reputed developers (excluding Real estate developers) and completion certificate of the 

same.  

1.9.5 Financial Evaluation and Comparison of bid: 

The Owner will evaluate and compare the financial rates quoted in the price schedule/BOQ 

of bids of those bidders whose commercial and technical e- Bids are found responsive as 

per the conditions of the e-tender. 

No additional payments shall be made for completion of any contractual obligation beyond 

the quoted prices. If the Bidder does not accept the correction of errors if any, its bid shall 

be rejected and its bid security may be forfeited. 

1.9.6 Arithmetical errors will be rectified on the following basis: 

If there is a discrepancy between the unit price and the total price, which is obtained by 

multiplying the unit price and quantity specified by the Owner, or between subtotals and the 

total price, the unit or subtotal price shall prevail, and the quantity and the total price shall 

be corrected. However, in case of items quoted without indicating any quantity or the items 

for which the quantities are to be estimated by the Bidder, the total price quoted against 

such items shall prevail. If there is a discrepancy between words and figures, the 

amount in words will prevail. 

The prices of all such item(s) against which the Bidder has not quoted rates/amount (viz., 

items left blank or against which is indicated) in the Price Schedules will be deemed to have 

been included in other item(s). 

The subtotal, total price or the total bid price to be identified in Bid Form for this purpose, 

irrespective of the discrepancy between the amounts for the same indicated in words or 

figures shall be rectified in line with the procedure explained above. 

If the Bidder does not accept the correction of errors as per this clause, its bid will be 

rejected and the amount of Bid Security forfeited. 
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The Bidder should ensure that the prices furnished in various price schedules are consistent 

with each other. In case of any inconsistency in the prices furnished in the specified price 

schedules to be identified in Bid Form for this purpose, the Owner shall be entitled to 

consider the highest price for the purpose of evaluation and for the purpose of award of the 

Contract use the lowest of the prices in these schedules. 

1.9.7 Contacting the Owner: 

No bidder shall contact the Owner on any matter relating to his / her bid, from the time of 

the bid opening to the time the Contract is awarded. If the bidder wishes to bring additional 

information to the notice of the Owner, he / she can do so in writing. 

Any effort by a bidder to influence the Owner in its decisions on bid evaluation, bid 

comparison or contract award may result in rejection of the bidder’s bid. 

1.10 Award of Contract: 

Subject to selection criteria in Clause 1.3, the Owner will award the contract to the 

successful Bidder (also referred to as the L1 Bidder) whose bid is evaluated as the best bid 

to perform the work with standard engineering practices and to be the lowest evaluated bid 

to perform the contract satisfactorily. 

The Owner shall not be bound to accept the lowest or any tender and reserves to itself the 

right of accepting the whole or a portion of any of the tender as it may deem fit, without 

assigning any reason thereof. The Owner reserves the right to accept or reject any bid, and 

to annul the bidding process and reject all bids at any time prior to award of contract, 

without thereby incurring any liability to the affected Bidder or bidders or any obligation to 

inform the affected Bidder or bidders of the grounds for the Owner's action. 

Any approach / canvassing etc. official or otherwise by the bidder or his / their 

representative / agent to influence the consideration of their tender shall render the tender 

liable to summary rejection. 

In the case of there being a number of bidders quoting same rates thereby forming a cartel 

to jack up the prices, the SBD’s of such bidders shall be summarily rejected. 

In order to avoid delay caused by postal correspondence after submission of SBD and to 

expedite the process of technical/commercial clarifications the Owner may require the 

successful bidder to depute his/their authorized representative along with necessary 

documents to the Dy. General Manager, Capital Complex Electrical Division, 79 Tilla, 

Agartala, West Tripura for sorting out the connected matters thus enabling speedy issue of 

formal award of contract. The representative thus deputed shall have to be competent 
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enough to hold technical and commercial negotiations and convey the decision / 

acceptance on behalf of the bidder. 

The Owner reserves the right to vary the quantity of any of the spares and/or delete any 

items of spares altogether at the time of Award of Contract. 

1.11 Notification of Award 

Prior to the expiration of the period of bid validity, the Owner will notify the successful Bidder 

 in writing, that its bid has been accepted. The notification of award will constitute the 

formation of the contract. 

The Owner shall promptly respond in writing to any unsuccessful Bidder who, after 

notification of award in accordance with above, requests in writing the grounds on which its 

bid was not selected. 

1.12 Signing the Contract Agreement 

At the same time as the Owner notifies the successful Bidder that its bid has been 

accepted, the Bidder will prepare the Contract Agreement provided in the Bidding 

Documents, incorporating all agreements between the parties. 

The Contract Agreement shall be prepared within Fifteen (15) days of the Notification of 

Award and submission of performance Bank Guarantee, the successful Bidder and the 

Owner shall sign and date the Contract Agreement immediately thereafter. 

1.13 Performance Guarantee. 

Within 15 days of receipt of Letter of Award (LOA) from the Owner, the successful Bidder 

shall furnish to the Owner a Performance Guarantee in the form stipulated in the Standard 

Bidding Format. Performance Guarantee shall be deposited in the form of Bank Guarantee. 

A) Within 15 days of receipt of Letter of Award (LOA) from the Owner, the successful bidder 

shall furnish to the Owner a Performance Guarantee in the form of Bank Guarantee from 

any Nationalized Bank of an amount equal to @10% of Contract value as indicated in the 

Letter of Award. The performance guarantee shall be applicable for entire project duration 

including the additional 180 days from the date of commissioning entire project. 

B) Additional Contract Performance Guarantee: 

For bids up to 15% less than the estimated value of work, no additional security 

deposit is required. But for bids less than 15% of the estimated value of work, the 

difference between the bided amount and 85% of the estimated value of work, shall 

be paid by the successful bidder at the time of concluding agreement as an 
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additional security to fulfil the contract through a Bank Guarantee or Demand Draft 

on a Nationalized Bank / Scheduled Bank in the prescribe Format valid till the 

completion of the work in all respects. 

C) Failure of the successful Bidder to comply with the requirements of Clause 1.11 and 

Clause 1.12 shall constitute sufficient grounds for the annulment of the award and forfeiture 

of the bid security (EMD), in which event the Owner may make the award to the next lowest 

evaluated Bidder or call for new bids. 

•The Contract Performance Guarantee shall be forfeited: - 

 

i) If the contractor fails to start the work as per approved BAR CHART for reasons 

solely rest on him. 

ii) If the contractor left / suspends the work without prior written intimation to the 

owner’s Engineer in charge of the work stating the reasons for such suspension of 

work. 

iii) If the contractor left / suspends the work for reasons which are not acceptable to 

TSECL. 

1.14 Fraud and Corruption 

It is the Owner's policy that requires the Bidders, suppliers and contractors and their sub-

contractors under the contracts to observe the highest standard of ethics during the 

procurement and execution of such contracts. In pursuance of this policy, the Owner: 

a) Defines, for the purpose of this provision, the terms set forth below as follows: (i) "corrupt 

practice" is the offering, giving, receiving or soliciting, directly or indirectly, of anything of 

value to influence improperly the actions of another party; 

b) "fraudulent practice" is any act or omission, including a misrepresentation, that knowingly 

or recklessly misleads or attempts to mislead, a party to obtain a financial or other benefit 

or to avoid an obligation; 

c) "collusive practice" is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; 

d) "Coercive practice" is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party;  

e) "Obstructive practice" is 

(aa) deliberately destroying, falsifying, altering or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede an 
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Owner's investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; 

and / or threatening, harassing or 

Intimidating any party to prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or 

(bb) Acts intended to materially impede the exercise of the Owner's inspection and audit 

rights. 

f) Will reject a proposal for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive or 

obstructive practices in competing for the contract in question; 

 

g) Will sanction a firm or individual, including declaring ineligible, either indefinitely or for a 

stated period of time, to be awarded a contract if it at any time determines that the firm has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive or 

obstructive practices in competing for, or in executing, a contract; and 

h) Will have the right to require that the provision be included in Bidding Documents and in 

contracts, requiring Bidders, suppliers, and contractors and their sub-contractors to permit 

the Owner to inspect their accounts and records and other documents relating to bid 

submission and contract performance and to have them audited by auditors appointed by 

the Owner. 

 

 

 

 

 

 

 

SECTION 2: PRE-QUALIFICATION CRITERIA 

1  PRE-QUALIFYING CRITERIA 

 Qualification of bidder will be based on meeting the criteria as specified in Pre-qualifying 

criteria as demonstrated by the Bidder’s responses in the corresponding Bid Schedules. No 

Subcontract is to be entertained all activities shall be carried out by the Main Contractor. 

Subcontractors’ technical experience and financial resources shall not be taken into account 

in determining the Bidder’s compliance with the qualifying criteria. The bid can be submitted 

by an Indian individual firm only or by Joint Venture firm having Indian partner firms only. 

Notwithstanding anything stated herein above, TSECL reserves the right to assess the 
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capacity and capability of the bidder, should the circumstances warrant such assessment in 

an overall interest of the TSECL. TSECL reserves the right to waive minor deviations if they 

do not materially affect the capability of the Bidder to perform the contract. 

 Technical bid shall contain the following documents digital signature by the bidder in the 

scanned form and pdf format only: 

a. Covering Letter. 

b. Signed Copy of Bid Documents. 

c. Power of Attorney / Board Resolution in favour of signatory of the bid. 

d. Copies of original documents defining the constitution or legal status, place of 

registration and principal place of business 

e. Qualification details as stipulated in the bid document. 

f. Details of Past experience as mentioned in qualification criteria. 

g. Annual Turnover of the bidder for the last three years must be submitted in the shape 

of audited balanced sheet by CA. 

h. Certificate of incorporation in case of company along with copies of Articles of 

Association (AOA) and Memorandum of Association (MOA). 

i. Filled Forms as given in Section 5 – Standard Bidding Format, as applicable. 

j. Other details as called for in the bid documents or which the bidder may like to 

highlight. The bids of the bidders not submitting certified copies of documents in 

scanned form mentioned above from (a) to (j) shall liable to be rejected. 

Pre-qualification criteria 

1.1 Part-A: Technical: 

a) The bidder must done construction and commissioning work of UG Cable line of 

minimum 30% quantities mentioned in the tender in a single award on 

turnkey/partial turkey basis during last 7(Seven) years which must be in satisfactory 

operation for at least 1(One) years from last days of submission of present bid as per 

NIT. Performance certificate from reputed Indian Power Utility not below the rank of 

Executive Engineer/ Deputy General Manager /Divisional Engineer of equivalent to be 

submitted along with technical bid. Experience as sub-contractor will not be 

considered in this case. 
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b) The minimum average annual turnover of the bidder for the last three years shall be 

not less than 30% of the estimated cost put to the tender. 

c) Bids may be submitted by an individual firm (proprietorship entry) with relevant 

experience. 

d) (i) All Joint Venture Partner (JV) combined must meet the requirement mentioned in 

para a & b. 

(ii) Each Partner must meet minimum 1(one) contract of similar nature and 

participation in relevant contract shall meet or exceed 25% of the respective 

requirement mentioned in clause a above and vis-à-vis. 

(iii) The figures of average annual turnovers for each registered firm/Company/ 

proprietorship entity shall be added togather to determine the bidder’s compliance 

with the minimum average annual turnover requirement for the package as given at 

para b above 

1.2  The bidder should possess Electrical Contractor License and supervisory certificate of 

competency for require parts issued by the Appropriate Authority. 

1.3  Work experiences of the bidder as per above shall be considered only if the works have been 

executed under Govt. power distribution company / state electricity board in India.  

1.2  Part-B: COMMERCIAL: 

 For the purpose of this particular bid, bidder shall meet the following minimum commercial 

criteria prior to bid submission: 

i) Experience in one or more up to 3 (three) completed works of 33 KV or above 
voltage under grounding cabling including 33 KV or above voltage packaged sub-stations in 
electrical transmission or sub transmission & distribution sector executed under Govt power 
distribution company / state electricity board in India costing not less than the amount equal 
to 50% of the estimated amount of the project individually, 

OR 

 

 ii) Experience in 1(one) or more up to 3( three)  completed works of 11 KV or above voltage 

under Grounding cabling in electrical transmission or Sub transmission & distribution sector 

executed company / state electricity board in India costing not less than the amount equal to 

50% of the estimated amount of the project individually., 

OR 

 iii) Experience in 1(one) or more up to 3 (three) completed work of 11 KV or above voltage 

Overhead line including distribution sub-Station in electrical Transmission or Sub-Station & 

distribution sector executed under Govt. power distribution company/ state electricity board in 
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India costing not less than the amount equal of 50% of the estimated amount of the project 

individually. 

1.3  Net Worth for the each of the last Three Financial Years should be positive. Net worth 

means the sum total of the paid up capital and free reserves (excluding reserves 

created out of revaluation) reduced by aggregate value of accumulated loses 

(including debit balance in profit and loss account for current year) and intangible 

assets. 

2.3  Minimum Average Annual Turnover (MAAT) for three years financial years of the bidder 

should not be less than 30% of the project cost. 

1.4 Litigation History: 

 The bidder should provide detailed information on any litigation or arbitration arising out of 

contracts completed or under execution by it over the last five years. A consistent history of 

awards involving litigation against the Bidder may result in rejection of Bid. 

1.5 Assessment of capability: 

 Notwithstanding anything stated above the Owner reserves the right to assess capability and 

capacity of the bidder to successfully execute the work covered within stipulated completion 

period. This assessment shall inter-alia include (i) document verification: (ii) details of works 

executed, works in hand, anticipated in future in addition to the works involved in present bid, 

(iii) details of manpower and financial resources; (iv) Manpower Details for the project (v) past 

experience and performance; (vi) customer feedback; (vii) banker's feedback etc. The bidder 

shall also furnish pre-qualifying information along with documentary evidence in support of 

the qualifying requirements stipulated as above. Bid of those bidders who do not submit the 

pre-qualifying information shall not be entertained and shall be rejected. 

 

 

SECTION 3: GENERAL CONDITIOS OF CONTRACT: 

This part, The Section-3 of the Bidding Documents is named as General Conditions of 

Contract (GCC) and provides all the rights and obligations of the parties under the Contract. 

This Section contains provisions which are to be used unchanged unless Section -4 named 

as Special Conditions of Contract (SCC) states otherwise as any changes in GCC or any 

complementary information that may be needed has been shown in SCC. If there is a conflict 

between the provisions of Section -3 & Section -4, the provisions of Section -4shall prevail. 
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3.1 DEFINITIONS AND INTERPRETATIONS: 

3.1.1 Definitions: 

In the contract (as hereinafter defined) the following words and expressions shall, have the 

meanings hereby assigned to them except where the contract otherwise requires 

a) "Owner" shall mean shall mean TRIPURA STATE ELECTRICITY 

CORPORATIONLIMITED (TSECL) and shall include their legal representatives, 

successors and assigns 

b) "Engineer-in-Charge / Engineer" shall mean Deputy General Manager (Technical) / or any 

authorized persons by Owner. 

 

c) “Project Management Consultancy/ PMC Team” means the person(s) or firm(s) engaged by 

the Owner and notified as such to the Contractors who will be authorized to monitor project 

supervision and conduct independent inspections on the Plant/Equipment to be supplied by 

the Contractor for incorporation into the Works, either at the place of manufacture or 

fabrication or at the Site, as applicable. 

d) ‘Contractor’ or ‘Manufacturer’ shall mean the Bidder whose bid shall be accepted by TSECL 

for award of the Works and shall include such successful Bidder’s legal representatives, 

successors and permitted assigns. 

 

e) ‘The Contract’ means the agreement entered into between Tripura State Electricity 

Corporation Limited and Contractor as per the Contract Agreement signed by the parties, 

including the conditions, the specifications, the drawings, the bill of quantities, the bid, the 

letter of award/ acceptance, the contract agreement and such further documents as may be 

expressly incorporated in the letter of acceptance or contract agreement and appendices 

thereto and all documents incorporated by reference therein. 

f) “Date of Commencement” is the date when LOA placed by the Owner.  

g) ‘Site’ shall mean and include the land and other places on, into or through which the works 

and the related facilities are to be erected or installed and any adjacent land, paths, street 

and thereof which may be allocated or used by TSECL or Contractor in the performance of 

the Contract 

h) 'Specification' shall mean collectively all the terms and stipulations Contained in those 

portions of the 'Contract' known as General Conditions of Contract, the Specifications and 

such Amendments, Revisions, Deletions or Additions, as may be made in the Agreement 

and all written Agreements made or to be made pertaining to the method and manner of 
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performing the 'Work' or to the quantities and qualities of the materials to be furnished 

under this 'Contract' 

i) "Drawings" means all drawings, calculations and technical information provided by the 

Engineer-In-Charge to the contractor under the contract and all drawings, calculations, 

samples, patterns, models, operations and maintenance manuals and other technical 

information of a like nature submitted by the contractor- and approved by the 

Owners/Engineer-In-Charge. 

j) "Tender/Bid" means the contractor's offer to the Owner for the execution and completion of 

the works and remedying of any defects therein, in accordance with the provisions of the 

contract, as accepted by the letter of acceptance. The word tender is synonymous with 'Bid' 

and the words "tender documents" with "Bidding Documents". 

h) 'MANUFACTURER' refers to a person or firm who is the producer and furnisher of material 

or designer and fabricator of equipment to either the OWNER/ PURCHASER or the 

VENDOR/CONTRACTOR or both under the 'Contract'. 

i) 'SUB-VENDOR/SUB-CONTRACTOR/SUB-FABRICATOR' shall mean the person named in 

the 'Contract' undertaking a part of the work or any person to whom a part of the 'Contract' 

has been sublet with the consent in writing of the principal OWNER/ PURCHASER and 

shall include his heirs, legal representatives, successors and permitted assigns. 

j) 'Plant' or 'Equipment' and 'Work' or 'Works' shall mean respectively the goods to be 

supplied and/or services to be provided including those for electrical works by the 

VENDOR/CONTRACTOR/FABRICATOR under the 'Purchase Order' or 'Contract'. 

k) 'Commissioning' shall mean integrated activity covered under 'Pre-commissioning 

Operation', 'Initial Operation', 'Trial. Operation' and carrying out 'Performance Tests'. 

l) 'Trial Operation' shall mean the integrated operation of the plant/system/ equipment 

covered under the 'Contract' for a specified period at specified Load for providing trouble-

free operation of the plant/system/equipment covered under the 'Contract'. 

m) 'Performance Tests' shall mean such tests as are prescribed in the 'Specification', to be 

done by the CONTRACTOR before the plant is taken over under guarantee by the Owner 

to the satisfaction of the ENGINEER. 

p) 'Commercial Use' shall mean that use of the equipment or work, which the 'Contract' 

contemplates or that for which equipment or work is commercially capable. 

q) 'Codes and Standards' shall mean all the applicable codes and standards as Indicated In 

the 'Specification' and shall include, but not limited to, the following: 
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(a) Various Regulations of Tripura Electricity Regulatory Commission. 

(b) Relevant publications of Bureau of Indian Standards and MORT&H. 

(c) Any other internationally approved standard and/or Rules and regulations relevant to 

the subject matter of the Contract. 

r) "Works" means the permanent works and the temporary works or either of them as 

appropriate.  

s) "Letter of acceptance" shall mean intimation by a letter/fax of intent that the tender has 

been accepted in accordance with the provisions contained in the said letter/fax. 

t) "Letter to proceed with work" means the formal acceptance by the Owner. 

u) "Contract Price" means the sum stated in the Letter of acceptance as payable to the 

contractor for execution and completion of the works and remedying of any defects therein 

in accordance with the provision of the contract. 

v) "Cost" means all expenditure properly incurred or to be incurred, whether on or off the site 

including overhead and other charges properly allowable thereon but does not include any 

allowance for profit. 

w) "Day" means a day of 24 hrs. from midnight to midnight irrespective of the number of hours 

worked in that day. 

x) "Working day" means any day, which is not declared to be holiday or rest day by the 

Owner. 

y) "Week" means a period of any consecutive seven days. 

aa) "Writing" means any hand written or printed/typed communication, including fax. 

ab) “Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract execution. 

ac) “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement  process or the execution of a contract to the detriment of the Owner, and 

includes collusive  practice among bidders (prior to or after bid submission) designed to 

establish bid price at  artificial non-competitive levels and to deprive the Owner of the 

benefits of free and open  completions. 

ad) Terms and expressions not herein defined shall have the same meaning as are assigned to 

them in the Indian Sale of Goods Act (1930), Indian Contract Act (1972) and General 

Clauses Act (1987). 
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ae) ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work man 

ship which cannot be detected during inspection, testing etc., based on the technology 

available for carrying out such tests. 

af) “Test on Completion” shall mean such tests as prescribed in the Contract to be performed 

by the Contractor before the work is Taken Over by TSECL. 

ag) ‘Start Up’ shall mean the time period required to bring the equipment covered under the 

contract from an inactive condition, when construction is essentially complete, to the state 

ready for trial operation. The start-up period shall include preliminary inspection and 

checkout of equipment and supporting sub-system, initial operation of the complete 

equipment covered under the Contract to obtain necessary pre-trial operation data, perform 

calibration and corrective action, shut down, inspection and adjustment prior to the trial 

operation period. 

ah)“Initial Operation” shall mean the first integral operation of the complete equipment covered 

under the Contract with the sub-system and supporting equipment in service or available 

for service. 

ai)‘Trial Operation’, Reliability Test’, ‘Trial Run’, ‘Completion Test’ shall mean the extended 

period of time after the start-up period. During this trial operation period, the unit shall be 

operated over the full load range. The length of Trial Operation shall be as determined by 

the Engineer of TSECL unless otherwise specified elsewhere in the Contract. 

aj)‘Performance and Guarantee Test’ shall mean all operational checks and tests required to 

determine and demonstrate capacity, efficiency and operating characteristics as specified 

in the Contract Documents. 

ak)The term ‘Final Acceptance / Taking Over’ shall mean written acceptance of the Works 

performed under the Contract by TSECL, after successful commissioning/completion of 

Performance and Guarantee Tests, as specified in the accompanying Technical 

Specification or otherwise agreed in the Contract. 

3.1.2  Heading and Marginal Notes: 

The headings and marginal notes in these conditions are indicative only and shall not be 

deemed part thereof or be taken into consideration in the interpretation or construction or of 

the contract. 

3.1.3  Interpretation: 

Words importing persons or parties shall include firms and corporations and any 

organization having legal capacity. 
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3.1.4  Singular and Plural: 

 Words importing the singular only also include the plural and vice versa where the context 

so require. 

3.1.5  Notice, consents, approvals, certificates and determinations: 

 Wherever in the contract provision is made for giving or issue of any notice consent, 

certificate or determination by any persons, unless otherwise specified such notice, 

consent, approval, certificate or determination shall be in writing and the words 'notify' 

certify or determine shall be constructed accordingly. 

3.1.6  Vendor/Contractor to Inform Himself Fully: 

 The VENDOR / CONTRACTOR shall be deemed to have carefully examined all Contract 

Documents to his entire satisfaction. If he shall have any doubt as to the meaning of any 

portion of the Contract/bid Documents, he shall, before accepting / signing the 'Contract' set 

forth the particulars thereof, and submit them to the Owner in writing, in order that such 

doubt may be removed. The Owner will provide such clarifications as may be necessary in 

writing to the CONTRACTOR. Any information otherwise obtained from the Owner or the 

ENGINEER shall not in any way relieve the VENDOR/ CONTRACTOR of his responsibility 

to fulfil his obligations under the 'Contract'. 

3.2  ENGINEER-IN-CHARGE'S REPRESENTATIVE: 

3.2.1  Engineer-in-charge's duties and authority: 

i) The Owner will appoint any of his officers or any agency as the case may be as engineer-in-

charge to deal with all the matters related to the execution and operation of contract. 

ii) However, the Owner/Owner's representatives reserve the right in checking/tests checking of 

the operation of the contract in respect of quality, testing, and measurement of works either 

directly or through a separate agency or both. 

3.2.2  Engineer-in-charge's representative: 

 The engineer-in-charge's representative shall be appointed by and be responsible to the 

Engineer-in-Charge and shall carry out such duties and exercise such authority as may be 

delegated to him by the engineer-in-charge under sub clause 3.2.3. 

3.2.3  Engineer-in-charge's authority to delegate: 

 The engineer-in-charge may from time to time delegate to his representative any of the 

duties and authorities vested in the Engineer-in-charge and he may at any time revoke such 
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delegation. Any such delegation or revocation shall be in writing and shall not take effect 

until a copy thereof has been delivered to the contractor. 

 Any communication given by the Engineer-in-charges representative to the contractor in 

accordance with such delegation shall have the same effect as if, it had been given by the 

Engineer-in-charge, provided that  

(a) Any failure of the Engineer-in-charge's representatives to disapprove any work, 

materials or plant shall not prejudice the authority of the Engineer-in-charge to disapprove 

such work, materials or plant and to give instructions for the rectification thereof, and 

(b) If the contractor questions any communication of the Engineer-in-charge’s 

representative, he may refer the matter to the Engineer-in-charge who shall confirm, 

reverse or vary the contents of such communication. 

3.2.4  Appointment of Assistant: 

 The Engineer-in-charges representative may appoint any number of persons to assist the 

Engineer-in-Charges Representative in carrying out of his duties. He shall notify to the 

contractor the names, duties and the scope of authority of such persons. Such assistants 

shall have no authority to issue any instructions to the contractor save in so far as such 

instructions may be necessary to enable them to carry out their duties and to `secure their 

acceptance of materials plants or workmanship as being in accordance with the contractor, 

and any instructions given by any of them for those purpose shall be deemed to have been 

given by the Engineer-in-charge's Representative. 

3.2.5  Instructions in Writing: 

 Instructions given by the Engineer-in-charge shall be in writing, provided that if for any 

reason the Engineer-in-charge considers it necessary to give any such instructions orally, 

the contractor shall comply with such instructions. Confirmation in writing of such oral 

instructions given by the Engineer-in-charge, whether before or after carrying out of the 

instructions, shall deemed to be an instruction within the meaning of this sub clause. 

Provided further that if the contractor, within 7 days, confirms in writing to the Engineer-in-

charge any oral instruction of the Engineer-incharge and such confirmation is not 

contradicted in writing within 7 days by the Engineer-in-charge, it shall be deemed to be an 

instruction of the Engineer-in-charge. 

 The provisions of this sub clause shall equally apply to instructions given by the Engineer-

in-charge's Representative and any assistant of the Engineer-in-Charge or the Engineer-in-

charge's Representative appointed pursuant to sub clause 3.2.4. 
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3.3  CONTRACT DOCUMENTS 

3.3.1  Language and Law 

(a) The language in which the contract documents shall be drawn up is English. 

(b) As this contract has been constructed in India, so Indian laws in addition to Laws in force in 

Tripura shall apply to this contract.  

3.3.2  Priority of Contract Documents 

 The several documents forming the contract are to be taken as mutually explanatory of one 

another, but in case of ambiguities or discrepancies the same shall be explained and 

adjusted by the Engineer-in-charge who shall thereupon issue to the contractor instructions 

thereon and in such event, unless otherwise provided in the contract, the priority of the 

documents forming the contract shall be as follows: 

i. The contract agreement 

ii. The letter of acceptance 

iii. Letter to proceed with work 

iv. Owners requirements and technical specifications 

v. Special conditions  

vi. The tender. 

vii. Bill of Quantities 

viii. Specifications 

ix. General Conditions  

x. Drawings  

xi. Any other documents forming part of the contract/contractor’s proposals if any. 

3.3.3  Custody and supply of drawings and documents 

 The drawings shall remain in the sole custody of the Engineer-in-charge, but two copies 

thereof shall be provided to the contractor free of charge. The contractor shall make at his 

own cost any further copies required by him. Unless it is strictly necessary for the purpose 

of the contract, the drawings, specifications and other documents provided by the Owner or 

the engineer-in-charge shall not, without the consent of the engineer-in-charge, be used or 

communicated to a third party by the contractor. Upon issue of  
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 Defect Liabilities Completion Certificate, the contractor shall return to the Engineer-in-

Charge all drawings, specifications, and other documents provided under the contract. 

 One copy of the Drawings, provided to or supplied by the contractor shall be kept by the 

contractor on the site and the same shall at all reasonable times be available for inspection 

and use by the Engineer-in-Charge and any other person authorized by the Engineer-in-

Charge in Writing. 

3.3.4  Disruption of Progress 

 The contractor shall give notice to the Engineer-in-charge, whenever planning or execution 

of the works is likely to be delayed or disrupted unless any further drawing or instruction is 

issued by Engineer-in-charge within a reasonable time. The notice shall include details of 

the drawings or instructions required and of why and by when it is required and of any delay 

or disruption likely to be suffered if it is late.  

 If, by reason of any failure or inability of the Engineer-in-charge to issue, within a time 

reasonable under the circumstances any drawings or instruction for which notice has been 

given by the contractor in accordance with this sub clause, the contractor suffers delay, then 

the Engineer-in-charge shall, after due consultation with the contractor and approval of the 

Owner, determine any extension of time to which the contractor is entitled.  

 If the failure or inability of the Engineer-in-charge to issue any drawing or instructions is 

caused in whole or in part of the failure of the contractor to submit drawings, specifications 

or other documents which he is required to submit under the contract, the Engineer-in-

charge shall take such failure by the contractor into account when making his determination 

for extension of time. 

3.3.5  Supplementary Drawings and Instructions 

 The Engineer-in-charge shall have the authority to issue to the contractor from time to time, 

such supplementary drawings in the form of GFC (Good for Construction) drawings and 

instructions as shall be necessary for the purpose of proper and adequate execution and 

completion of the work and remedying of any defects therein. The contractor shall carry out 

and be bound by the same. 

3.4  GENERAL OBLIGATIONS 

3.4.1  Contractor's general responsibilities 

 The contractor shall with due care and diligence (to the extent provided in the contract) 

execute and complete the work and remedy any defects therein in accordance with the 

provisions of the contract. The contractor' shall provide all supervisory, labour, materials, 
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plant, construction equipment and all other things, whether of temporary or permanent 

nature, required in and for such design, execution, completion and remedying of any 

defects, so far as the necessity for providing the same is specified in oris reasonably to be 

inferred from the contract. The contractor shall provide the same in specified form which is 

reasonably to be inferred from the contract. The contractor shall promptly notify the Owner 

and the Engineer-in-charge of any effort, omission, fault or any other defect in the design or 

specifications for the work which he discovers when reviewing the contract documents or in 

the process of execution of the works. 

The contractor shall take the full responsibility for the adequacy, stability and safety of all 

site operations and methods of construction, provided that the contract shall not be 

responsible (except as stated hereunder or as may be otherwise agreed) for the design or 

specification of works, not prepared by the contractor. Whereas this contract expressly 

provides that all of the components of this work shall be designed by the contractor, he shall 

be fully responsible for all the works, notwithstanding any approval by the Engineer-in-

charge. 

3.4.2  Contract agreement 

The contract agreement shall be prepared and completed in the form provided in section –

5to these conditions with such modifications as may be necessary. 

3.4.3  Inspection of site 

The contractor shall deem to have inspected the site and examined its surroundings and 

collected information available in connection therewith and to have satisfied himself (so far 

as is practicable, having regard to considerations of cost and time, at his own responsibility 

and expense) before submitting his bid, as to: 

(a) The form and nature thereof, including the sub surface conditions 

(b) the hydrological and climatic conditions 

(c) the extent and nature of work, labour and materials necessary for speedy execution of 

 the works, their availability and other related matters and remedying of any defects 

 therein, and 

(d) The means of access to the site and accommodation he may require. And in general, 

 shall be deemed to have obtained all necessary information as above mentioned, as to 

 risks, contingencies and all other circumstances which may influence or affect his bid. 
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3.4.4  Sufficiency of tender 

The contractor shall be deemed to have satisfied himself as to the correctness and 

sufficiency of the tender and of the rates and prices stated in the bill of quantities all of 

which shall except in so far as it is otherwise provided in the contract, cover all his 

obligations under the contract (including those in respect of the supply of good, materials, 

plant or services) and all matters and things necessary for the proper execution and 

completion of the works and remedying of any defects therein. 

The rate quoted against each item or work shall be for the complete finished item of work 

and shall be inclusive of all taxes duties and all cost and expenses which may be required 

in and for execution and full protection of the work as described together with all general 

risks / liabilities and obligations set forth or implied in the documents on which the tender is 

based. 

The rates quoted against each item in the schedule of quantities shall be deemed to cater 

for all minor constructional details which are not specifically mentioned, but are fairly and 

obviously intended and are essential for the full and final completion of works and the 

contractor is not entitled to make any extra claim on this account. 

3.4.5  Work to be in accordance with contract 

Unless it is legally or physically impossible, the contractor shall execute and complete the 

works and remedy any defects therein in strict accordance with the contract to the 

satisfaction of the Engineer-in-charge. The contractor shall comply with and adhere strictly 

to the Engineer-in-charge's instruction on any matter, whether mentioned in the contract or 

not, touching or concerning the work. The contractor shall take instructions only from the 

Engineer-in-Charge or from the Engineer-in-charges representative. 

3.4.6  Program to be submitted 

The contractor shall, within the time of 15 days from the date of letter of award, submit to 

the Engineer-in-charge for his consent, a program in such form and details as the Engineer-

in-charge shall reasonably prescribe, for the execution of the works. The contractor shall 

whenever require by the Engineer-in-Charge, also provide in writing for his information a 

general description of the arrangements and methods which the contractor proposes to 

adopt for the execution of the works. 

If at any time it should appear to the Engineer-in-charge that the actual progress of the 

works does not confirm to the program to which consent has been given, the contractor 

shall produce at the request of the Engineer-in-charge, revised program showing the 

modifications to such program necessary to ensure completion of the works. 



Tripura State Electricity Corporation Limited 
(A Govt. of Tripura Enterprise) 

 

 

 

Page 41  

3.4.7 Engineer-in-charge at Liberty to Object 

The Engineer-in-charge shall be at liberty to object to and require the contractor to remove 

forthwith from the works any persons provided by the contractor who, in the opinion of the 

Owner/ Engineer-in-charge, misconducts himself or is incompetent or negligent in the 

proper performance of his duties, or whose presence on siteis otherwise considered by the 

Engineer-in-charge to be undesirable, and such persons shall not be again allowed upon 

the works without the consent of the Engineer-in-charge. Any person so removed from the 

works shall be replaced as soon as possible. 

3.4.8 Setting out 

The contractor shall be responsible for: 

(a) The accurate setting out of the works in relation to original points, lines and levels, of 

 reference given by the Engineer-in-charge in writing based on approved DGPS survey 

 data. 

(b) The correctness of the position, levels, dimensions and alignments of all part of the 

 works.  

(c) The provision of all necessary instruments, appliances and labour in connection with 

the  forgoing responsibilities, if, at any time during the execution of the works any error 

 appears in the position, levels, dimensions or alignment of any part of the works the 

 contractor on being required to do so by the Engineer-in-Charge, shall at his own cost 

 rectify such error to the satisfaction of Engineer-in-Charge, unless such error is based 

 on incorrect data supplied in writing by the Engineer-in-Charge. 

(d) The checking of any setting -out or of any Line or level by the Engineer-in-Charge shall 

 not in any way relieve the contractor of his responsibility for the accuracy thereof and 

the  contractor shall carefully protect and preserve all bench marks sight -rails, pegs and 

other  things used in setting out of the works. 

3.4.9 Safety, Security and Protection of the Environment  

The contractor shall throughout the execution and completion of the works and the 

remedying of any defects therein; 

(a) Have full regard for the safety of all persons entitled to be upon the site and keep the 

site (so far as the same is under his control) and the works (the same are not 

completed or occupied by the Owner) in an orderly state appropriate to the avoidance 

of danger to such persons. 
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(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and 

watching, when and where necessary or required by the Engineer-in-Charge or by any 

duly constituted authority, for the protection of the works or for the safety and 

convenience of the public or others. 

(c) Take all reasonable steps to protect the environment on and off the site and to avoid 

damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods or operation. 

In case of the failure on the part of the contractor on above accounts, the consequences of 

the same shall be borne by the contractor. Alternatively, the Engineer-in-Charge may take 

reasonable steps to comply with the above at the risk and cost of the contractor. 

3.4.10 Care of works 

The contractor shall take full responsibility for the care of the works and materials and plant 

for incorporation therein from the commencement date until the date of issue of the taking 

over certificate for the whole of the works, when the responsibility for the said care shall 

subject to pass to the Owner provided that; 

(a) If the Engineer-in-Charge issues a taking over certificate for any section or part of 

the works, the contractor shall cease to be liable for the care of that section or part from the 

date of issuing of the taking over certificate, when the responsibility for the care of that 

section shall pass to the Owner, and 

(b) The contractor shall take full responsibility for the care of any outstanding works and 

materials and plant for incorporation therein he undertakes to or is otherwise required to 

finish during the defect’s liabilities period along with the defects if any until such outstanding 

works have been completed. 

3.4.11 Responsibility to Rectify or Damage 

 If any loss or damage happens to the works or any part thereof, or materials or plant for 

incorporation therein, during the period for which the contractor is responsible for the care 

thereof, from any cause whatsoever, other than the risks defined in sub clause 3.4.12, the 

contractor shall at his own cost, rectify such toss or damage so that the works confirm in 

every respect with the provision of the contract to the satisfaction of the Engineer-in-

Charge. The contractor shall also be liable for any loss or damage to the works occasioned 

by him in the course of any operation carried out by him for the purpose of complying with 

his obligations under clause 3.3.8 and 3.3.9. 
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3.4.12 Owner's Risks 

(a) The Owner's risks are; 

1) War, hostilities (whether war be declared or not) invasion act of foreign enemies. 

2) Rebellion, revolution, insurrection or military or usurped power or civil war. 

3) Pressure waves caused by aircraft or other Arial devices traveling at sonic or 

supersonic  speeds. 

(b) Loss or damage due to the use or occupation by the Owner of any section of part of the 

works except as may be provided for the contract. 

(c)Any operation of the forces of nature (insofar as it occurs on the site) such as 

earthquakes, tornado, lightening and unprecedented floods etc. against which an 

experienced contractor could not reasonably have been expected to take precautions. 

3.4.13 Fossils 

All fossils, coins, articles of value or antiquities and structures and other remains or things of 

geological or archaeological interest discovered on the site of the works shall be deemed to 

be absolute property of the Owner and the contractor shall take reasonable precautions to 

prevent his workmen or any other person from removing or damaging any such article or 

thing and shall immediately upon discovery thereof and before removal, acquaint the  

Engineer-in-Charge or Engineer-in-Charge's representative of such discovery and carry out 

the Engineer-in-Charge instructions for dealing with the same. 

3.4.14 Underground works 

During excavation if existing underground network are noticed and the same is needed to 

be removed/ relocated, the cost of removal/ relocation shall be determined by the Engineer-

in-Charge and reimbursed to the contractor after getting approval of the Owner. 

Other than power utility, Engineer –in –Charge shall inform concerned stakeholders for 

relocating the same. 

3.4.15 Taking Over 

Upon successful Trial –Operation of the Facilities or any part thereof, pursuant to GCC Sub-

Clause 3.4.15, the Owner shall issue to the Contractor a Taking Over Certificate as a proof 

of the acceptance of the Facilities or any part thereof. Such certificate shall not relieve the 

Contractor of any of his obligations which otherwise survive, by the terms and conditions of 

Contract after issue of such certificate. 



Tripura State Electricity Corporation Limited 
(A Govt. of Tripura Enterprise) 

 

 

 

Page 44  

If within twenty-one (21) days after receipt of the Contractor's notice, the Owner fails to 

issue the Taking Over Certificate or fails to inform the Contractor in writing of the justifiable 

reasons why the Owner has not issued the Taking Over Certificate, the Facilities or the 

relevant part thereof shall be deemed to have been Taken Over as at the date of the 

Contractor's said notice. 

Upon Taking Over of the Facilities or any part thereof, the Owner shall be responsible for 

the care and custody of the Facilities or the relevant part thereof, together with the risk of 

loss or damage thereto, and shall thereafter take over the Facilities or the relevant part 

thereof. 

 Operational Acceptance 

 Guarantee Test 

The Guarantee Test (and repeats thereof), if any specified in the SCC and/or the Technical 

Specification, shall be conducted by the Contractor after successful Trial – Operation of the 

Facilities or the relevant part thereof to ascertain whether the Facilities or the relevant part 

can attain the Functional Guarantees specified in the Contract Documents or if otherwise 

required as per the Technical Specifications. The Contractor's and Engineer in charge 

authorized personnel may witness the Guarantee Test. The Contractor shall promptly 

provide the Owner with such information as the Owner may reasonably require in relation to 

the conduct and results of the Guarantee Test (and any repeats thereof). 

If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities or the 

relevant part thereof cannot be successfully completed within the time stipulated in the 

Technical Specifications the period for completing the same shall be as agreed upon by the 

Owner and the Contractor. 

 Operational Acceptance 

Operational Acceptance shall occur in respect of the Facilities or any part thereof as 

mentioned below: 

(I) In case no Functional Guarantees are applicable, Operational Acceptance shall 

occur when the Facilities or part thereof have been successfully Commissioned and Trial –

Operation for the specified period have been successfully completed 

(II) In case Functional Guarantees are applicable, Operational Acceptance shall occur 

when the Functional Guarantees are met or the Contractor has paid liquidated damages 

specified in GCC Sub-Clause 3.7.8 hereof;  
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The Engineer in charge shall within twenty-one (21) days after receipt of the Contractor's 

notice, issue an Operational Acceptance Certificate asa proof of the final acceptance of the 

Plant and Equipment. Such certificate shall not relieve the Contractor of any of his 

obligations which otherwise survive, by the terms and conditions of Contract after issue of 

such certificate. 

 Partial Acceptance 

If the Contract specifies that Commissioning shall be carried out in respect of parts of the 

Facilities, the provisions relating to Commissioning including the Trial – Operation and 

Guarantee Test shall apply to each such part of the Facilities individually, and the 

Operational Acceptance Certificate shall be issued accordingly for each such part of the 

Facilities. 

3.4.16 Quantity Variation/Deviation 

I. During execution of the Contract, TSECL reserves the right to increase or decrease the 

quantities of items under the Contract but without any change in unit price or other terms & 

conditions.  Such variations shall not be subjected to any limitation for the individual items 

but the total variations in all such items including items not covered under the Contract shall 

be limited to ±25%. 

II. The Contract price shall accordingly be adjusted based on the unit rates available in the 

Contract for the change in quantities as above.  The base unit rates, as identified in the 

Contract shall however remain constant during the currency of the Contract.  In case, the 

unit rates are not available in the contract, the same shall be worked out as below: - 

i) If the rates for the additional, altered or substituted work are specified in the contract, the 

contractor is bound to carry the additional, altered or substituted work at the same rates as 

are specified in the contract. 

ii) If the rates for the additional, altered or substituted work are not specifically provided in the 

contract, the rates will be derived from a similar class of work as are specified in the 

contract. 

iii) If the rates for the additional, altered or substituted work includes any work for which no 

rate is specified in the contract / cannot be derived from the similar class of work in the 

contract, then such work shall be carried out at the rates which will be determined on the 

basis of current schedule of rate of TSECL above minus / plus the percentage which the 

total contract amount bears to the estimated cost put to tender. Provided always if the rate 

for particular part or parts of the item is not available in the schedule of rates, the rate of 
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such part or parts will be determined by TSECL of the work on the basis of the prevailing 

market rate when the work was done. 

iv) If the rates for the additional, altered or substituted work cannot be determined in the 

manner specified in sub-clause i, ii & iii above, then the contractor shall within 7(Seven) 

days of receipt of order to carry out the order, inform the owner’s Engineer in charge of the 

work of rate which it is his intention to charge for such class of work, supported by analysis 

of rate or rates claimed, and TSECL shall determine the rate or rates claimed with mutual 

settlement with the contractor. 

v) The deviation limit referred to above is the net effect (algebraically sum) of all additions 

and deductions ordered. 

vi) Time for the completion for the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract of the work and the certificate of 

the owner’s Engineer in charge (Deputy General Manager / Senior Manager) of the work 

shall be conclusive for approval of the time extension by TSECL. 

3.4.17 Functional Guarantees 

The Contractor guarantees that the Facilities and all parts thereof shall attain the Functional 

Guarantees specified in the Technical Specifications, subject to and upon the conditions 

therein specified. 

If, for reasons attributable to the Contractor, the minimum level of the Functional 

Guarantees specified in the Technical Specifications are not met either in whole or in part, 

the Contractor shall at its cost and expense make such changes, modifications and/or 

additions to the Plant or any part thereof as may be necessary to meet at least the minimum 

level of such Guarantees. The Contractor shall notify the Owner upon completion of the 

necessary changes, modifications and / or additions, and shall request the Owner to repeat 

the Guarantee Test until the minimum level of the Guarantees has been met. If the 

Contractor eventually fails to meet the minimum level of Functional Guarantees, the Owner 

may consider termination of the Contract and recover the payments already made to the 

Contractor. 

3.4.18 Equipment Performance Guarantees 

The Contractor guarantees that the Equipment, named in the SCC, shall attain the rating 

and performance requirements specified to the Contract Agreement, subject to and upon 

the conditions therein specified. 
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If the guarantees specified to the Contract Agreement are not established, then the Owner 

shall reject the equipment.  

In case the Owner rejects the equipment, the Contractor shall at its cost and expense make 

such changes, modifications and/or additions to the equipment or any part thereof as may 

be necessary to meet the specified guarantees. The Contractor shall notify the Owner upon 

completion of the necessary changes, modifications and/or additions, and shall request the 

Owner to repeat the Test until the level of the specified guarantee has been met.  

The guarantee period for equipment & cable shall be min. 18months from the date of 

delivery or 12 months from the date of erection & commissioning, whichever is later. 

3.4.19 Patent Rights 

The contractor shall indemnify the Owner against all claims and proceedings for or on 

account of infringement of any patent right, design, trademark or name or other protected 

right in respect of any contractor's equipment, materials or plant used for or in connection 

with or for incorporation in the works and from and against all damages, costs, charges and 

expenses whatsoever in respect or in relation thereto, except where such infringement 

result from the compliance with the design or specification provided by the Engineer-in-

Charge. 

3.4.20 Royalties 

Except where otherwise stated the contractor shall pay all tonnage and other royalties, rent 

fees and other payments Like royalty or compensation (if any) for getting stone, sand, 

gravel, clay or other materials required for the works or any of them. 

3.4.21 Contractor to keep site clear 

During the execution of the works the contractor shall keep the site reasonably free from all 

unnecessary obstructions and shall dispose-off any contractor's equipment and surplus 

materials and clear away and remove from the site any wreckage, rubbish or temporary 

works no longer required. 

3.4.22 Clearance of site on Completion 

  Before the issue of any Taking Over Certificate, the contractor shall clear away and remove 

 from that part of the site to which such taking over certificate relates all contractor's 

equipment  surplus material rubbish and temporary works of every kind and leave such 

part of the site  and works clean and in workmanlike condition to the satisfaction of the 

Owner/ Engineer-in-Charge, provided that the contractor shall be entitled to retain on site, 

until the end of the defects liabilities period, such materials, contractor's equipment, and 
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temporary works as are required by him for the purpose of fulfilling his obligations during the 

defects Liabilities period. 

3.4.23 Staff and Labour 

(a) Minimum technical/non-technical/supervisory staff shall be posted as per details 

provided in pre-qualification bid documents. Same staff shall not be changed/ replaced 

without prior approval of the Owner. In rare emergency cases, with proper justification, 

replacement of staff shall be permitted by the Owner, if person of similar and equivalent 

qualifications and experience is proposed as replacement of originally proposed employees 

in S.B.D document. 

(b) Labour 

The contactor shall make his own arrangements for engagement of all labour local or other. 

The contractor shall, if required, by the Engineer-in-Charge, deliver to the Engineer-in-

Charge's representative, or at his office, a return, in detail, in such form and such intervals 

as the engineer in charge may prescribe showing supervisory staff and the number of the 

several classes of labour from time to time employed by the contractor on the site and such 

information regarding constructional plant as the Engineer-in-Charge's representatives may 

require. The contractor shall file all labour returns in detail to the respective 

authorities/statutory bodies as prescribed under law applicable at the work site and inform 

the Owner/ Engineer-in-Charge with copies of such returns directly filed. 

The contractor shall abide by the local laws and regulations governing Labour applicable 

from time to time. During continuance of the contract, the contractor shall at all times abide 

by all existing Labour enactments and rules made there under, regulations, notifications and 

bye laws of state or Central Government or local authority and any other Labour law 

(including rules) regulations, bye laws that may be passed or notification under any labour 

law in future either by the state or the central government or the local authority. Salient 

features of some of the major labour laws that are applicable to construction industry are 

given hereinafter. The contractor shall keep the Owner indemnified in case any action is 

taken against the Owner by the competent authority on account of the contravention of any 

of the provisions of any Act of rules made there under regulations or notifications including 

amendments. If the Owner is caused to pay or reimburse such amounts, as may be 

necessary to cause or observe or for non-observance of the provisions stipulated in the 

notifications in the amendments/ bye/Laws/acts/rules/regulations/including amendments if 

any on the part of contractor, the Engineer-in-Charge shall have the right to deduct such 

amounts from any money due to the contractor. The Engineer-in-Charge shall also have 
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right to recover from the contractor any sum required or estimated to be required for making 

good the loss or damage suffered by the Owner. 

The employees of the contractor and the sub-contractors in no case shall be treated as the 

employees of the Owner at any point of time. 

Salient features of some of major labour laws applicable to establishments engaged in 

building and other construction works are as given below; 

(c) Workmen Compensation Act, 1923 

The Act provides for compensation in case of injury by accident arising out of land during 

the course of employment. 

(d) Payment of Gratuity Act, 1972 

Gratuity is payable to the employee under the Act on satisfaction of certain conditions on 

separation if an employee has completed 5 years’ service or more or on death at the rate of 

15 days’ wages for every completed year of service. The Act is applicable to all 

establishments employing 10 or more employees. 

(e) Employees P.F. and Miscellaneous Provision Act, 1952  

The Act provides for monthly contributions by the Owner plus worker @ 10% or 8.33% or as 

amended from time to time. 

The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F, accumulation on retirement/death etc. 

(f) Maternity Benefit Act, 1951 

The Act provides for leave and some other benefits to women employee's in case of 

confinement or miscarriage etc. 

(g) Contract Labour (Regulation and Abolition) Act, 1970 

The Act provides for certain welfare measures to be provided by the contractor to contract 

labour and in case the contractor fails to provide, the same are required to be provided by 

the Principal Owner by Law. The Principal Owner is required to take certificate of 

registration and the contractor is required to take a license from the designated officer. The 

Act is applicable to the establishments or contractor of Principal Owner if the Owner 

employs 20 or more contract labour. 
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(h) Minimum Wages Act, 1948 

The Owner is supposed to pay not less than the Minimum Wages fixed by appropriate 

Government as per provision of the Act if the employment is a scheduled employment. 

(i) Payment of Wages Act, 1936 

It lies down as to by what date the wages are to be paid, when it will be paid, and what 

deductions can be made from the wages of the workers. 

(j) Equal Remuneration Act, 1979 

The Act provides for payment of equal wages for work of equal nature to Male and Female 

workers and for not making discrimination against female employees in the matters of 

transfers, training and promotions etc. 

(k) Payment of Bonus Act, 1965 

The Act is applicable to all establishments employing 20 or more workmen. The Act 

provides for payment of annual bonus subject to a minimum of 8.33% of the wages and 

maximum of 20% of wages to employees drawing Rs.3500/-P.M. or less. The bonus to be 

paid to employees getting Rs.2500/-P.M. or above up to Rs.3500/-P.M. shall be worked out 

by taking wages as Rs.2500/-per month only. The Updated amendments of act shall apply 

completely.  

(l) Industrial Disputes Act, 1947 

The Act Lays down the machinery and procedure for resolution of industrial dispute, in what 

situations a strike or lockout becomes illegal and what are the requirements for Laying off or 

retrenching the employees or closing down the establishment. 

(m) Industrial Employment (Standing Orders) Act, 1946 

It is applicable to all establishments employing 100 or more workmen (employment size 

reduced by some of the states and Central Government to 50) The act provides for laying 

down rules governing the conditions of employment by the Owner on matters provided in 

the Act and get the same certified by the designated authority. 

(n) Trade Unions Act, 1926 

The Act lays down the procedure for registration of trade unions of workmen and Owners. 

The trade unions registered under the Act have been given certain immunities from civil and 

criminal liabilities. 

(o) Child Labour (Prohibition & Regulation) Act, 1986 
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The Act prohibits employment of children below 14 years of age in certain occupations and 

processes and provides for regulation of employment of children in all other occupations 

and process, employment of Child Labour is prohibited in Building and Construction 

Industry. 

(p) Inter State Migrant Workmen's (Regulation of Employment & Condition of  

Service) Act, 1979 

The Act is applicable to an establishment which have 5 employs or more interstate migrant 

workmen through an intermediary (who has recruited workmen in one state for employment 

in the establishment in another state) The interstate migrant workmen in an establishment 

to which this act becomes applicable are required to be provided certain facilities such as 

housing, medical aid, traveling expenses from home up to the establishment and back etc. 

(q) The building and other Construction Workers (Regulation of Employment and 

Condition of Service) Act, 1996 and the Cess Act, 1996 

All establishments who carry on any building or other construction work and employ 10 or 

more workers are covered under this Act. All such establishments are required to pay cess 

at the rate not exceeding 2% of the cost of construction as may be notified by the 

Government. The Owner of the establishment is required to provide safety Measures at the 

building or construction work and other welfare measures, such as Canteens, First Aid 

Facilities, Ambulance, Housing accommodation for workers etc. The Owner to whom the 

Act applies has to obtain a registration certificate from the Registering officer appointed by 

the Government. 

However, the contractor shall follow all the various acts with latest amendments. 

3.4.24 Indemnity Bond 

For the equipment / material, it will be the responsibility of the Contractor to take delivery, 

unload and store the materials at Site and execute an Indemnity Bond and obtain 

authorization letter from Owner as per pro forma enclosed at Section-5-'Form for Indemnity 

Bond to be executed by the Contractor', in favour of the Owner against loss, damage and 

any risks involved for the full value of the materials. This Indemnity Bond shall be furnished 

by the Contractor before commencement of the supplies and shall be valid till the scheduled 

date of Taking Over of the equipment by the Owner. 

3.4.25 Income taxes on staff 

The contractor's staff, personnel and labour shall be Liable to pay personnel income taxes 

in the Owner's country of such of their salaries and wages, as are chargeable under the 
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laws and regulations from the time being in force and the contractor shall perform such 

duties in regard to such deductions thereof as may be imposed on him by such laws and 

regulations. 

3.4.26 Details to be Confidential 

The contractor shall treat the details of the contract as private and confidential; save in so-

far as may be necessary for the purposes thereof and shall not publish or disclose the same 

or any particulars thereof in any trade or technical paper or elsewhere without the prior 

consent in writing of the Engineer-in-Charge. If any dispute arises as to the necessity of any 

publication or disclosure for the purpose of the contract the same shall, be referred to the 

decision of the Owner whose award shall be final. 

3.4.27 Drawing and Photographs of the Works 

The contractor shall not disclose details of drawings furnished to him, drawings submitted 

by him and approved by the engineer-in-Charge and Works on which he is engaged without 

the prior approval of the Engineer-in-Charge in writing to anyone. No photographs of the 

works or any part thereof or plant employed thereon shall be taken or permitted by the 

contractor to be taken by any of his employees without the prior approval of the Engineer-in-

Charge in writing and no such photographs shall be published or otherwise circulated 

without the approval of the Engineer-in-Charge in writing. 

The Apprentices Act, 1961 

The contractor shall duly comply with the provisions of the latest apprentices Act, the rules 

made there under and the orders that may be issued from time to time under the said act 

and the said rules and on his failure or neglect to do so, he shall be subject to all liabilities 

and penalties provided by the said Act and said rules. 

3.4.28 Engineer-in-Charge's Authority to Correct Errors 

The Engineer-in-Charge shall at the request of the contractor or at his own initiative subject 

to the provisions of this clause and with retrospective effect from the date of this contract 

have authority to make a determination correcting any manifest error (including for the 

avoidance of doubt and without prejudice of the Engineer-in-charge's authority in this regard 

any error of spelling grammar or punctuation and any omission inclusion or misplacement of 

text) in any of this contract provided always that; 

(a) The Engineer-in-Charge before making such determination shall by notice to contractor 

provide him with a draft thereof and give him reasonable time in which to comment on the 

draft. 
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(b) The Engineer-in-Charge shall in making such determination take into consideration the 

presumed intentions of the parties the wording of any provision of the conditions of the 

contract for use and any comments received by the contractor on the draft determination 

provided to him under para (a) of this sub clause. 

(c) The Engineer-in-Charge shall provide the contractor with a copy of the determination 

made by him. 

3.5 MATERIALS, PLANT AND WORKMANSHIP 

3.5.1 Quality of Materials, plant, Machinery and workmanship 

All materials, plant and workmanship shall be: 

(a) Of the respective kind described in the contract and in accordance with the Engineer-

in-Charge
r
s instructions and 

(b) Subjected from time to time, to such tests as the Engineer-in-charge may require at the 

place of manufacturer, fabrication or preparation or on the site or at such other places as 

may be specified in the contract as decided by the Engineer-in-Charge. 

The contractor shall provide such assistance, labour, electricity, fuels, stores, tools and 

tackles apparatus and instruments as are normally required for examining, measuring and 

testing anymaterials or plant and shall supply samples or materials before incorporation in 

the works for testing as may be selected and required by the Engineer-in-Charge. 

3.5.2 a) Field test laboratory 

The contractual agency will maintain a full-fledged field laboratory, where all equipment to 

conduct tests for quality control of materials / works executed shall be kept, so that all field 

tests of all the components of this contract can be carried out without any hindrance. Proper 

records of all tests shall be maintained. Copies of all tests conducted in field laboratory shall 

be given to Engineer-in-Charge. The staff of Owner will have access to this laboratory and 

will have power to conduct/supervise field tests of various material /equipment any time in 

their presence. The total cost of establishing/maintenance and conducting field tests shall 

be borne by the contractor.  

(b) Cost of samples 

All samples shall be prepared and supplied by the contractor at his own cost. 

3.5.3 Testing from outside laboratory 

(a) The Owner reserve its right to get material / works tested from some reputed 

outside field laboratory such as NIT/Tripura, CPRI/ ERADA/NABL accredited Lab and 
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contractual agency will have no objections for same whatsoever. The cost of making such 

test samples and its transportation to such tests laboratory etc. shall be borne by contractor 

including, the fees of laboratory for such tests. 

(b) TSECL reserves its right to get any material tested from outside reputed test house 

as referred above for testing, to ensure quality of all material. But in case of failure of any lot 

of material, all the work executed with that lot of material shall be rejected. 

(c) Sampling of work in progress shall be carried out by representative of Engineer-in-

Charge, and shall be got tested from reputed test house as referred above for quality 

control. 

3.5.4 Inspection facilities 

(a) The Engineer-in-Charge and any person authorized by him shall at all reasonable times 

have access to the site and to all workshop and places where materials or plant are being 

manufactured fabricated or prepared for the works and the contractor shall afford every 

facility for and every assistance in obtaining the right to such access. 

(b) Inspection and Testing 

The Engineer-in-Charge shall be entitled during manufacture, fabrication or preparation of 

inspection and test the materials and plant to be supplied under the contract. If materials or 

plant are being manufactured, fabricated or prepared in workshop of places other than 

those of the contactor, the contractor shall obtain permission for the Engineer-in-Charge to 

carry out such inspection and testing in those workshops or places, such inspection or 

testing shall not release the contractor from any obligations under the contract. 

(c) Dates for inspection and testing 

The contractor shall agree with the Engineer-in-Charge on the time and place for the 

inspection of testing of any materials or plant as provided in the contract. The Engineer-in-

Charge shall give the contractor not less than 24 hours’ notice of his intention to carry out 

the inspection or to attend the tests. If the Engineer-in-Charge, or his duly authorized 

representative does not attend on the date agreed, the contractor may unless otherwise 

instructed by the Engineer-in-Charge proceed with the tests, which shall be deemed to have 

been made in the presence of the Engineer-in-Charge. 

(d) Rejection 

If at the time and place agreed in accordance with the sub clause 3.5.4.C, the materials or 

plant are not ready for inspection or testing or if as a result of inspection or testing referred 

to in this clause the Engineer-in-Charge determines that the materials or plant are defective 
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or otherwise not in accordance with the contract he may reject the materials or plant and 

shall notify the contractor thereof immediately. The notice shall state the Engineer-in-

Charges objection with reasons. The contractor shall then promptly make good the defect or 

ensure that rejected materials or plant comply with the contract. 

3.5.5 Examination of work before covering up 

No part of the works shall be covered up or put out of view, without the prior approval of the 

Engineer-in-Charge and the contractor shall afford full opportunity for the Engineer-in-

Charge to examine and measure any such part of works which is about to be covered up or 

put out of view and to examine before any part of the works is placed thereon. The 

contractor shall give notice to the Engineer-in-Charge whenever any such part of the works 

is ready or about to be ready for examination and the Engineer-in-Charge shall unless he 

considers it is unnecessary to examine such part of the works. 

3.6 SUSPENSION OF WORK 

3.6.1 SUSPENSION OF WORK 

The contractor shall on the instructions of Engineer-in-charge suspend the progress of the 

works or any part thereof for such time and in such manner as the Engineer-in-Charge may 

consider necessary and shall, during such suspension properly protect and secure the 

works or such part thereof so far as is necessary in the opinion of the Engineer-in-Charge. 

Unless such suspension is: 

(a) otherwise provided for in the contract or 

(b) necessary by reason of some default of or breach of contract by the contractor for 

which he is responsible or 

(c) Necessary for the proper execution of the works or for the safety of the works or any 

part thereof save to the extent that such necessity arises from any act or default by the 

Engineer-in-Charge or the Owner or from any of the risks defined in sub clause 3.4.12 shall 

apply. 

3.6.2 Engineer-in-Charge's Determination Following Suspension 

Where, pursuant of sub clause 6.6.1 this sub clause applies that the Engineer-in-Charge 

shall determine any extension of time for which the contractor is entitled under the contract, 

determine any extension of time for which the contractor is entitled under sub clause 3.7.4 
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3.6.3 Suspension lasting more than 90 days 

If the progress of the works or any part thereof is suspended on the instructions of the 

Engineer-in-Charge and if permission to resume work is not given by the Engineer-in-

Charge within a period of 90days from the date of suspension then unless such suspension 

is within paragraph (a), (b) or (c) of sub clause 3.6, the contractor may give notice to the 

Engineer-in-Charge requiring permission within 30days from the receipt thereof to proceed 

with the works or that part thereof in regard to which progress is suspended, if within the 

said time, such permission is not granted, the contractor may, but is not bound to, treat the 

suspension where it effects part only of the works as an omission of such part under clause 

3.10.0 by giving a further notice to the Engineer-in-Charge to that effect or where it effect 

the whole of the works treat the suspension as an event of default by the Owner and 

terminate his employment under the contract in accordance with the provisions of sub 

clause 3.21.1 whereupon the provisions of sub clause 3.21.2 and 3.21.3 shall apply. 

3.7 COMMENCEMENT AND DELAYS 

3.7.1 COMMENCEMENT OF WORK 

The contractor shall commence the works within the period specified in the tender after the 

receipt by him of an order in writing to this effect from the Engineer-in-Charge and shall 

proceed with the works due expedition and without delay except as may be expressly 

sanctioned or ordered by the Engineer-in-Charge or be wholly beyond the contractor's 

control. 

3.7.2 Possession of site 

The Engineer-in-Charge will issue a written order to commence the works, give to the 

contractor possession of so much of the site as may be required to enable the contractor to 

commence and proceed with the construction of the works in accordance with the program 

if any, and otherwise in accordance with such reasonable proposals, of the contractor as he 

shall by giving notice in writing to the Engineer-in-Charge. The Engineer-in-Charge will from 

time to time, as the works proceed, give to the contractor possession of such further 

portions of the site as may be required to enable the contractor to proceed with the 

execution of the works, in accordance with the said program or proposals as the case may 

be. 

If the contractor suffers from failure on the part of the Owner to give possession in 

accordance with the terms of this clause, the Engineer-in-Charge shall on the request of the 

contractor grant an extension of time for the completion of the works. 
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3.7.3 Time for completion 

The whole of the works and, if applicable any section required to be completed within a 

particular time as stated in the bid shall be completed in accordance with the provision 

specified in Notice for the time stated for completion of the whole of the works or the section 

calculated from the commencement date or such extended time as may be allowed under 

sub clause 3.7.4. 

3.7.4 Extension of Time 

TSECL   may   consider granting time extension for completion of the work if it is felt 

absolutely essential on fulfilment of following conditions by the Contractor: - 

a) The contractor must apply to the Engineer-In-charge in writing for extension of time so 

required justifying the necessity. 

b) Such application must state the grounds which hindered the contractor in the 

execution of the work within the time as stipulated in the contract document. 

c) Such application must be made within 07days of the date on which such hindrance had 

arisen. 

d) The Engineer-in charge must be of the opinion that the grounds shown for the 

extension of time are reasonable and without extension of such time completion of the work 

is practically impossible. 

e) The Engineer-In-Charge will have full powers, but the orders on the application of the 

Contractor accepted by the Authorities higher than the Engineer-In-Charge shall be issued 

by him only after written approval from the concerned authority higher than Engineer-In-

Charge. 

f) The opinion of the Engineer-in-charge, whether the grounds shown for the time are 

or are not reasonable is final. If the Engineer-in-charge is of the opinion that the 

grounds shown by the supplier/ contractor are not reasonable and declines to grant 

extension to time, the supplier / contractor cannot challenge. 

3.7.5 Interim Determination of Extension 

Provided also that where an event has a continuing effect such that it is not practicable for 

the contractor to submit detailed particulars within the period of 30days referred to in sub 

clause 6.7.4 he shall never the less be entitled to an extension of time provided that he has 

submitted to the Engineer-in-Charge interim particulars at intervals of not more than 30days 

and final particulars within 30days of the end of the effect resulting from the event. On 

receipt of such interim particular, the Engineer-in-Charge shall without undue delay make 
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an interim determination of extension of time and on receipt of final particulars of the 

Engineer-in-Charge shall review all the circumstances and shall determine an overall 

extension of time in regard to the event, in both such cases the Engineer-in-Charge shall 

make his determination and shall notify the contractor of the determination. 

3.7.6 Restriction of working hours 

Subject to any provisions contrary to that contained in the contract, none of the works shall 

save as hereinafter provided be carried on during the night or on Locally recognized days of 

rest without the prior consent of the Engineer-in-Charge except when work is unavoidable 

or absolutely necessary for the saving of life or property or for the safety of the works in 

which case the contractor shall immediately advise the Engineer-in-Charge provided that 

the provisions of this sub clause shall not be applicable in the case of any work which is 

customary to carry out by multiple shifts. 

3.7.7 Rate of Progress 

If for any reason, which does not entitle the contractor to an extension of time, the rate of 

progress of the works or any section, is at any time in the opinion of the Engineer-in-Charge 

too slow to comply with the time for completion, the Engineer-in-Charge shall so notify the 

contractor who shall thereupon take such steps as are necessary subject to the consent of 

Engineer-in-Charge to expedite progress so as to comply with the time for completion. The 

contractor shall not be entitled to any additional payment for the taking such steps. If as a 

result of any notice given by the Engineer-in-Charge under this sub clause the contractor 

considers that it is necessary to do any work at night or on locally recognized days of rest 

he shall be entitled to seek the consent of the Engineer-in-Charge to do so. Provided that if 

any steps, taken by the contractor in meeting his obligation under this clause, involves the 

Owner additional supervision costs shall after due, consultation with the contractor by the 

Owner, may be deducted by the Owners from any money due or to become due to 

contractor by the Engineer-in-Charge. The Engineer-in-Charge shall notify the contractor 

accordingly. The Engineer-in-Charge also reserves the rights to withhold/levy liquidated 

damages at the discretion of the Owner, at any stage of execution of work, if the desired 

progress is not achieved as per the schedule at the rate of 1% per week subject to a 

maximum of 5% of the Contract price. 

3.7.8 Liquidated Damages for Delay  

If the Contractor fails to comply with the Time for Completion, in accordance with Sub-

Clause 3.7.7, then the Contractor shall pay at the rate of 1% per week subject to a 

maximum of 5% of the Contract price. to the Owner the relevant sum stated in the Bid as 
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liquidated damages for such default for every week or part thereof which shall elapse 

between the relevant Time for Completion and the date stated in a Taking-Over Certificate 

of the whole of the works or the relevant section, subject to the applicable limit stated in the 

bid. The Owner may, without prejudice to any other method of recovery, deduct the amount 

towards such damages from any money due or to become due to the Contractor. The 

payment or deduction of such damages shall not relieve the contractor from his obligations 

to complete the works, or from any other of his obligation and liabilities under the contract. 

3.7.9 Taking over / Completion Certificate  

When the whole work has been substantially completed and have satisfactorily passed any 

tests on completion prescribed by the contract, the contractor may give a notice to that 

effect to the Engineer-in-Charge, accompanied by a written undertaking stating the 

remaining of the works to be completed within the specified time. Such notice and 

undertaking shall be deemed to be a request by the contractor for the Engineer-in-Charge 

to issue a Taking over Certificate in respect of the completion of whole works. The 

Engineer-in-Charge shall within 21 days of the date of delivery of such notice, with a copy to 

the Owner, issue to the contractor, either a provisional taking over certificate specifying the 

list of outstanding work ("Punch List") required to be completed along with specified for 

completion of the same or list specifying all the work which in the Engineer-in-Charge's 

opinion is required to be done by the contractor before the issue of such certificate. The 

Engineer-in-Charge shall also notify the contractor of any defects in the works affecting 

substantial completion that may appear after such instructions and before completion of the 

works specified therein. Otherwise, the contractor shall be entitled to receive such taking 

over Certificate within 21 days of completion of whole of works to the satisfaction of the 

Engineer-in-Charge of the works so specified and remedying any defects so notified. 

In the event of the contractor completing the whole of the works, or any section before the 

stipulated time, the right to take over the same shall lie with the Owner only.  

Contractor shall have no claim whatsoever on this account. 

3.8 DEFECT LIABILITIES  

The expression of defect liability period shall mean the defects liability period to be 

calculated from the date of issuance of Taking over Certificate on completion of whole of the 

work and not from the provisional Taking over Certificate/Completion Certificate issued by 

Engineer-in-Charge in between period i.e. before completion of whole work. 
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3.8.1 DEFECT LIABILITIES PERIOD 

The defect liability period will be One year (12 months) from the date successful 

commissioning or from the date of issuance of Taking over Certificate on completion of 

whole of the work. The contractor is required to maintain the minimum work force at site to 

execute this work during liabilities period, as determined by the Engineer in charge.  

3.8.2 Cost of Remedying Defects 

All works shall be executed by the contractor at his own cost if the necessity. Thereof is in 

the opinion of the Engineer-in-Charge, due to; 

(a) the use of materials, plant or workmanship not in accordance with the contract, or 

(b) where the contractor is responsible for the design of part of the works any fault in such 

design or 

(c) The neglect, failure on the part of the contractor to comply with any obligation, 

expressed or implied on the contractor's part under the contract. 

3.8.3 Contractor's Failure to Carry out Instructions 

In case of default on the part of the contractor in carrying out such instructions within a 

reasonable time, the Owner shall be entitled to employ and pay other persons to carry out 

the same and if such work is in the opinion of the Engineer-in-Charge, the contractor was 

liable to do at his own cost under the contract, then, all costs consequent thereupon or 

incidental thereto shall be determined by the Engineer-in-Charge and shall be recoverable 

from the contractor by the Owner and may be deducted by the Owner from any money due 

or to become due to the contractor and the Engineer-in-Charge shall notify the contactor 

accordingly. 

3.10  ALTERATIONS, ADDITIONS AND OMISSIONS 

3.10.1 Variations 

The Engineer-in-Charge shall have power: 

(a) To make alteration in, omissions from, additions to or substitutions from the original 

specifications, drawings, designs and instructions that may appear to him to be necessary 

or advisable during the progress of the work and 

(b) To omit a part of the works in case of non-availability of a site or for any other reasons 

and the contractor shall be bound to carry out the works in accordance with any instructions 

to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 

additions or substituted work which the contractor may be directed to do in the manner 
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specified above on the same conditions in all respects including price on which he agreed to 

do the main work except as hereafter provided. 

(c) The contractor shall be bound to carry out in accordance any instructions, which may 

be given to him in writing by the Engineer-in-Charge and such alterations, omission, 

additions and substitutions shall not invalidate the contract. 

(d) The time for completion of work shall in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by the 

contractor, in proportion, which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value. 

3.10.2 Valuations of Variations 

Rate for such altered, additional or substituted work shall be determined by the Engineer-in-

Charge as follows: 

(a) If the rate for which altered, additional or substituted item or work is specified in the bill 

of quantities, the contractor shall carry out the altered, additional or substituted items at the 

same rate. In the case of composite tenders when two or more bills of quantities may form 

part of the contract the applicable rate shall be taken from the bill of quantities of that 

particular part in which the deviation is involved, failing that at lowest applicable rate for the 

same item of work in the other bill of quantities. 

(b) If the rate for any altered, additional or substituted item of work cannot be determined in 

the manner specified in sub paras (a)&(b) above, the contractor shall within 15 days of the 

date of receipt of the order to carry out the said work, inform the Engineer-in-Charge of the 

rate which he proposes to claim for such item of work, supported by analysis of the rate 

claimed and the Engineer-in-Charge shall within three months thereafter, after giving due 

consideration to the rates claimed by the contractor, determine the rate on the basis of 

market rate(s). In the event of the contractor failing to inform the Engineer-in-Charge within 

the stipulated period of time, the rate which he proposes to claim the rate for such item shall 

be determined by the Engineer-in-Charge on the basis of special condition of contract. 

3.10.3 Valuations of Variations 

(a) Quoted rates for all items shall be firm, fixed and binding on the contractor irrespective 

of any variations (on plus or minus side) of quantities of individual items stated in Bill of 

Quantities. 
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3.11  PROCEDURE FOR CLAIMS 

3.11.1 Notice to claims 

Notwithstanding any other provision of the contract, if the contractor intends to claim any 

additional payment pursuant to any clause of these conditions or otherwise, he shall give 

notice of his intention to the Engineer-in-Charge, within 14 days after the event giving rise to 

the claim has first arisen. 

3.11.2 Contemporary Records 

Upon the happening of the event referred to in sub clause 3.11.1, the contractor shall keep 

such contemporary records as may reasonably be necessary to support any claim he may 

subsequently wish to make. Without necessary admitting the Owner's liability, the Engineer-

in-Charge shall on receipt of a notice under sub clause 3.11.1, inspect such contemporary 

records and may instruct the contractor to keep any further contemporary records as are 

reasonable and may be material to the claims of which notice has been given. The 

contractor shall permit the Engineer-in-charge to inspect all the records kept pursuant to this 

sub clause and shall supply him with copies thereof as and when the Engineer-in-Charge so 

instructs. 

3.11.3 Substantiation of Claims 

Within 14 days, or such other reasonable time as may be agreed to by the Engineer-in-

Charge of giving notice under sub clause 3.11.1, the contractor shall send to the Engineer-

in-Charge an account giving detailed particulars of the amount claimed and the grounds 

upon which the claim is based. Where the event giving rise to the claim has a continuing 

effect, such account shall be considered to be an interim account and the contractor shall, 

at such intervals as the Engineer-in-Charge may reasonably require, send further interim 

accounts giving the accumulated amount of the claim and any further grounds upon which it 

is based. In cases where interim accounts are sent to the Engineer-in-Charge, the 

contractor shall send a final account within 14 days of the end of the effect resulting from 

the event. The contractor shall, if required by the Engineer-in-Charge to do so, send copy of 

all accounts to the Engineer-in-Charge pursuant to this sub clause. 

3.11.4 Failure to Comply 

If the contractor fails to comply with any of the provisions of this clause in respect of any 

claim which he seeks to make, his entitlement to payment in respect thereof shall not 

exceed such amount as the Engineer-in-Charge or any arbitrators appointed pursuant to 

sub clause 3.19.3 assessing the claims, considers to be verified by the contemporary 

records (whether or not such records were brought to the Engineer-in-Charge's notice). 
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3.11.5 Payments of claims 

The contractor shall be entitled to have included in any interim payment certified by the 

Engineer-in-charge pursuant to clause 3.15.0 such amount in respect of any claim as the 

Engineer-in-charge, may consider due to the contractor provided that the contractor has 

supplied sufficient particulars to enable the Engineer-in-Charge to determine the amount 

due. If such particulars are insufficient to substantiate the whole of the claim, the contractor 

shall be entitled to payment in respect of such part of the claim as such particulars may 

substantiate to the satisfaction of the Engineer-in-Charge. The Engineer-in-Charge shall 

notify the contractor of any determination made under this sub clause. 

3.12  CONTRACTOR'S EQUIPMENTS, TEMPORARY WORKS AND MATERIALS 

3.12.1  Contractor's equipment, Temporary Works and Materials use for the Works 

All contractor's equipment, temporary works and materials provided by the contractor shall, 

when brought on to the site, be needed to be exclusively indented for the execution of the 

works and the contractor shall not remove the same or any part thereof, except for the 

purpose of moving it from one part of the site to another, without the consent of the 

Engineer-in-Charge. Provided that consent shall not be required for vehicles engaged in 

transporting any staff, labour, contractor's equipment, temporary works, plant or materials to 

or from the site. 

3.12.3  Owner Not Liable for Damage 

The Owner shall not at any time be liable, as mentioned in clause 3.4.10 and 3.17.0, for the 

loss or of damage to any of the said contractor' equipment, temporary works or materials. 

3.13  MEASUREMENTS 

3.13.1 Measurements of work executed 

The contractor shall, without extra charges, provide all assistance with every appliance, 

labour and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provisions inthe relevant Indian Standard Method of 

Measurement or any general or local custom. In the case of items which are not covered by 

specifications, measurement shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if for any item no 

such standard is available then a mutually agreed method shall be followed. 
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The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 

authorized representatives in charge of work before covering up or otherwise placing 

beyond the reach of measurement. Any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is covered up or placed beyond the 

reach of any work without consent in writing of the Engineer-in-Charge or his authorized 

representative in charge of the work who shall within the aforesaid period of seven days 

inspect, the work, and if any work shall be covered up or placed beyond the reach of 

measurement without such notice having been given or the Engineer-in-Charge consent not 

being obtained in writing, the same shall be uncovered at the contractor's expense, or in 

default thereof no payment or allowance shall be made for such work or the materials with 

which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or 

through another officer of the TSECL to check the measurements recorded jointly or 

otherwise as aforesaid and all provisions stipulated herein above shall be applicable to such 

checking of measurement or levels. 

It is also a term of this contract that recording of measurement of any item of work in the 

measurement book and/or its payment of the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or 

defects noticed till completion of the Defects Liabilities Period. 

3.14  SUB –CONTRACTING 

3.14.1  SUB –CONTRACTING 

 That the contractor shall not assign or sublet any partof the work to a sub-contractor, 

without the prior written consent of the Owner. Such written consent/ permission to appoint 

sub-contractor, however, shall not relieve the contractor from any of his responsibilities, 

obligations and liabilities under the contract. The contractor shall be responsible for acts, 

defaults and neglect of all sub-contractors and their agents and workmen. Any permission 

to sub contract parts of the work shall not relieve the contractor from any of his 

responsibilities, obligations and Liabilities under this contract Agreement. 

 That in the event of appointment of a sub-contractor by the contractor without prior consent 

all in case such appointment of sub-contractor, is not approved by the Owner or there is 

breach of any other obligations of the contract, the Owner shall have a right to initiate the 

appropriate proceedings including blacklisting the contractor. 
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 However, the contactor may sub-let the work to the extent of 50% of the total contract value 

with the prior approval of the Owner. However, the eligibility of the sub-contractor will be 

assessed on the same eligibility criteria as is prescribed for the main contract on pro-rata 

basis. Details of Sub-contractors to be submitted during bid submission.  

3.14.2  Design requirement to be expressly stated 

 If in connection with any provisional sum the services to be provided include any matter of 

design or specification of any part of the works or of any plant to be incorporated therein, 

such requirement shall be expressly stated in the contract and shall be included in any 

nominated sub contract. The nominated sub contract shall specify that the nominated sub-

contractor providing such services shall be best of engineering practices without any 

deviation or compromise in respect of project outcome and indemnify the contractor from 

and against the same and from all claims, proceedings, damages, costs, charges and 

expenses whatsoever arising out of or in connection with any failure to perform such 

obligations or to fulfil such liabilities. 

3.15  CERTIFICATES AND PAYMENT 

3.15.1  Monthly Statements 

The contractor shall submit a statement in 3 copies to the Engineer-in-Charge by 7thday of 

each month for the work executed up to the end of previous month in a tabulated form 

approved by the Engineer-in-Charge, showing the outstanding amounts in Indian Rupees to 

which the Contractor Considers himself to be entitled. 

3.15.2 Monthly Payments 

The said statement shall be approved or amended by the Engineer-in-Charge in such a way 

that in his opinion, it reflects the amount due to the contractor in accordance with the 

contract, after deduction, of any sums which may have become due and payable by the 

contactor to the Owner. In case where there is difference of opinion as to the value of any 

item the Engineer-in-Charge's view shall prevail. Within the 14
th 

day of the month following 

the receipt of the monthly statement, the Engineer-in-Charge shall determine the 

outstanding amounts due to the contractor and shall issue to the contractor a certificate 

called "Interim Payment Certificate" certifying the amount due to the contractor. However, 

the Engineer-in-Charge may recommend advance payment against on account of bills 

when there is likely to be delay in authorizing payments for some special reasons which 

should be recorded. 
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3.15.3 Correction of Certificates 

In any Latest Interim Payment Certificate, the Engineer-in-Charge may make any correction 

or modifications in any previous interim payment certificate which shall have been issued by 

him and shall have the authority, if any work is not being carried out to his satisfaction, to 

omit or reduce the value of such work while determining the outstanding amounts for latest 

Interim Payment Certificate. 

3.15.4 Statement at completion 

Not later than 90days after the issue of the Taking Over Certificate in respect of the whole 

of the works, the contractor shall submit to the Engineer-in-Charge 3 copies of a statement 

at completion with supporting documents showing in details, in the form approved by the 

Engineer-in-Charge:  

(a) The final value of all work done in accordance with the contract upto the date stated in 

such Taking over Certificate. 

(b) Any further sums which the contractors consider to be due. 

(c) A set of completion drawings of all works executed at site. 

3.15.5 Final statement 

Not later than 60 days after the issue of the no defect liability certificate, the contractor shall 

submit to the Engineer-in-Charge for consideration 3 copies of a draft final statement with 

supporting documents showing in detail, in the form approved by the Engineer-in-Charge: 

(a) The value of all work done in accordance with the contract, and 

(b) Any further sums which the contractor considers to be due to him under the contract or 

otherwise.  

(c) A set of detailed completion drawings after incorporating defects so removed by him, of 

all works executed under the contract. 

If the Engineer-in-Charge disagrees with or cannot verify any part of the draft final 

statement, the contractor shall submit further information as the Engineer-in-Charge may 

reasonably require and shall make such changes in the draft as may be agreed between 

them. The contractor shall then prepare and submit to the Engineer-in-Charge the final 

statement as agreed (for the purpose of these conditions referred to as the 'Final 

Statement') 

If following, discussions between the Engineer-in-Charge and the contractor, and any 

changes to the draft final statement which may be agreed between them, it becomes 
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evident that a dispute exists, the Engineer-in-Charge shall deliver to the Owner an Interim 

Payment Certificate of those parts of the draft final statement, if any, which are not in 

dispute. The dispute may then be settled in accordance with clause 3.19.0. The final 

statement shall be agreed upon settlement of the dispute. 

3.15.6 Discharge 

Upon submission of the final statement, the contractor shall give to the Owner, with a copy 

to the Engineer-in-Charge, a written discharge confirming that the total of the final statement 

represents full and final settlement of all money due to the contractor arising out of or in 

respect of the contract. 

3.15.7 Final Payment Certificate 

Within two months, after the receipt of the final statement, and the written discharge, the 

Engineer-in-Charge shall issue to the Owner (with a copy to the contractor) a final payment 

certificate stating; 

(a) The outstanding amount which, in the opinion of the Engineer-in-Charge, is finally due 

under the contract, and 

(b) After giving credit to the Owner for all amounts previously, paid by the Owner and for all 

sums to which the Owner is entitled under the contract other than under sub clause 3.7.8 

the balance, if any, due from the Owner to the contractor or from the contractor to the 

Owner as the case may be. 

3.15.8 Cessation of Owner's Liability 

The Owner shall not be liable to the contractor for any matter or thing arising out of or in 

connection with the contract or execution of the works, unless the contractor shall have 

included a claim in respect thereof in his final statement. 

3.15.9 Time for payment 

The amount due to the contractor under any interim payment certificate issued by the 

Engineer-in-Charge pursuant to this clause, or to any other terms of the contract, shall, 

subject to clause 3.7.8, be paid by the Owner to the contractor shall be referred under 

Section-7(Payment terms). 

3.15.9 Defects Liability Period Completion Certificate 

The contract shall not be considered as completed until a Defects Liability Period 

completion certificate shall have been signed by the Engineer-in-Charge and delivered to 

the Owner with a copy to the contractor, stating the date on which the contractor shall have 
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completed his obligations to execute and complete the works and remedy any defects 

therein to the entire satisfaction of the Engineer-in-Charge. 

The defects Liabilities certificate shall be given by the Engineer-in-Charge within 28 days 

after the expiration of the Defect Liabilities Period, or, if different defect liability period shall 

become applicable to different sections of parts of the works, the expiration of the latest 

such period. 

3.15.9 Unfulfilled Obligations 

Notwithstanding the issue of Defect Liability Period Completion Certificate the contractor 

and the Owner shall remain liable for the fulfilment of any obligation incurred under the 

provisions of the contract prior to the issue of the Defect Liability Period Completion 

Certificate which remains unperformed at the time such defects Liability Certificate is issued 

and for the purpose of determining the nature and extent of any such obligation, the 

contract shall be deemed to remain in force between the parties to the contract. 

3.16  REMEDIES 

3.16.1 Default of contractor 

If the contractor is deemed by law unable to pay his debts as they fall due, or enters into 

voluntary or involuntary bankruptcy, liquidation or dissolution (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction), or becomes insolvent, or 

makes an arrangement with, or assignment in favour of his creditors or agrees to carry out 

the contract under a committee of inspection of his creditors, or if a receiver administrator, 

trustee or liquidator is appointed over any substantial part of his assets, or if under any law 

or regulation relating to reorganization arrangement or readjustment of debts, proceedings 

are commenced against the contractor or resolutions passed in connection with dissolution 

or liquidation or if any steps are taken to enforce any security interest over a substantial part 

of the assets of the contractor, or if any act is done or event occurs with respect to the 

contractor or his assets which, under any applicable law has a substantially similar effect to 

any of the foregoing acts or events, or has an execution levied on his goods, or if the, 

Engineer-in-charge certifies that in his opinion, the Contractor 

(a) Has repudiated the contract, or 

(b) Without reasonable excuse has failed 

i. To commence the works in accordance with sub clause 3.7.1 or  

ii. To proceed with the works, or any section thereof, within 28 days after, receiving notice 

pursuant to sub clause 3.7.7 or 
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(c) Has failed to comply with a notice issued or an instruction issued for removal of 

improper work, materials or plant within 28 days after having received it, or 

(d) Despite of previous warning from the Engineer-in-Charge, in writing, is otherwise 

persistently or flagrantly neglecting to comply with any obligations under the contract. 

Then the Owner may, after giving 14 days’ notice, to the contractor, enter upon the site and 

works and terminate the employment of the contractor without thereby avoiding the contract 

or releasing the contractor from any of his obligations or liabilities under the contract, or 

affecting the rights and authorities conferred on the Owner or the Engineer-in-Charge by the 

contract, and may himself complete the works or may employ any other contractor to 

complete the work. The Owner or such other contractor may use for such completion so 

much of the contractor’s equipment, Temporary works and materials as he or they may 

think proper and the Owner may, at any time, sell any of the said contractor's equipment, 

temporary works and unused plant and materials and apply the proceeds of sale in or 

towards the satisfaction of any sums due or which may become due to contractor from the 

construction under the contract. 

In case the work is left by the contractor in between the contract period, the Owner has full 

right to forfeit his security deposit/performance guarantee and his all other due payments. 

The balance work shall be got done at the risk and cost of the contractor. 

3.16.2 Valuation at Date of Termination 

The Engineer-in-Charge shall, as soon as may be practicable after any such entry and 

termination by the Owner fix and determine ex-party, or by or after reference to the parties 

or after such investigation or enquiries as he may think fit to make or institute, and shall 

certify: 

(a) What amount (if any) had, at the time of such entry and termination, been reasonably 

earned by or would reasonably accrue to the contractor in respect of the work already done 

by him under the contract, and 

(b) The value of any of the said unused or partially used materials, any contractor's 

equipment and any temporary works. 

(c) The valuation of balance works still remains to be executed. 

3.16.3 Payment after Termination 

If the Owner terminates the contractor's employment under this clause of remedies, he shall 

not be liable to pay the contractor any further. amount (including damages) in respect of the 

contract until the expiration of the Defects Liabilities Period and thereafter until the costs of 
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execution, completion and remedying of any defects, damages for delay in completion (if 

any) and all other expenses incurred by the Owner have been ascertained and the amount 

thereof certified by the Engineer-in-charge. The contractor shall then he entitled to receive 

only such sum (if any) as the Engineer-in-Charge may certify would have been payable to 

him upon due completion by him after deducting the said amount. 

If Such amount exceeds the sum which would have been payable to the contractor on due 

completion by him, then the contractor shall, upon demand pay to the Owner the amount of 

such excess and it shall be deemed a debt due by the contractor to the Owner and shall be 

recoverable accordingly. 

3.16.4 Assignment of Benefit of Agreement 

Unless prohibited by law, the contractor shall, if so instructed by the Engineer-in-Charge 

within 14 days of such entry and termination referred toin sub clause 3.16.1 assign to the 

Owner the benefit or any agreement for the supply of any goods or materials or services 

and/or for the execution of any work for the purpose of the contract, which the contractor 

may have entered into. 

3.16.5 Urgent Remedial Work 

If, by reason of any accident, or failure, or other event occurring to, or in connection with the 

works, or any part thereof, either during the works, or during the execution of the works, or 

during the defects liability period, any remedial or other work is, in the opinion of the 

Engineer-in-Charge, urgently necessary for the safety or progress of the works and the 

contractor is unable or unwilling at once to do such work, the Owner shall be entitled to, 

employ and pay other person to carry out such work as the Engineer-in-Charge may 

consider necessary. If the work or repair so done by the Owner is work which, in the opinion 

of the Engineer-in-Charge the contractor was liable to do at his own cost under the contract, 

then all costs consequent thereupon or incidental thereto shall determine the cost and shall 

be recoverable from the contractor accordingly. 

3.17  SPECIAL RISKS 

3.17.1  Outbreak of war 

If, during the currency of the contract, there is an outbreak of war, whether war is declared 

or not, materially affects the execution of the works, the contractor shall unless and until the 

contract is terminated under the provision of this-clause, continue to use his best 

endeavours to complete the execution of the works, provided that the Owner shall be 

entitled, at any time after such outbreak of war, to terminate the contract by giving a notice 

to the contractor and, upon such notice being given, the contract shall, except as to the 
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rights of the parties under this clause and clause 3.19.0, terminate, but without prejudice to 

the rights of either party in respect of any antecedent breach thereof. 

3.17.2  Removal of contractor's Equipment on termination 

If the contract is terminated under the provisions of sub clause 3.17.1, the contractor shall 

with all reasonable dispatch, remove from the site of all equipment of the contractor. 

3.17.3  Payment if contract terminated 

If the contract is terminated as aforesaid, the contractor shall be paid by the Owner insofar 

as such amounts of items have not already been covered by the payments on account 

made to the contractor for all works executed prior to the date of termination at the rates 

and prices provided in the contract and in addition, the following shall also be considered for 

payment. 

 (a)The amount payable in respect of any preliminary items referred to in the bill of 

quantities, so far as the work or service comprised therein has been carried out or 

performed, and a proper proportion of any such items which have been partially carried out 

on performed.  

 (b)The costs of materials, plants or goods reasonably ordered for the works which have 

been delivered to the contractor or of which the contractor is legally liable to accept delivery, 

such materials, plant or goods becoming the property of the Owner upon such payments 

made by him. 

Provided that against any payment due from the Owner under this sub clause, the Owner 

shall be entitled to be credited with any outstanding balances due from the contractor for 

advances in respect of contractor's equipment, materials and plant and other sums which, 

at the date of termination, were recoverable by the Owner from the contractor under the 

terms of the contract. Any sums payable under this sub clause shall be determined by the 

Engineer-in-Charge who shall notify the contractor accordingly. 

3.18  RELEASE FROM PERFORMANCE 

Payment in event of Release from Performance. 

If any circumstance, outside the control of both parties, arises after the issue of the letter of 

acceptance which renders it impossible or unlawful for either party to fulfil his contractual 

obligations, or under the law governing the contract the parties are released from further 

performances, then the sum payable by the Owner to the contractor in respect of the work 

executed shall be the same as that which would have been payable under clause 3.17.0, if 

the contract had been terminated under the provisions of clause 3.17.0 
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3.19  SETTLEMENT OF DISPUTES 

3.19.1  Decision of Engineer-in-Charge 

If dispute of any kind whatsoever arises between the Owner and the contractor in 

connection with, or arising out of the contract or the execution of work, whether during the 

execution of the works or after their completion and whether before or after repudiation or 

other termination of the contract, including any dispute as to any opinion, instruction, 

determination, certificate or valuation of the engineer in charge, the matter of dispute shall, 

in the first place, be referred in writing to the engineer-in-charge, such reference shall state 

that it is made in pursuant to this clause. Not later than the 90
th 

day after the day on which 

he received such reference, the Engineer-in-Charge shall give his decision to the 

contractor. Unless the contract has already been repudiated or terminated, the contractor 

shall, in every case, continue to proceed with the works, with all diligence. The contractor 

shall give effect forth with to every such decision of the Engineer-in-Charge, unless and until 

the same shall be revised, as here in after provided in an amicable settlement or an arbitral 

award. 

If the contractor be dissatisfied with any decision of the Engineer-in-Charge or the Engineer-

in-Charge fails to give his decision on or before 90th day after the day on which he received 

the reference, then the contractor may, on or before the 60
th 

day after the day on which the 

said period of 90
th 

day expired, as the case may be, give notice to the other party, his 

intensions to commence arbitration as herein provided -as-to the matter in dispute. Such 

notice shall establish the entitlement of the party giving the same to commence arbitration, 

as herein after provided, as to such dispute and, no arbitration in respect thereof may be 

commenced unless such notice is given. 

If the Engineer-in-Charge has given his decision as to a matter of dispute to the contractor 

and no notice of intention to commence arbitration as to such dispute has been given by the 

contractor to the Owner on or before 60th day after the day on which contractor received 

copy of decision from Engineer-in-Charge, the said decision shall become final and binding 

upon both the parties. 

3.19.2  Amicable Settlement 

Where notice of intention to commence arbitration, as to a dispute, has been given in 

accordance with sub clause 6.19.1, the parties shall attempt to settle such disputes 

amicably before the commencement of arbitration. Provided that, unless the parties 

otherwise agree, arbitration may be commenced on or after the 56th day, after the day on 
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which notice of intention to commence arbitration of such disputes was given, even, if no 

attempt at amicable settlement thereof has been made. 

3.19.3  Arbitration 

a) All disputes or differences in respect of which the decision, if any, of the Engineer has 

not become final or binding as aforesaid shall be settled by arbitration in the manner 

hereinafter provided. 

b) The arbitration shall be conducted by an arbitrator, to be nominated by TSECL and he 

will be the sole arbitrator to conduct the arbitration.  

c) The arbitration shall be conducted in accordance with the provisions of the Indian 

Arbitration & Reconciliation Act, 1996 or any statutory modification thereof.  The venue of 

arbitration shall be at Agartala. 

d) The arbitrators may, from time to time with the consent of all the parties enlarge the 

time for making the award.   

e) The arbitrator shall have full powers to review and/or revise any, decision, opinion, 
direction, certification or valuation of the Engineer in accordance with the Contract, and 
neither party shall be limited in the proceedings before such arbitrators to the condense or 
arguments out before the Engineer for the purpose of obtaining the said decision. 

f)  During settlement of disputes and arbitration proceedings, both parties shall be obliged 
to carry out their respective obligations under the Contract. 

b. Failure to comply with Engineer-in-Charge decision 

Where neither the Owner or the contractor has given notice of intention to commence 

arbitration of a dispute within the period stated in sub clause 3.19.1 and the related decision 

has become final and binding, either party may, if the other party fails to comply with such 

decision, and without prejudice to any other rights, it may have, refer the failure to 

arbitration in accordance with sub clause 3.19.3. The provision of sub clause 3.19.1 and 

3.19.2shall not apply to any such reference. 

c. Appointment of Arbitrator 

In order to resolve the disputes or differences, which remain unresolved, the Owner will 

offer a panel of minimum 3 names for appointment as sole arbitrator and the contractor 

will have an option to select one and convey his option to the Owner and sole arbitrator so 

selected by the contractor will be acceptable to the Owner. However, if work is not 

completed so far, it will continue during the process and pendency of such arbitration. 
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3.20  NOTICES 

3.20.1  Notice to Contractor 

All the certificates, notice or instructions to be given to the contractor by the Owner or the 

Engineer-in-Charge under terms of the contract shall be sent by post or facsimile 

transmission to or left at the contractor's principal place of business or such other address 

as the contractor shall nominate for that purpose. 

3.20.2  Notices to Owner and Engineer-in-Charge 

Any notice to be given to the Owner or to the Engineer-in-Charge under the terms of the 

contract shall be sent by post or facsimile transmission to or left at the respective address 

nominated for that. 

3.20.3  Change of address 

Either party may change a nominated address to another address in the country where the 

works are being executed by prior notice to the other party, with a copy to the Engineer-in-

Charge and the Engineer-in-Charge may do so by prior notice to both parties. 

3.21  DEFAULT OF OWNER 

3.21.1  Default of Owner 

In the event of the Owner: 

a) Becoming bankrupt or, going into liquidation, other than for the purpose of a scheme of 

reconstruction or amalgamation, or 

b) Giving notice to the contractor that for unforeseen reasons due to economic dislocation 

it is impossible for him to continue to meet his contractual obligations. 

The contractor shall be entitled to terminate his employment under the contract by giving 

notice to the Owner, with a copy to the Engineer-in-Charge. Such termination shall take 

effect 28 days after the giving of the notice. 

3.21.2  Default of Owner 

Upon the expiry of the 28 days’ notice period referred to in sub clause 3.21.1, the contractor 

shall, notwithstanding the provisions of sub clause 3.12.1, with all, reasonable dispatch; 

remove from the site all contractors’ equipment brought by him thereon. 
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3.21.3  Payment on termination 

In the event of such termination, the Owner shall be under the same obligations to the 

contractor in regard to payment as if the contract has been terminated under the provisions 

of clause 3.17.0. 

3.21.4  Contractors Entitlement to Suspend Work 

Without prejudice to the Contractor's Entitlement to interest under sub clause 3.15.9, and to 

terminate under sub clause 3.21.1, the contractor may, if the Owner fails to pay the 

contractor the amount due under any certificate of the Engineer-in-Charge within 28 days 

after the expiry of the time stated in sub clause 3.15.9, within which payment is to be made, 

subject to any deduction that the Owner is entitled to make under the contract, after giving 

28 days prior notice to the Owner, with a copy to the Engineer-in-Charge, suspend work or 

reduce the rate of work. 

If the contractor suspends work or reduces the rate of work in accordance with the 

provisions of this sub clause and thereby suffers delay, the Engineer-in-Charge shall, 

determine any extension of time to which the contractor is entitled under sub clause  

3.7.4 and shall notify the contactor accordingly. 

3.21.5  Resumption of work 

Where the contractor suspends work or reduces the rate of work, having given notice in 

accordance with sub clause 3.21.4, and the Owner subsequently pays the amount due, 

including interest pursuant to sub clause 3.15.9, the contractor's entitlement under the sub 

clause 3.21.1, shall, if notice of termination has not been given, lapse and the contractor 

shall resume normal working as soon as is reasonably possible. 

3.22  CHANGES IN COST AND LEGISLATION/TAXATION 

3.22.1  Increase or Decrease of Taxes 

For the purpose of the Contract, it is agreed that the Contract Price as specified in Contract 

Price and Terms of Payment of the Contract Agreement is based on the taxes, duties, 

levies and charges prevailing at the date seven (07) days prior to the last date of bid 

submission (hereinafter called “Tax” in this GCC). If any rates of Tax are increased or 

decreased, a new Tax is introduced, an existing Tax is abolished, or any change in 

interpretation or application of any Tax occurs in the course of the performance of the 

Contract, which was or will be assessed on the Contractor in connection with performance 

of the Contract, an equitable adjustment of the Contract price shall be made to fully take 

into account any such change by addition to the Contract price or deduction therefrom, as 
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the case may be, in accordance with GCC Clause 3.25(Changes in Laws and Regulations) 

hereof. However, these adjustments would be restricted to direct transactions between the 

Owner and the Contractor for which the taxes and duties are reimbursable by the Owner as 

per the Contract. These adjustments shall not be applicable on procurement of raw 

materials, intermediary components etc. by the Contractor and also not applicable on the 

bought-out items dispatched directly from sub vendor’s works to site. 

In respect of raw materials, intermediary components etc and bought out items, neither the 

Owner or the Contractor shall be entitled to any claim arising due to increase or decrease in 

the rate of Tax, introduction of a new Tax or abolition of an existing Tax in the course of the 

performance of the Contract. 

3.22.2  Other changes in Cost 

To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall in cost. No increase in the cost of material or any account required for 

completion of works under the contract shall be paid over and above, as described in the 

price adjustment section 8. 

3.23  HEALTH AND SANITARY ARRANGEMENT FOR WORKERS 

3.23.1  General 

In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor's part of this agreement, the contractor shall comply with or cause to be complied 

with all the rules and regulations of the local sanitary and other authorities or as framed by 

the Owner from time to time for the protection of health and sanitary arrangement for all 

workers. The contractor shall provide in the labour colony all amenities such as electricity, 

water and other sanitary and health arrangements. The contractor shall also provide 

necessary surface transportation to the place of work and back to the colony, for their 

personnel accommodated in the labour colony. 

3.23.2  Creche 

The contractor shall at his own cost provide his labour at every work place at which 50 or 

more women workers are ordinarily employed, two huts for the use of children under the 

age of 6 years; belonging to such women. One hut shall be used for infant's games, play 

and the other as bedroom. The huts shall not be constructed on a Lower standard than the 

following: 
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i) Thatched roofs; ii) Brick floor and walls; iii) Planks spread over the brick floor and covered 

with matting; arrangements for heating during winter months; iv) Suitable nos. of toilets, 

baths and arrangements for drinking water. 

The huts shall be provided with suitable and sufficient opening for light and ventilation.   

There shall be adequate provision of sweepers to keep the places clean. 

There shall be two attendants at any time including during the extended working hours. 

Sanitary utensils shall be provided to the satisfaction of the Health Officer of the area 

concerned. The use of the hut shall be restricted to only children, their attendants and 

mothers of the children. 

Where the number of women workers is more than 25 and less than 50, the contractor shall 

provide at least one hut and one attendant to look after the children of women workers. The 

size of crèche shall vary according to the number of women workers. The same be properly 

maintained and toys etc. shall be provided. The arrangement has to be approved by the 

Engineer-in-Charge. 

3.24  SAFETY CODE 

3.24.1  General 

Contractor shall adhere to the safe construction practice and guard against hazardous and 

unsafe working conditions and shall comply with Owner's safety rules as set forth herein. 

3.24.2  Safety Regulation 

(a) In respect of all labour, directly or indirectly employed in the work for the performance 

of contractor's part of this agreement, the contractor shall at his own expenses arrange for 

all the safety provisions as per safety code of Indian Standards Institution, the Electricity Act 

and such other acts as applicable. 

(b) The contractor shall observe and abide by all fire and safety regulations. 

3.24.3  First Aid 

(a) Contractor shall maintain adequate first aid facilities for its employees and labour, an 

MBBS doctor with assisting nurses and helpers should be available throughout the 

pendency of the contract. 

(b) Contractor shall make outside arrangements for Ambulance service and for the 

treatment of injuries. Names of those providing these services shall be furnished to the 

Owner and their telephone numbers shall be prominently posted in contractor's field 

office. 

(c) All critical industrial injuries shall be reported promptly to the Owner, and a copy of the 

contractor's report covering each personal injury requiring the attention of a physician 

shall be furnished to the Owner. 
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3.24.4  Contractor's Barricades and lighting Arrangement 

Contractor shall erect and maintain barricades required in connection with his operations to 

guard the excavations and Hoisting Areas. These should be properly lighted during the 

night. 

3.24.5  Excavation and Trenches 

All trenches 1.2meters or more in depth shall at all times be supplied with at least one 

ladder for each 50 meters Length or fraction thereof. 

Ladder shall be extended from bottom of the trench to at least one meter above the surface 

of the ground. The sides of the trenches, which are 1.5 meters in depth, shall be stepped 

back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 

sides to collapse. The excavated materials shall not be placed within 1.5 meters of the edge 

of the trench or half of the trench width whichever is more. Cutting shall be done from top to 

bottom. Under no circumstances undermining or under cutting shall be done. 

3.24.6  General Safety 

All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the persons employed on the site and 

maintained in condition suitable for immediate use, and the contractor shall take adequate 

steps to ensure proper use of equipment by those concerned. Upon the award of work to 

the contractor, he will submit to the Engineer-in-Charge, two copies of a construction safety 

manual to cover onsite safety control for approval and agreement prior to use. 

3.24.7  Cares in Handling Inflammable Gas 

The contractor has to ensure all precautionary measures and exercise utmost care in 

handling the inflammable gas cylinders/ inflammable Liquids/paints etc. as required under 

the law and/ or as advised by the Fire Authorities. 

3.24.8  Preservation of Peace 

 The contractor shall take requisite precautions and use his best endeavours to prevent any 

riotous or unlawful behaviour by or amongst his workmen and others employed on the works 

and for the preservation of peace and protection of the inhabitants and security of property in 

the neighbourhood of the work in the event of the Owner requiring the maintenance of a 

special police force at or in the vicinity of the site during the tenure of works, the expenses 

thereof shall be borne by the contractor and if paid by the Owner, shall be recoverable from the 

contractor. 
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3.24.9  Outbreak of Infectious Disease 

The contractor shall remove from his camp such labour and their families who refuse to 

protective inoculation and vaccination when called upon to do so by the Engineer-in-Charges 

representative. Should Cholera, Plague or other infectious diseases break out, the contractor 

shall burn the huts, beddings, clothes and other belonging used by the infected parties and 

promptly erect new huts on healthy sites as required by the Engineer-in-Charge failing which, 

within the time specified in the Engineer-in-Charge's requisition, the work may be done by the 

Owner and the cost thereof recovered from the contractor. 

3.24.10 Use of intoxicants 

The unauthorized sale of spirits or other intoxicating beverages upon the work in any of the 

buildings, encampments or tenements owned, occupied, by or within the control of the 

contractor, is prohibited and the contractor shall exercise his influence and authority to the 

utmost extent to secure strict compliance with this condition. 

3.25  Change in Laws and Regulations 

If, after the date seven (07) days prior to the date of Bid Opening, any law, regulation, 

ordinance, order or by-law having the force of law is enacted, promulgated, abrogated or 

changed in India (which shall be deemed to include any change in interpretation or application 

by the competent authorities) that subsequently affects the costs and expenses of the 

Contractor and/or the Time for Completion, the Contract Price shall be correspondingly 

increased or decreased, and/or the Time for Completion shall be reasonably adjusted to the 

extent that the Contractor has thereby been affected in the performance of any of its 

obligations under the Contract. However, these adjustments would be restricted to direct 

transactions between the Owner and the Contractor and not on procurement of raw materials, 

intermediary components etc. by the Contractor for which the Owner shall be the sole judge. 

Notwithstanding the foregoing, such additional or reduced costs shall not be separately paid or 

credited if the same has already been accounted for in the price adjustment provisions where 

applicable. 
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SECTION 4: SPECIAL CONDITIONS OF CONTRACT 

4.1  GENERAL 

The price bid submitted by the contractor shall include all duties, taxes etc., and any other 

taxes that may be levied in accordance with the laws and regulations.  

a) The contractor shall submit the CAR (Contractor All Risks) policy for the awarded 

value of work and valid for the entire duration of the work including extending period of 

work, if any. The contractor shall provide to the Owner, copy of insurance policies and 

documents taken out by him, in pursuance of the contract, immediately after such insurance 

coverage. If the contractor fails to effect and keep in force insurance, as per the term of 

contract, the Owner may effect and keep in force such insurance and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the amount 

so paid by the Owner as aforesaid, from any money due or which may be come due to the 

contractor, or recover the same as debit due from the contractor. 

b) The contractor shall be responsible for preparing all claims and make good for all 

damages or Loss by way of repairs and or replacement of portion of any works damaged or 

lost. The transfer of title shall not in any way relieve the contractor of his responsibility 

during the period of contract including the defect liability period. 

c) The contractor shall abide by the local laws and regulations governing labour and 

applicable from time to time. During continuance of the contract the contractor shall abide at 

all times by all existing labour enactments and rules made their under, regulations 

notification and byelaws of State and Central Govt. of Local authority and any other labour 

law (including rules, regulations bylaws that may be passed or notifications that may be 

issued under any labour in future either by the state or the central govt. or the local 

authority) 

d) Nothing shall be paid for any loss or damage done due to rains, floods, or any other act 

of God during the execution period, trial run & defect liability period. The payment shall be 

made only for material/works acceptable to the Department. 

e) The contractor shall provide suitable measuring equipment/arrangement at site for 

checking of various material supplied by him. 

f) In case of duplicity/variations/contradiction of terms and condition in the printed tender 

documents and special terms and conditions, the terms and conditions mentioned in the 

special terms and conditions shall prevail. 
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g) The Owner reserves the right of modification of layout plans, if found necessary, before 

actual execution of work even after designing the same, nothing extra shall be payable to 

the firm for these changes in the layout plan. 

h) Contractual agency shall bear the cost of repairing the damages of other utility services 

like Roads, water, telecom, road or sewerage during excavation of electrical cable trench. 

Suitable measures to be adopted during road crossing and cutting of metaled portion of the 

road including taking prior permission from the concerned department. TSECL will not 

involve in the coordination with the other utility services although for the sake of the 

progress of the project they may take initiatives. 

4.2  PENALTY AND TERMINATION OF THE CONTRACT: 

In the event of contractor's failure to fulfil any of the terms and conditions of this contract, 

including failure to complete the contract within the stipulated period, the department shall, 

without prejudice to other remedies available to it, under the law enforced in the State be 

competent to impose all or any of the following penalties on the contract or in addition to the 

forfeiture of the security deposit(CPG)in full as the department may deem fit and terminate 

the contract after 30 days clear notice to the contractor. 

4.3  DEFECTS LIABILITY PERIOD   

In case the contractor fails to remedy the defects to the full satisfaction of the Engineer-in-

Charge, the Owner shall be at liberty to forfeit the available security amount and get the 

defects remedied at the risk and cost of the contractor. The contractor is supposed to keep 

required staff prescribed in the bid document during the period of 12 months after 

completion/ commissioning of works i.e. during defects liability period. 

4.4  VALIDITY OF BID 

Bid submitted by the bidder shall remain valid for acceptance for a period of 180 days from 

the date of opening of the financial bid. The tenderers shall not be entitled during the validity 

of bid, to revoke or cancel bid or vary any term thereof. In case of bidder revoking or 

cancelling his bid or varying any term in regard thereof, the bidder's earnest money deposit 

shall be forfeited by the Owner. 

4.5  TEMPORARY POWER SUPPLY 

Contractor shall obtain temporary power connection from the local body TSECL for the 

construction purpose. The contractor shall at his own cost make arrangement for temporary 

distribution of power to the work site. Contractor shall at his own cost remove all the wires, 

pipes, ballies etc. after completion of work. 
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4.6  TEMPORARY WATER SUPPLY 

For construction purpose the contractor has to rely on ground/surface water supply. 

Contractor at his own cost and initiative shall arrange suitable quality of water and its 

distribution to the work sites for construction, curing and testing purposes. The quality of 

water for construction purposes must satisfy the provision of relevant codes. Contractor 

shall remove at his own cost all equipment, pumps etc. after completion of work. 

4.7 CONTRACTOR’S OFFICE & STORE 

Any land provided by the Owner to the Contractor within the provisions hereof for labour 

hutments, stores, temporary offices etc. shall be on temporary basis till completion of works 

and shall not create any right, title or interest whatsoever in the contract herein or in respect 

thereof. 

The Contractor shall also be responsible for establishing a suitable furnished office 

accommodation of plinth area not less than 150 Square Meter for the Engineer-in-charge, 

Supervisory Staff of the Corporation and Consultant / Construction Manager as directed by 

the Engineer-in-Charge. The contractor shall also be responsible for establishing suitable 

storage area. The Contractor's storage will be within the site premises. All the incoming and 

outgoing materials, equipment, tools, tackle and any other items related to said work shall 

be entered into the register kept for this purpose and shall be in the custody of Contractor, 

however Department does not hold any responsibility for any loss or damage of Contractor's 

material etc. 

All loading/unloading, of materials at work-site shall be your responsibility. Involvement of 

Crane/Hydra/Tractor/Trailer for this type of work shall be in contractor`s scope. Adequate 

weather protection shall be provided by the contractor to keep the materials safe from sun & 

rain by providing covered storage space as well as using tarpaulins. The contractor at his 

own shall arrange Water and Electricity Power at his cost. 

4.8 SITE MEETING 

Weekly site meeting, to be attended by representatives of the Engineer-in-charge and the 

contractor shall be held every Wednesday for progress monitoring and other issues of 

construction. In the event of Wednesday being a holiday, the meeting will be held on the 

next working day. 
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4.9 SUBMISSION OF REPORT 

Contractor shall submit the following reports, at its expense, during the duration of the 

Contract. Distribution of all reports shall be in accordance with the Report Distribution 

Matrix.  

Daily Manpower and Equipment Reports 

a) Contractor shall prepare and submit to Owner and PMC team, two copies of daily 

manpower reports indicating the total number of manual personnel by craft and nonmanual 

personnel including those of its Subcontractors working at the Site. These daily reports shall 

be summarized on a weekly basis and the summary submitted to Owner as well as PMC 

team.  

b) Contractor shall prepare and submit to Owner and PMC team, two copies of the daily 

equipment reports indicating major Construction Equipment in working order, including that 

of its Subcontractors utilized for the execution of work at the Site. These daily reports shall 

be summarized on a bi-weekly basis and the summary submitted to Owner along with PMC 

team.  

Manpower Reports: Contractor shall prepare and submit to Owner and PMC team, 

monthly manpower report by: a) skilled; b) the total numbers of manual personnel; and c) 

the total number of non-manual personnel at the Site. The report shall be prepared 

separately for expatriates and local personnel. The monthly manpower report shall be 

prepared on the basis of the daily manpower reports and plotted against the projected 

manpower which should include employees of its Subcontractors. Additionally, these 

reports are to be projected for the total job duration on a quarterly time scale. Total job is to 

be progressed and submitted on quarterly time frequency, to the Owner as well as PMC 

team.  

Monthly Contract Progress Report: During the duration of the Contract, Contractor shall 

submit to Owner and PMC team, the Monthly Contract Progress Report in duplicate. Such 

report shall include the following:  

a) A narrative summary of the Contract history to date, including description of progress 

achieved, list of significant milestone events accomplished and related dates.  

b) Narrative description of major near-term events scheduled and their impact on the 

Contract.  

c) A marked-up submittal of the latest issue of each construction drawing applicable to the 

works; and on each drawing the following information will be delineated graphically by 
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marking or shading and listed numerically in the upper right-hand corner, for each unique 

work operation covered by the Drawing:  

The total quantity of work 

The total quantity of work performed to date 

The total quantity of work performed during the month. 

d) A typed Quantity Report which summarizes the amounts of contract quantities per 

drawing and in total on the basis of work completed for the month, to date and total 

estimated for the Contract reported for each commodity specified in the Extent of Works. 

The Quantities to be reported and the method of measurement of quantities are defined 

under “Measurement of and Payment for the Works.”  

e) Photographs of progress of the work with soft copies in digital format.  

Quarterly Cash Flow Report: Contractor’s detailed cash flow report shall be updated 

quarterly and submitted to Owner for overall project financial planning. The report shall be 

based on Contractor’s projected cash flow for the works to be completed and shall be 

consistent with “Measurement of and Payment for the Works.”  

Quantity Summary Report: Contractor shall prepare and submit to Owner quantity 

summary report route wise.  

Final Contract Report: 

i) Contractor shall submit a final Contract report with detailed cost breakdown to meet the 

requirements of Owner’s code of accounts. Owner’s code of accounts breakdown will 

include cost for items such as engineering, plant/Equipment, manual and nonmanual labour 

including man-hours, and Construction Equipment for the execution of the Works.  

ii) Additionally, Contractor shall summarize on monthly and/or quarterly time scale, as 

determined by Owner.  

Quality Surveillance Report: Contractor shall prepare and submit a monthly Quality 

Surveillance Report Implementing Contractor’s quality surveillance/audit program to verify 

that Subcontractors furnishing the Plant/Equipment are meeting the quality requirements 

stated in the Contract specifications. 

4.10 PRIORITISATION REVIEW 

The contractor is required to execute the works as per approved schedule. However, during 

the period of execution, in case the necessity arises to change the priority of the 

construction schedule, as per requirement of the Owner, the contractor is bound tofollow the 
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changed priority which shall be communicated to the contractor during quarterly review 

meeting and the contractor shall have no claim whatsoever on this account. 

4.11 LIST OF DOCUMENTS TO BE MAINTAINED AT SITE BY THE CONTRACTOR 

I. Site instruction book 

II. Labour Register 

III. Hindrance Register 

IV. Material register (Materials Account Statement)  

V. Stock Register 

VI. Material Testing Register 

VII. Cable Register 

VIII. HDPE Pipe Register 

IX. Cement Register  

X. Assets Register 

XI. Daily Works Register 

XII. Measurement Book 

XIII. Daily labour employment register 

XIV. Any other documents required by the Engineer-in-Charge to check quality/ progress 

of work etc. will be maintained by contractor at site. 

4.12 PLANNING AND REVIEW OF WORKS 

The contractor shall use computer and modern project management software (like Prima-

Vera/MSP) for planning, scheduling and review of works, right from the commencement of 

work till completion. The contractor will employ a qualified planning Engineer experienced in 

use of Modern methods of planning; scheduling and cost control of projects using 

computers with the usage of project management software’s and should be capable of 

performing network-based analysis. 

4.13 AS BUILT DRAWINGS 

As Built Drawings are to be prepared and submitted by the contractor duly certified by the 

Engineer-in-Charge after completion of works. The originals, in good quality transparencies, 

and three (3) copies of all as built drawings shall be supplied to the Engineer-in-Charge 
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progressively as sections of the works gets completed. All Drawings shall be submitted 

within one month after completion of the respective section. 

As Built Drawings shall be of A0 -A4 size - (depending upon type of structure or nature of 

drawing) unless otherwise approved by the Engineer-in-Charge. 

4.14 ASSOCIATED WORKS/OTHER CONTRACTS ON SITE 

a) The contractor shall note that other contractors would be carrying out other works 

within or adjacent to the site during the duration of this contract. 

b) The contractor shall not have exclusive possession of the site but shall have to liaise 

and co-ordinate with all other contractors and authorities carrying out works on or in the 

vicinity of the site and shall afford all reasonable opportunity and assistance to other 

contractors to carry out their works with minimum mutual interference or disruption. 

c) If the performance of any contractor is likely to interfere with the simultaneous 

execution of another contract, the Engineer-in-Charge shall decide which works shall take 

precedence, and there shall be no claim whatsoever for any delay disruption of work or cost 

arising out of the Engineer-in-Charge's decision. 

d) The contractor shall be deemed to have allowed in his tender of all costs arising from 

above causes and shall not be entitled to any payment in respect of such causes. 

e) The contractor shall carry out the work in sections as directed by the Engineer-in-

Charge and hand over to other contractor in stages for carrying out other works. 

4.15  INTERIM/RUNNING PAYMENT 

All interim running payment shall be treated as on account payments by way of advances 

against final payments and not as payments for the work done or be considered as an 

admission of the due performance of the contract. This shall be adjustable in final bills. 

4.16  TAKING OUT OF MATERIAL 

No material, equipment is to be taken out of the project site by the contractor without the 

approval of the Engineer-in-Charge. 

4.17  MATERIAL 

a) All materials including cement and steel to be arranged by the contractor himself shall 

conform to relevant ISI specifications, duly ISI marked and as per list of approved 

manufactures/makers by TSECL, also attached in the NIT. 

b) Contractor will have to supply manufacturer's certificate, certifying that material has 

been manufactured as per IS specification, duly supported by necessary documentation.  
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Wherever referred code shall be with its latest amendments. 

c) All material depicted in the NIT shall be inspected as per provision of relevant IS codes 

for testing of material, at the works of manufacturers, before dispatch to the site by the 

authorized representative of TSECL. 

d) Necessary certificate from the manufacturer for all the material brought at site shall be 

supplied with each lot to the Engineer-in-Charge, certifying that this lot of material has been 

manufactured as per standard of BIS and conform to the relevant IS codes. 

4.18  QUALITY CONTROL & QUALITY ASSURANCE 

The Owner reserves the right to engage a full-fledged Construction Manager / Consultant 

who will act as an Engineer-in-Charge on behalf of the Owner and would be responsible for 

administration, performance of contract, quality control, day to day monitoring etc. However, 

the charges of the Construction Manager/ Consultant shall be borne by the Owner.  

In case the material mentioned in the Bid documents is not easily available in the market 

and the contractor intends to use the higher quality / grade of material with the approval of 

the Engineer-in-Charge, the contractor shall have no claim, what so ever on account of 

using the same. 

4.19  INSPECTION OF MATERIALS & ISSUENCE OF MATERIAL DISPATCH CLEARENCE 

 CERTIFICATE 

General: The Owner, the Owner's Representative and Third Party Inspectors (if deployed by 

the Owner to assist or otherwise shall be entitled, during manufacture, fabrication and 

preparation at any places where work is being carried out, to inspect, examine and test the 

materials and workmanship, and to check the progress of manufacture, of all Plant / 

machinery and Materials to be supplied under the Contract. The Contractor shall give them 

full opportunity to inspect, examine, measure and test any work at the factory, on Site, or 

wherever else carried out. The Contractor shall give due notice to the Owner's 

Representative whenever such work is ready, before packaging, covering up or putting out 

of view. The notice shall be made at least 15days before the equipment / materials is ready 

for inspection. The Owner's Representative and/or Third-Party Inspector (if deployed) shall 

then either carry out the inspection, examination, measurement or testing without 

unreasonable delay. 

Third Party Inspection: Without limiting the generality of the foregoing, the Owner may 

engage, Third Party Inspectors or Third-Party Inspection Agencies to act as the Owner’s 

Representative or assist for the purposes of quality assurance and quality control testing of 

the Plant/ machinery, Equipment and Materials to be supplied by the Contractor, and shall 
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notify the Contractor accordingly. The third-party inspector or agency, as appropriate, will be 

authorized to carry out inspections and acceptance tests on behalf of the Owner at all-

important stages of the Works, including: 

(i) Inspection at the Manufacturer’s premises; 

(ii) Inspection at the Site and during execution of the project / Works; 

(iii) Inspection after erection and commissioning of the Plant/ machinery, Equipment and 

Materials. 

After the successful completion of pre-dispatch inspection at manufacturer`s place in 
presence of the authorized representative from TSECL, the contractor shall submit 5(Five) 
copies of Test Certificates to TSECL for acceptance before issuance of material dispatch 
clearance certificate (MDCC) of the equipment for dispatch the material at site. 

Pre-Dispatch Inspection of equipment/materials shall be conducted at the risk & cost of 
contractor. The contractor shall also bear to & fro travelling cost, food & lodging charges of 
the inspecting team. 

All major equipment/materials shall be dispatch by the contractor only after issuance of 
materials inspection clearance certificate (MICC) by authorised official of Owner unless 
otherwise waived by TSECL in special circumstances. In that case, inspection cost of @ 
3%of the value of the materials for which in inspection to be waived will be deducted from 
the payment. 

4.19.1 The following major materials shall be conducted inspection by the Owner's 

Representative or Third-Party Inspectors on the cost of Agency. 

1. XLPE Power Cable & LT XLPE Cable 

2. HDPE Pipes 

3. Cable termination Kits (heat shrink type) 

4. HT KIOSK 

Materials other than listed in clause 4.19.1, Agency shall be responsible to conduct 
inspection by TSECL Representative a Government Approved Third-Party Agency in 
his risk & Cost.  After the successful completion of pre-dispatch inspection at 
manufacturer`s place, the contractor shall issue despatch clearance to 
manufacturer’s and submit 5(Five) copies of Test Certificates to TSECL for 
acceptance of the equipment/materials at site. 

4.20  CLERENCE FROM ELECTRICAL INSPECTOR 

The contractor shall be fully responsible for carrying out all co-ordination and liaison work as 

may be required with Electrical Inspector or any other statutory bodies for implementation of 

the work. The application on behalf of TSECL for submission to the Electrical Inspector and 

other statutory bodies along with copies of drawings complete in all respects shall be done 

by the contractor & approval / certificates taken well ahead of time so that the actual 

commissioning of equipment is not delayed for want of inspection and approval by the 

inspector & statutory bodies. The contractor shall arrange the actual inspection work by 
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Electrical Inspector or any other body including payment of official fees paid to electrical 

inspector / statutory bodies shall be borne by the contractor. 

4.21  CAPACITY BUIDING 

DELETED 

4.22  LIST OF MATERIALS 

  The lists of major material for this underground cabling project are as follows: 

1. XLPE Power Cable & LT Cable (FRLS) 

2. HDPE Pipes 

3. Cable termination Kits 

4. HT KIOSK 

4.23  VEHICLE FOR TSECL/PMC Agency 

The successful bidder shall provide one no. vehicle (Maruti Van / Echo /Scorpio) to TSECL 

staff / PMC supervision team for site inspection & supervision of works for entire contract 

period. Contractor will bear all the cost for Hiring charges, fuel, driver & maintenance etc. of 

the vehicle. 

4.24  RESTORATION OF EXISTING UTILITY WORKS 

The successful bidder shall be responsible for restoration of existing Services like as Water, 

Gas & Telecom lines etc. and made them in workable conditions. TSECL shall not paid 

extra cost for any type of restoration works. 

4.25  LIST OF APPROVED MAKES FOR MATERIALS 

Sl.N Equipment Makes 

1 
FRLS XLPE, HV & MV Power Cable  & 
FRLS  LT Cable 

All the materials will be procured from 
TSECL approved vendor list 

2 Cable termination Kits (heat shrink type)  

3 HDPE PIPE 

4 G.I Pipe 

4.26  TIME –THE ESSENCE OF CONTRACT 

4.26.1 The time and the date of completion of the Contract as stipulated in the Contract by TSECL 

without or with modifications, if any, and so incorporated in the Letter of Award, shall be 
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deemed to be the essence of the Contract. The Contractor shall so organize his resources 

and perform his Work as to complete it not later than the date agreed to. 

4.26.2 The Contractor shall submit a detailed BAR CHART / PERT NETWORK consisting of 

adequate number of activities covering various key phases of the Work such as design, 

procurement, manufacturing, shipment and field erection activities within fifteen (15) days of 

the date of Notice of Award of Contract. This Bar Chart shall also indicate the interface 

facilities to be provided by TSECL and the dates by which such facilities are needed. The 

Contractor shall discuss with TSECL for finalization and approval of the Bar Chart by 

TSECL. The agreed Bar Chart shall form part of the contract documents. During the 

performance of the Contract, if in the opinion of the owner’s Engineer in charge of the work, 

proper progress is not maintained, suitable changes shall be made in the Contractor’s 

operations to ensure proper progress without any cost implication to TSECL. The interface 

facilities to be provided by TSECL in accordance with the agreed Bar Chart shall also be 

reviewed while reviewing the progress of the Contractor. 

4.26.3 Based on the agreed Bar Chart fortnightly reports shall be submitted by the Contractor as 

directed by the owner’s Engineer in charge of the work. 

4.26.4 Subsequent to the finalization of the Bar Chart, the Contractor shall make available to the 

owner’s Engineer in charge of the work a detailed manufacturing programme in line with the 

agreed Contract Bar Chart. Such manufacturing programme shall be reviewed, updated and 

submitted to the owner’s Engineer in charge of the work once in every month thereafter. 

4.26.5 The above Bar Charts/manufacturing programme shall be compatible with TSECL computer 

environment and furnished to TSECL on such media as may be desired by TSECL. 
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SECTION 5: STANDARD BIDDING FORMAT 

5.1:  FORM 'I'(DECLARATION) 

To, 

Dy. General Manager, 
Capital Complex Electrical Division  
79 Tilla, Agartala 
West Tripura, Pin: 799006 

Name of Work: “Extension of H.T/L.T XLPE U.G Cable line including construction of a 
200 KVA Distribution Sub-Station for providing of a service connection to 
the newly constructed Composite Building for accommodation of 
different office of PWD at Capital Complex, Khejurbagan, Agartala   
under ESD- Capital Complex.(Demand  Load-138.104). (RCC Base 
Transformer Sub-Station to be Construction by PWD Department as per 
rule of TSECL). 

NIT No: ……………………………………………….. Dated: ____/____/202…. 
Sir, 

*I/We am/are registered contractors with __________________________________. Particulars of 

the authority, Class and tendered amount / limit up to which I/We am/are eligible to tender are 

furnished below:  

Name of department / authority Class / Category Tendering Limit 

   

It is certified (confirmed) that this registration / these registration is / are valid as on date and we 
shall inform the department ourselves as soon as our registration expires or is cancelled / revoked. 

The Particulars of the work done are furnished / enclosed as per the eligibility criteria set out in the 
Press Notification/ Tender document and the Tender Fee and EMD has been deposited 
electronically using the Online Payment Facility provided in the Portal. 

*I/We certify that we have gone through the terms and conditions as contained in the e-tender 
documents available on website of this work. We further confirm of having full knowledge that the 
above conditions are to form a part of the contract agreement executed with the successful 
contractor. 

*I/We request; the permission may be granted to me/us to participate in the tender 

a) Documents in support of fulfilling the eligibility criteria, Registration etc. placed from page 
no. ________to _________. 

  d)   Power of Attorney in the name of bidder who will sign and submit the tender.  

Yours faithfully, 

Contractor Name: ____________________ 

Address: - __________________________ 

___________________________________ 

Telephone No. ______________________ 

Fax No. ___________________________ 
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5.2:  FORM 'II'(FINANCIAL INFORMATION) 

Details to be furnished duly supported by figures in balance sheet / profit & loss account for the last 
3 (three) years duly certified by the Chartered Accountant. 

1.  

  

 

 

2. Financial arrangements for carrying out the proposed work. 

3. The following certificates are to be enclosed: 

(a) Solvency Certificate from Bankers of Applicant. 

 

Signature of Chartered Accountant with Seal                            Signature of Applicant 

5.3:  FORM 'III' DETAILS OF ALL WORKS OF UNDER GROUNDING CABLING AT A 

SUPPLY  VOLTAGE OF 11kV OR ABOVE COMPLETED DURING THE LAST SEVEN 

YEARS 
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*Indicate gross amount claimed and amount awarded by the Arbitrator.  

 

Signature of Applicant 

Particulars YEARS 

2019-20 2020-21 2021-22 

i. Gross Annual turnover    

ii. Profit / Loss    
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5.4:  FORM 'IV' DETAILS OF WORK EXPERIENCE/COMPLETION CERTIFICATEAT A 

 SUPPLY VOLTAGE OF 11kV OR ABOVE EXECUTEDLAST 7(SEVEN) YEARS. 

1 Name of Work/Project & Location  

2 Name of Contractor  

3 Agreement No & Date  

4 Name and Address of the Owner/Client  

5 Agreement Amount  

6 Actual Cost of Work on Agreement  

7 Date of Start  

8 Date of Completion as per Agreement  

9 Actual date of completion  

10 Amount of compensation levied for 
delayed, if any 

 

11 Type of work Overhead line/UG Cable 
Line/Sub-Station, if any 

 

12 Preconcentrate of Expect Outstanding Very 
Good 

Good Poor 

i Quality of work     

Ii Resourcefulness     

Iii Financial Soundness     

Iv Technical efficiency     

V General Behaviour     

 

Signature of Applicant 

Signature with Seal of issuing 

Authority (Date, Name & 

Designation) 
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5.5:  FORM 'V' DETAILS OF STRUCTURE & ORGANISATION. 

1. Name & Address of the applicant: 

2. Telephone No. / Telex No. / Fax No.: 

3. Legal status of the applicant (attach copies of original document defining the legal status). 

(a) An Individual 

(b) A proprietary firm 

(c) A firm in partnership 

(d) A limited company or Corporation. 

4. Particulars of registration with various Government bodies (attach attested photocopy). 

Organization/Place of 

registration 
Registration No. Validity of Registration 

1.   

2.   

3.   

5. Names and Titles of Directors &Officers with designation to be concerned with this work.  

6. Designation of individuals authorized to act for the organization. 

7. Was the applicant ever required to suspend construction for a period of more than six months 

continuouslyafter you commenced the construction? If so, give the name of the project and reasons of 

suspension of work. 

8. Has the applicant or any constituent partner in case of partnership firm, ever abandoned the awarded 

work before its completion? If so, give name of the project and reasons for abandonment. 

9. Has the applicant or any constituent partner in case of partnership firm, ever been debarred/ black   listed 

for tendering in any organization at any time? If so, give details. 

10. Has the applicant or any constituent partner in case of partnership firm, ever been convicted by a court of 

law? If so, give details.  

11. In which field of Electrical Engineering construction, the applicant has specialization and interest? 

5.6:  FORM 'VI' DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR 

THE WORK (Not Mandatory). 
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S 
No. 

Designation 
Total 

Number 

Number 
available 
for this 
work 

Name Qualifications 

Professional 
Experience 

and details of 
work carried 

out 

Professionals 
proposed 

Position To 
be involved 
in this work 

Remarks 

1 2 3 4 5 6 7 8 9 

         

 

Signature of Applicant 

5.7:  FORM ‘VII’ PERFORMANCE BANK GUARANTEE BOND. (PROFORMA OF BANK 

 GUARANTEE FOR BID GUARANTEE (TOBE STAMPED IN ACCORDANCE WITH STAMP  ACT) 

The non-Judicial stamp paper should be in the name of issuing bank) 

Ref. ……………….. ………..                                                                   Bank Guarantee No.  

……………………… 

Date ……………………………….. 

Tripura State Electricity Corporation Ltd., 

TSECL, Agartala, Tripura 

Dear Sir,  

In accordance with Invitation to bid under your NIT No…………………….. ………………… 

M/s…………………………………………………………………………………………. having its  

Registered/Head Office at………………..…………………………………….. (hereinafter called the 'Bidder') 

wish to participate in the said Bid or …………………………. and you, as a special favour have agreed to 

accept an irrevocable and unconditional Bank Guarantee for an amount of …………………………………… 

valid up to……………... on behalf of Bidder in lieu of the Bid deposit required to be made by the bidder, as a 

Condition precedent for participation in the Said  

Bid. We, the …………………………………………. Bank at ………………………….. having our Head Office at 

…………………………………………….. (local address) guarantee and undertake to pay immediately on 

demand by Tripura State Electricity Corporation Limited Department, the Amount 
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of…………………………………(in words & figures) without any reservation, protest, demur and recourse. Any 

such demand made by said 'Owner' shall be conclusive and binding on us irrespective of any dispute or 

difference raised by the Bidder. This Guarantee shall be irrevocable and shall remain valid up to and 

including……………………….@ …………. If any further extension of this guarantee is required, the same 

shall be extended to such required period (not exceeding one year) on receiving instruction from M/s 

………………………………………. on whose behalf this guarantee is issued. In witness whereof the Bank, 

through its authorized officer, has set its hand and stamp on this ..……….. day of  

…………………. 20……………… at ………………………….. .  

WITNESS: 

…………………………………….                                                                                                      

(Signature)                                                                                                                                    

…………………………………….  

(Signature) 

…………………………………..                                                                                                         (Name)                                                                                                                                             

…………………………………..  

(Name)  

……..……………………………………..                                                                                   

(Official Address)                                                                                                                     

……..……………………………………..  

(OfficialAddress)  

Note: 

1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of appropriate value 

shall be purchased in the name of Bank who issues the ‘Bank Guarantee’.  

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating their POA 

nos. and should invariably be witnessed. 

3. The Bank Guarantee should be in accordance with the proforma as provided. However, in case the 

issuing bank insists for additional paragraph for limitation of liability, the following may be added at the 

end of the proforma of the Bank Guarantee [i.e., end paragraph of the Bank Guarantee preceding the 

signature(s) of the issuing authority (ies) of the Bank Guarantee]: 
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5.8:  FORM ‘VIII’ FORM OF INDEMNITY BOND 

(N.J. Stamp of Rs.30/-) 
BEFORE THE NOTARY 
__________: TRIPURA. 

INDEMNITY BOND 
THIS INDEMNITY BOND IS EXECUTED ON THE______________________ DAY OF____   2010 A. D. 

By Shri ___________________________________,  

S/O. Shri / Late _________________________________, Vill.___________________P.S. 

___________________, District _____________________________, aged about _______ years, a citizen 

of India (Here-in-after called the Contractor indemnifier) in favour of Tripura State Electricity Corporation Ltd. 

(TSECL) (Here-in-after called the Corporation) under the terms and conditions here-in-after mentioned : - 

WHEREAS, I am a Class __Government Contractor and the Corporation awarded me to execute the work 

namely________________________________________________               _________agree to indemnify 

the corporation that in the event of any accident of any workman, arising out of and in course of 

employment, during execution of the work I shall be liable to pay full compensation to the workmen 

employed by me for execution of the work. 

I also agree to indemnify and save harmless the corporation that, the lives &bodies of my workmen(s), 

employed by me for execution of this work, are duly insured with the 

_______________________________________________________________ Insurance 

Company________________  

Branch under  Act / Scheme. 

I further agree to indemnify and save harmless the corporation that the corporation or any of its Director (s) 

or Officer(s) or Manager(s) shall not be made liable to pay any compensation to any workmen in the event of 

death or bodily injury, arising out of thein course of employment under me, employed by me for execution of 

the work namely _______________________________________________________________________ 

_______________________________________________________________________   

IN WITNESS WHERE OF I SIGN THIS INDEMNITY BOND TODAY, THE DAY, MONTH, YEAR FIRST 

ABOVE WRITTEN IN PRESENCE OF FOLLOWING WITNESSES. 

 

Witnesses   

1. 

2. 

Identified by me 

___________________________________ 

Advocate 

_______________________________ 

Full Signature of Contractor (INDEMNIFIER) 
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5.9:  FORM ‘IX’ FORM OF SCHEDULE OF DEVIATIONS 

We/I have carefully gone through the technical specification and the general conditions of contract and 

We/I have satisfied ourselves/myself and hereby confirm that our/my offer strictly conforms to the 

requirements of the technical specifications and general conditions of contract except for the deviations which 

are given below: 

Sl. 
No 

Description 
Stipulation in  
Specification 

Deviations  
Offered 

Remarks 

A 
Commercial Terms (Clause  

No) 

   

B 
Technical Specifications 

(Clause No) 
   

(Please use more sheets, if required). 

Signature:  

Name:  

Dated:                                                   

Place:        
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5.10:  FORM ‘X’ FORM OF DECLARATION REGARDING BLACKLISTING/ NON-BLACKLISTING 

FROM TAKING PART IN GOVT.TENDER BY TSECL/GOVT. DEPT (To be executed on Rs.100/- Stamp 

paper &attested by Public Notary/Executive Magistrate by the bidder) 

   I / We Proprietor/ Partner(s)/ Director(s) of M/S. ---------------------------------------hereby declare that the 

firm/company namely M/S.--------------------------------------   --------------------------------------- 

has not been blacklisted or debarred in the past by TSECL or any other Government organization from taking 

part in Government tenders.   

Or 

I / We Proprietor/ Partner(s)/ Director(s) of M/S. ----------------------------------------hereby declare that the 

firm/company namely M/S.----------------------------------------------------------------------------was blacklisted or 

debarred by TSECL, or any other Government Department from taking part in  

Government tenders for a period of ----------years w.e.f.-----------------. The period is over on -------------and now 

the firm/company is entitled to take part    in   Government tenders. 

In case the above information found false I/We are fully aware that the tender/ contract will be 

rejected/cancelled by Tripura State Electricity Corporation Limited and EMD/SD shall be    forfeited.  

In addition to the above Tripura State Electricity Corporation Limited will not be responsible to pay the bills for 

any completed / partially completed work.  

Signature ---------------------------------------- 

Name    ---------------------------------------- 

Capacity in which as signed: ---------------------------------------Name & address of the firm: -----------------------------

----------Date: 
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5.11:  FORM ‘XI’ FORM OF APPLICATION FOR EXTENSION OF TIME 

APPLICATION FOR EXTENSION OF TIME 

(Part – I) 

1. Name of Contractor _______________________________________________________ 

2. Name of work (as given in the contract) _______________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

3. Agreement no. ____________________________________________________________ 

4. Contract amount _________________________________________________________ 

5. Date of Commencement of work as per agreement _______________________________ 

6. Period allowed for completion of work (as per agreement) ________________________ 

7. Date of completion stipulated in the agreement _________________________________ 

8. Actual date of completion __________________________________________________ 

9. Period for which extension of time has been given previously if any ________________ 

a) 1
st
 extension vide No. _____________________________________________________ 

b) 2
nd

 extension vide No._____________________________________________________ 

c) 3
rd

 extension vide No. _____________________________________________________ 

d) 4
th
 extension vide No. _____________________________________________________ 

10. Period for which extension have been previously given (Copies of the previous application should be 
attached). 

11. Hindrances on account of which extension is applied for with date on which hindrances occurred. 
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12. Total period for which extension is now applied for on account of hindrances mentioned above. 
13. Extension of time required for extra work: - ___________ Months. ____________ days. 
14. Detailed for extra work and the amount involved: -  
15.  

a) Total value of extra work: - 
b) Proportionate period of extension of time based on estimated amount put to tender on account of 

extra work: - 
16. Total extension of time required for 11 & 12: - 

 
Signature of Contractor 
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APPLICATION FOR EXTENSION OF TIME 

(Part – II) 

(To be filled in by TSECL) 

 

1. Date of receipt of application from ___________________________________________ contractor for the 

work of   _________________________________________________ 

  ____________________________________________________________________ in the Sub-Divisional 

______________________________________________________. 

 

2. Acknowledgement issued by the Sr. Manager, vide his No. ________________________ 

      __________________ Dated _____________________________. 

 

3. Recommendation of Sr. Manager, in – charge of the Sub-Division is to whether the reasons given by the 

Contractor are correct and what extension, if any, recommended by him, if he does not recommend the 

extension, reasons for rejection should be given  

 

 

 

 

Dated ………………….. Signature of the Sr. Manager in-charge of Sub-Division. 
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APPLICATION FOR EXTENSION OF TIME 

(Part – III) 

(To be filled in by TSECL) 

1. Date of receipt in the Divisional office: ________________________________________ 

2. Report of DGM, in-charge of the Division regarding hindrances mentioned by the contractor 

_______________________________________________________________ 
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3. Recommendation / Approval of the DGM, in-charge of the Division: - 

(The present progress of work should be stated and whether the work is likely to be completed by the date 

upto which extension is applied for, if extension of time is not recommended, what compensation is proposed 

to be levied under clause 13 of section - III. 

Signature of DGM 

4. Recommendation / Approval of the AGM, in-charge of the Circle: - 

Signature of AGM 

5. Recommendation / Approval of the GM (Technical): - 

Signature of GM (Technical) 

6. Recommendation / Approval of the CMD: - 

Signature of CMD 

 

**************************  
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SECTION 6 ERECTION CONDITIONS OF CONTRACT 

1.0 GENERAL 

1.1 The following shall supplement the conditions already contained in the other parts ofthese specifications 

and document and shall govern the portion of the work of this Contract to be performed at Site. 

1.2 The Contractor upon signing of the Contract shall, in addition to a Project Coordinator, nominate another 

responsible officer as his representative at Site suitably designated for the purpose of overall 

responsibility and co-ordination of the works to be performed at Site. Such person shall function from the 

Site Office of the Contractor. 

2.0 REGULATION OF LOCAL AUTHORITIES  

2.1 The Contractor shall comply with all the rules and regulations of local authorities during the performance 

of his field activities. He shall also comply with the Minimum Wages Act, 1948 and the Payment of 

Wages Act (both of the Government of India) and the rules made there-under in respect of any employee 

or workman employed or engaged by him or his Sub-Contractor. 

2.2 All registration and statutory inspection fees, if any, in respect of his work pursuant to this Contract shall 

be to the account of the Contractor. However, any registration, statutory inspection fees lawfully payable 

under any statutory laws and its amendments from time to time during erection in respect of the 

equipment ultimately to be owned by the Owner, shall be to the account of TSECL. Should any such 

inspection or registration need to be re-arranged due to the fault of the Contractor or his Sub-Contractor, 

the additional fees to such inspection and/or registration shall be borne by the Contractor. 

3.0 OWNER’S LIEN ON EQUIPMENT 

 TSECL shall have a lien on all equipment including those of the Contractor brought to the Site for the 

purpose of erection, testing and commissioning of the equipment to be supplied & erected under the 

Contract. TSECL shall continue to hold the lien on all such equipment throughout the period of Contract. 

No material brought to the Site shall be removed from the Site by the Contractor and/or his Sub-

Contractors without the prior written approval of the Engineer. 

 

4.0 INSPECTION, TESTING AND INSPECTION CERTIFICATES 

 The provisions of the clause entitled Inspection, Testing and Inspection Certificates under Technical 

Specification, General Terms & Conditions (GTC) shall also be applicable to the erection portion of the 

Works. The Deputy General Manager in charge of the work shall have the right to re-inspect any 

equipment though previously inspected at the Contractor’s works, before and after the same are erected 

at Site. If by the above inspection, the Deputy General Manager in charge of the work rejects any 

equipment, the Contractor shall make good for such rejections either by replacement or modification / 

repairs as may be necessary to the satisfaction of TSECL. Such replacements shall also include the 
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replacements or re-execution of such of those works of other Contractors and/or agencies, which might 

have got damaged or affected by the replacements or re-work done to the Contractor’s work. 

5.0 ACCESS TO SITE AND WORKS ON SITE 

5.1 Suitable access to the Site shall be afforded to the Contractor by TSECL in reasonable time. 

5.2 In the execution of the works, no person other than the Contractor or his duly appointed representative, 

Sub-Contractor and workmen, shall be allowed to do work on the Site, except by the special permission, 

in writing of the site Engineer of TSECL or his representative. 

6.0 CONTRACTOR’S SITE OFFICE ESTABLISHMENT 

 The Contractor shall establish a Site Office at the Site and keep posted an authorized representative for 

the purpose of the Contract. Any written order or instruction of the Engineer in charge of the work or his 

duly authorized representative shall be communicated to the said authorized resident representative of 

the Contractor and the same shall be deemed to have been communicated to the Contractor at his legal 

address. 

7.0 CO-OPERATION WITH OTHER CONTRACTORS 

7.1 The Contractor shall co-operate with all other Contractors or tradesmen of TSECL, who may be 

performing other works on behalf of TSECL and the workmen who may be employed by TSECL and 

doing work in the vicinity of the Works under the Contract. The Contractor shall also so arrange to 

perform his work as to minimize, to the maximum extent possible, interference with the work of other 

Contractors and their workmen. Any injury or damage that may be sustained by the employees of the 

other Contractors and TSECL, due to the Contractor’s work shall promptly be made good at the 

Contractor’s own expense. The site Engineer of TSECL shall determine the resolution of any difference 

or conflict that may arise between the Contractor and other Contractors or between the Contractor and 

the workmen of TSECL in regard to their work. If the work of the Contractor is delayed because of any 

acts of omission of another Contractor, the Contractor shall have no claim against TSECL on that 

account other than an extension of time for completing his Works. 

7.2 The Site Engineer of TSECL shall be notified promptly by the Contractor of any defects in the other 

Contractor’s works that could affect the Contractor’s Works. The Engineer shall determine the corrective 

measures if any required rectifying this situation after inspection of the works and such decisions by the 

Engineer shall be binding on the Contractor. 

8.0 DISCIPLINE OF WORKMEN 

 The Contractor shall adhere to the disciplinary procedure set by the site Engineer of TSECL in respect of 

his employees and workmen at Site. The Engineer shall be at liberty to object to the presence of any 

representative or employee of the Contractor at the Site, if in the opinion of the Engineer such employee 

has misconduct himself or is incompetent or negligent or otherwise undesirable and then the Contractor 

shall remove such a person objected to and provide in his place a competent replacement. 
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9.0 CONTRACTOR’S FIELD OPERATION 

9.1 The Contractor shall keep the site Engineer of TSECL informed in advance regarding his field activity 

plans and schedules for carrying-out each part of the works. Any review of such plan or schedule or 

method of work by the site Engineer of TSECL shall not relieve the Contractor of any of his 

responsibilities towards the field activities. Such reviews shall also not be considered as an assumption 

of any risk or liability by TSECL or any of his representatives and no claim of the Contractor shall be 

entertained because of the failure or inefficiency of any such plan or schedule or method of work 

reviewed. The Contractor shall be solely responsible for the safety, adequacy and efficiency of plant and 

equipment and his erection methods. 

9.2 The Contractor shall have the complete responsibility for the conditions of the Work-Site including the 

safety of all persons employed by him or his Sub-Contractor and all the properties under his custody 

during the performance of the work. This requirement shall apply continuously till the completion of the 

Contract and shall not be limited to normal working hours. The construction review by the site Engineer 

of TSECL is not intended to include review of Contractor’s safety measures in, on or near the work Site, 

and their adequacy or otherwise. 

10.0 PHOTOGRAPHS AND PROGRESS REPORT 

10.1 The Contractor shall furnish Three (3) prints each to the Site Engineer of progress photographs of the 

work done at Site. Photographs shall be taken as and when indicated by the Site Engineer of TSECL or 

his representative. Photographs shall be adequate in size and number to indicate various stages of 

erection. Each photograph shall contain the date, the name of the Contractor and the title of the 

photograph. 

10.2 The above photographs shall accompany the monthly progress report detailing-out the progress 

achieved on all erection activities as compared to the schedules. The report shall also indicate the 

reasons for the variance between the scheduled and actual progress and the action proposed for 

corrective measures, wherever necessary. 

 

 

11.0 MAN-POWER REPORT 

11.1 The Contractor shall submit to the Site Engineer of TSECL, on the first day of every month, a man hour 

schedule for the month, detailing the man hours scheduled for the month, skill-wise and area-wise. 

11.2 The Contractor shall also submit to the Site Engineer of TSECL, on the first day of every month, a man 

power report of the previous month detailing the number of persons scheduled to have been employed 

and actually employed, skill-wise and the areas of employment of such labour. 

12.0 PROTECTION OF WORK 
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 The Contractor shall have total responsibility for protecting his works till it is finally taken over by TSECL. 

No claim shall be entertained by TSECL for any damage or loss to the Contractor’s works and the 

Contractor shall be responsible for complete restoration of the damaged works to original conditions to 

comply with the specification and drawings, should any such damage to the Contractor’s works occur 

because of any other party not being under his supervision or control. The Contractor shall make his 

claim directly with the party concerned. If disagreement or conflict or dispute develops between the 

Contractor and the other party or parties concerned regarding the responsibility for damage to the 

contractor’s works, the same shall be resolved as per the provisions of the Clause 7.0 above entitled 

“Cooperation with other Contractors”. The Contractor shall not cause any delay in the repair of such 

damaged works because of any delay in the resolution of such dispute. The Contractor shall proceed to 

repair the Work immediately and no cause thereof will be assigned pending resolution of such disputes. 

13.0 EMPLOYMENT OF LABOUR 

13.1 The Contractor shall be expected to employ on the work only his regular skilled employees with 

experience of this particular work. No female labour shall be employed after darkness. No person below 

the age of eighteen years shall be employed. 

13.2 All traveling expenses including provisions of all necessary transport to and from Site, lodging 

allowances and other payments to the Contractor’s employees shall be the sole responsibility of the 

Contractor. 

13.3 The hours of work on the Site shall be decided by the site Engineer of TSECL and the Contractor shall 

adhere to it. Working hours shall normally be Eight (8) hours per day – Monday through Saturday and 

may have to be extended in the interest of work. 

13.4 The Contractor’s employees shall wear identification badges while on work at Site. 

13.5 In case TSECL becomes liable to pay any wages or dues to the labour or any Government agency under 

any of the provisions of the Minimum Wages Act, Workmen Compensation Act, Contract Labour 

Regulation Abolition Act or any other law due to act of omission of the Contractor, TSECL may make 

such payments and shall recover the same from the Contractor’s bills. 

14.0 FACILITIES TO BE PROVIDED  

By the Contractor  

14.1 Tools, tackles and scaffoldings 

 The Contractor shall provide all the construction equipment, tools, tackles and scaffoldings required for 

pre-assembly, erection, testing and commissioning of the equipment covered under the Contract. He 

shall submit a list of all such materials to the site Engineer of TSECL before the commencement of pre-

assembly at Site. These tools and tackles shall not be removed from the Site without the written 

permission of the site Engineer. 

14.2 First – aid 
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 The Contractor shall provide necessary first-aid facilities for all his employees, representatives and 

workmen working at the Site. Enough number of Contractor’s personnel shall be trained in administering 

first – aid. 

14.3 Cleanliness 

 The Contractor shall be responsible for keeping the entire area allotted to him clean and free from 

rubbish, debris etc. during the period of Contract. The Contractor shall employ enough number of special 

personnel to thoroughly clean his work-area at least once in a day. All such rubbish and scrap material 

shall be stacked or disposed in a place to be identified by the site Engineer of TSECL. Materials and 

stores shall be so arranged to permit easy cleaning of the area. In areas where equipment might drip oil 

and cause damage to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet 

shall be provided to protect the floor from such damage. 

14.4 Communication: The contractor shall extend the telephone & telex facilities, if available at Site, for the 

purposes of interaction with the site office by him and TSECL.  

 By the Owner 

 The contractor shall extend the telephone & telex facilities, if available at Site, for the purposes of 

interaction with the site office by him and TSECL.  

 By the Owner 

14.5 Space 

 a)      Land for Contractor’s Office, Store, and Workshop etc if available   shall be provided by TSECL. 

Otherwise contractor has to arrange at his own cost and responsibilities the accommodation for his site 

office, store and workshop etc. 

 b) The Site Engineer of TSECL shall at his discretion and for the duration of execution of the Contract 

make available at site, land for construction of Contractor’s field office, workshop, stores, magazines for 

explosives in isolated locations, assembling yard, etc. required for execution of the Contract. Any 

construction of temporary roads, offices, workshop, etc. as approved by the site Engineer of TSECL shall 

be done by the Contractor at his cost. 

 c)  On completion of work, the Contractor shall hand over the land duly cleaned to the site Engineer of 

TSECL. Until and unless the Contractor has handed over the vacant possession of land allotted to him 

for the above purpose, the payment of his final bill shall not be made.  The Contractor shall be made 

liable to pay for the use and occupation at the rates to be determined by the Engineer if the Contractor 

over stays in the land after the Contract is completed. 

14.6 Electricity – Power Supply 

 Where power supply is available with TSECL for construction purpose, the same shall be provided at the 

job at one point of the distribution system as may be decided by site Engineer of TSECL. The charge for 

extension of service line and energy consumption charges shall be borne by the contractor. In case the 
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contractor fails to pay the related charge of extension of service line and energy consumption within due 

date of the bill raised for the purpose, the amount will be deducted from the progressive bill of the 

contractor.   

14.7       Water 

 Free supply of water shall be made available for the construction purpose whenever water is available 

and the same shall be given at an agreed single point at the Site. Any further distribution shall be the 

responsibility of the Contractor. Free drinking water if available shall also be provided at one agreed 

point in the Site. Further distribution either to his labour colony or his work Site or to his office shall be 

the responsibility of the Contractor. 

15.0 LINES AND GRADES 

    All the works shall be performed on the lines, grades and elevations indicated   on the drawings. The 

Contractor shall be responsible to locate and lay-out the works. Basic horizontal and vertical control 

points shall be established and marked by the Engineer at Site at suitable points. These points shall be 

used as datum for the works under the Contract. The Contractor shall inform the site Engineer of TSECL 

well in advance of the times and places at which he wishes to do work in  the area allotted to him so 

that suitable datum points may be established and checked by the site Engineer to enable the Contractor 

to proceed with his works. Any work done without being properly located may be removed and/or 

dismantled at contractor expense. 

16.0 FIRE PROTECTION 

16.1 The work procedures that are to be used during the erection shall be those which minimize fire hazards 

to the extent practicable. Combustible materials, combustible waste and rubbish shall be collected and 

removed from the Site at least once each day. Fuels, oils and volatile or inflammable materials shall be 

stored away from the construction and equipment and materials storage areas in safe containers. Un-

treated materials shall not at all be used at Site for any other purpose unless otherwise specified. If any 

such materials are received with the equipment at the Site, the same shall be removed and replaced with 

acceptable material before moving into the construction or storage area. 

16.2 Similarly, corrugated paper fabricated cartons etc. shall not be permitted in the construction area either 

for storage or for handling of materials. All such materials used shall be of water proof and flame-

resistant type. All the other materials such as working drawings, plans etc. which are combustible but are 

essential for the works to be executed shall be protected against combustion resulting from welding 

sparks, cutting flames and other similar fire sources. 

16.3 All the Contractor’s supervisory personnel and sufficient number of workers shall be trained for fire-

fighting and shall be assigned specific fire protection duties. Enough of such trained personnel must be 

available at the Site during the entire period of the Contract. 
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16.4 The Contractor shall provide enough fire protection equipment of the types and number for the ware-

houses, office, temporary structures, labour colony area etc. Access to such fire protection equipment 

shall be easy and kept open at all time. 

17.0 SECURITY 

 The Contractor shall have total responsibility for all equipment and materials in his custody/stores, loose, 

semi-assembled and/or erected by him at Site. The contractor shall make suitable security arrangements 

including employment of security personnel to ensure the protection of all materials, equipment and 

works from theft, fire, pilferage and any other damages and loss. All materials of the Contractor shall 

enter and leave the project Site only with the written permission of site Engineer of TSECL in the 

prescribed manner. 

18.0 CONTRACTOR’S AREA LIMITS 

 The site Engineer of TSECL shall mark-out the boundary limits of access roads, parking spaces, storage 

and construction areas for the Contractor and the Contractor shall not trespass the areas not so marked 

out for him. The Contractor shall be responsible to ensure that none of his personnel move out of the 

areas marked out for his operations. In case of such a need for the Contractor’s personnel to work out of 

the areas marked out for him, the same shall be done only with the written permission of the site 

Engineer of TSECL. 

19.0 CONTRACTOR’S CO-OPERATION  

 In case where the performance of the erection work by the Contractor affects the operation of the system 

facilities of TSECL, such erection work of the Contractor shall be scheduled to be performed only in the 

manner stipulated by the site Engineer and the same shall be acceptable at all times to the Contractor. 

The site Engineer may impose such restrictions on the facilities provided to the Contractor such as 

electricity, water etc. as he may think fit in the interest of TSECL and the Contractor shall strictly adhere 

to such restrictions and co-operate with the site Engineer of TSECL. It will be the responsibility of the 

Contractor to provide all necessary temporary instrumentation and other measuring devices required 

during start-up and operation of the equipment systems which are erected by him. The Contractor shall 

also be responsible for flushing and initial filling of all the oil and lubricants required for the equipment 

furnished and erected by him, so as to make such equipment ready for operation. The Contractor shall 

be responsible for supplying such flushing oil and other lubricants unless otherwise specified elsewhere 

in the document and specification. 

20.0 MATERIALS HANDLING AND STORAGE 

20.1 All the equipment furnished under the Contract and arriving at Site shall be promptly received, unloaded, 

transported and stored in the storage arrange by the contractor at his risk and cost. 

20.2 The Contractor shall be responsible for examining all the shipment and notify the Site Engineer of 

TSECL immediately of any damage, shortage, discrepancy etc. for the purpose of information only. The 

Contractor shall submit to the site Engineer of TSECL every week a report detailing all the receipts 
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during the week. However, the Contractor shall be solely responsible for any shortages or damage in 

transit, handling and/or in storage and erection of the equipment at Site. Any demurrage, wharf age and 

other such charges claimed by the transporters, railways etc. shall be to the account of the Contractor. 

20.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of all equipment 

received by him for the purpose of erection and keep such record open for the inspection by the Site 

Engineers / Higher officials of TSECL. 

20.4 All equipment shall be handled very carefully to prevent any damage or loss. No bare wire ropes, slings, 

etc. shall be used for unloading and/or handling of the equipment without the specific written permission 

of the Site Engineer. The equipment stored shall be properly protected to prevent damage either to the 

equipment or the floor where they are stored. The equipment from the store shall be moved to the actual 

location at the appropriate time so as to avoid damage of such equipment at Site. 

20.5 All electrical panels, control gears, motors and such other devices shall be properly dried by heating 

before they are installed and energized. Motor bearings, slip rings, commutators and other exposed 

parts shall be protected against moisture ingress and corrosion during storage and periodically 

inspected. 

20.6 All the electrical equipment such as motors, generators, etc. shall be tested for insulation resistance at 

least once in a month from the date of receipt till the date of commissioning and a record of such 

measured insulation values maintained by the Contractor. Such records shall be made available for 

inspection by the Site Engineers / Higher officials of TSECL. 

20.7 The Contractor shall ensure that all the packing materials and protection devices used for the various 

equipments during transit and storage are removed before the equipment are installed. 

20.8 The consumable and other supplies likely to deteriorate due to storage must be thoroughly protected and 

stored in a suitable manner to prevent damage or deterioration in quality by storage. 

20.9 All the materials stored in the open or dusty location must be covered with suitable weather-proof and 

flame proof covering material wherever applicable. 

20.10 If the materials belonging to the Contractor are stored in areas other than those earmarked for him, the 

Site Engineer shall have the right to get it moved to the area earmarked for the Contractor at the 

Contractor’s cost. 

20.11 The Contractor shall be responsible for making suitable indoor storage facilities to store all equipment 

which require indoor storage. Normally, all the electrical equipment such as motors, control gear, 

generators, exciters and consumables like electrodes, lubricants etc. shall be stored in the closed 

storage space. The site Engineer, in addition, may direct the Contractor to move certain other materials, 

which in his opinion shall require indoor storage, to indoor storage areas, which the Contractor shall 

strictly comply with. 

21.0 CONSTRUCTION MANAGEMENT 
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21.1 The field activities of the Contractors working at Site shall be coordinated by the Site Engineer of TSECL 

and his decision shall be final in resolving any disputes or conflicts between the Contractor and other 

Contractors and tradesmen regarding scheduling and co-ordination of work. Such decision by Site 

Engineer of TSECL shall not be a cause for extra compensation or extension of time for the Contractor. 

21.2 The Site Engineer of TSECL shall hold weekly meeting with the Site Engineer / Supervisor of the 

contractor. The Site Engineer / Supervisor of the contractor shall attend such meetings and take notes of 

the discussions during the meeting and the decision of the Site Engineer of TSECL and shall strictly 

adhere to those decisions in performing his works. In addition to the above weekly meeting, the Site 

Engineer / Higher officials of TSECL may call for other meeting with the Site Engineer / Supervisor / any 

other authorised representative of the contractor and in such a case the personnel of the contractor shall 

attend such meetings. 

21.3 Time is the essence of the Contract and the Contractor shall be responsible for performance of his works 

in accordance with the specified construction schedule. If at any time, the Contractor is falling behind the 

schedule, he shall take necessary action to make good for such delays by increasing his work force or 

by working overtime or otherwise accelerate the progress of the work to comply with the schedule and 

shall communicate such actions in writing to the Site Engineer of TSECL, satisfying that his action shall 

compensate for the delay. The Contractor shall not be allowed any extra compensation for such action. 

21.4  TSECL shall, however, not be responsible for provision of additional labour and/or materials or supply or 

any other services to the Contractor. 

22.0 FIELD OFFICE RECORDS 

 The Contractor shall maintain at his Site office up-to-date copies of all drawings, specifications and other 

Contract Documents and any other supplementary data complete with all the latest revisions thereto. 

The Contractor shall also maintain in addition the continuous record of all changes to the above Contract 

Documents, drawings, specifications, supplementary data, etc. effected at the field and on completion of 

his total assignment under the Contract, shall incorporate all such changes on the drawings and other 

engineering data to indicate as installed conditions of the equipment furnished and erected under the 

Contract. Such drawings and engineering data shall be submitted to the Deputy General Manager in 

charge of the work in required number of copies. 

23.0 CONTRACTOR’S MATERIALS BROUGHT ON TO SITE 

23.1 The Contractor shall bring to Site all equipment, components, parts, materials, including construction 

equipment, tools and tackles for the purpose of the works under intimation to the Site Engineer. All such 

goods shall, from the time of their being brought vest in TSECL, but may be used for the purpose of the 

Works only and shall not on any account be removed or taken away by the Contractor without the written 

permission of the Site Engineer of TSECL. The Contractor shall nevertheless be solely liable and 

responsible for any loss or destruction thereof and damage thereto. 
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23.2 After the completion of the Works, the Contractor shall remove from the Site under the direction of the 

Site Engineer of TSECL the materials such as construction equipment, erection tools and tackles, 

scaffolding etc. with the written permission from him.  

 

 

24.0 PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY 

24.1 The Contractor shall be responsible for any damage resulting from his operations. He shall also be 

responsible for protection of all persons including members of public and employees of TSECL and the 

employees of other Contractors and Sub-contractors and all public and private property including 

structures, building, other plants and equipment and utilities either above or below the ground. 

24.2 The Contractor shall ensure provision of necessary safety equipment such as barriers, signboards, 

warning lights and alarms, etc. to provide adequate protection and safety to persons and property.  

25.0 INSURANCE 

25.1 In addition to the conditions covered under the Clause entitled “Insurance” in General Terms and 

conditions of Contract, the following provisions shall also apply to the portion of works to be done beyond 

the Contractor’s own or his Sub-contractor’s manufacturing Works. 

25.2 Workmen’s Compensation Insurance 

 This insurance shall protect the Contractor against all claims applicable under the Workmen’s 

Compensation Act, 1948. This policy shall also cover the Contractor against claims for injury, disability, 

disease or death of his or his Sub-Contractor’s employee, which for any reason are not covered under 

the Workmen’s Compensation Act, 1948. The liabilities shall not be less than: 

 Workmen’s Compensation: As per statutory Provisions. 

 Employee’s liability          : As per statutory Provisions. 

25.3 Comprehensive Automobile Insurance 

 This insurance shall be in such a form to protect the Contractor against all claims for injuries, disability, 

disease and death to members of public including the employees of TSECL and damage to the property 

of other arising from the use of motor vehicles during on or off the Site operations, irrespective of the 

ownership of such vehicles. 

25.4 Comprehensive General Liability Insurance 

25.4.1 This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or 

death of members of public or damage to property of others, due to any act or omission on the part of 

the Contractor, his agents his employees, his representatives and Sub-contractors or from riots, strikes 

and civil commotion. This insurance shall also cover all the liabilities of the Contractor arising out of the 

Clause stipulated in the General Terms and Conditions of Contract.  
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25.4.2 The hazards to be covered will pertain to all the works and areas where the Contractor, his Sub-

contractors, his agents and his employees have to perform work pursuant to the Contract. 

25.5 The above are only illustrative list of insurance covers normally required and it shall be the responsibility 

of the Contractors to maintain all necessary insurance coverage to the extent both in time and amount to 

take care of all his liabilities either direct or indirect, in pursuance of the Contract. 

26.0 UNFAVOURABLE WORKING CONDITIONS 

 The Contractor shall confine all his field operations to those works which can be performed without 

subjecting the equipment and materials to adverse effects during inclement weather conditions, like 

monsoon, storms, etc. and during other un-favourable construction conditions. No field activities shall be 

performed by the Contractor under conditions which might adversely affect the quality and efficiency 

thereof, unless special precautions or measures are taken by the Contractor in a proper and satisfactory 

manner in the performance of such Works and with the concurrence of the Site Engineer of TSECL. 

Such un favourable construction conditions shall in no way relieve the Contractor of his responsibility to 

perform the Works as per the Schedule. 

27.0 WORK & SAFETY REGULATION 

27.1 The Contractor shall ensure proper safety of all the workmen, materials plant and equipment belonging 

to him or to owner or to others, working at the Site. The Contractor shall also be responsible for provision 

of all safety notices and safety equipment required both by the relevant legislations and also by the Site 

Engineer as he may deem necessary. 

27.2 The Contractor shall notify well in advance to the Site Engineer of his intention to bring to the Site any 

container filled with liquid or gaseous fuel or explosive or petroleum substance or such chemicals, which 

may involve hazards. The Site Engineer shall have the right to prescribe the conditions, under which 

such container is to be stored, handled and used during the performance of the works and the 

Contractor shall strictly adhere to and comply with such instructions. The Site Engineer shall have the 

right at his sole discretion to inspect any such container or such construction plant/equipment for which 

material in the container is required to be used and if in his opinion, its use is not safe, he may forbid its 

use. No claim due to such prohibition shall be entertained by TSECL. 

27.3 Further, any such decision of the Site Engineer shall not, in any way, absolve the Contractor of his 

responsibilities and in case, use of such a container or entry thereof into the Site area is forbidden by the 

Site Engineer, the Contractor shall use alternative methods with the approval of the Deputy General 

Manager in charge of the work without any cost implication to TSECL or extension of work schedule. 

27.4 Where it is necessary to provide and/or store petroleum products or petroleum mixtures and explosives, 

the Contractor shall be responsible for carrying-out such provision and/or storage in accordance with the 

rules and regulations laid down in the Petroleum Act 1934, Explosives Act, 1948, and Petroleum and 

Carbide of Calcium Manual published by the Chief Inspector of Explosives of India. All such storage shall 

have prior approval of the Site Engineer of TSECL. In case, any approvals are necessary from the Chief 
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Inspector (Explosives) or any statutory authorities, the Contractor shall be responsible for obtaining the 

same. 

27.5 All equipment used in construction and erection by Contractor shall meet Indian/International Standards 

and where such standards do not exist, the Contractor shall ensure these to be absolutely safe. All 

equipments shall be strictly operated and maintained by the Contractor in accordance with 

manufacturer’s operation Manual and safety instructions and as per Guidelines/Rules of TSECL in this 

regard. 

27.6 Periodical Examinations and all tests for all lifting/hoisting equipment & tackles shall be carried-out in 

accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and associated 

Laws/Rules in force from time to time. A register of such examinations and tests shall be properly 

maintained by the Contractor and shall be promptly produced as and when desired by the Site Engineer 

of TSECL or by the person authorized by TSECL. 

27.7 The Contractor shall be fully responsible for the safe storage of his and his sub-contractor’s radio-active 

sources in accordance with BARC/DAE Rules and other applicable provisions. All precautionary 

measures stipulated by BARC/DAE in connection with use, storage and handling of such material shall 

be taken by Contractor. 

27.8 The Contractor shall provide suitable safety equipment of prescribed standard to all employees and 

workmen according to the need, as may be directed by Site Engineer of TSECL who shall also have 

right to examine this safety equipment to determine their suitability, reliability, acceptability and 

adaptability. 

27.9 Where explosives are to be used, the same shall be used under the direct control and supervision of an 

expert, experienced, qualified and competent person strictly in accordance with the Code of 

Practices/Rules framed under the Indian Explosives Act pertaining to handling, storage and use of 

explosives. 

27.10 The Contractor shall provide safe working conditions to all workmen and employees at the Site including 

safe means of access, railings, stairs, ladders, scaffoldings, etc. The scaffoldings shall be erected under 

the control and supervision of an experienced and competent person. For erection, good and standard 

quality material only shall be used by the Contractor. 

27.11 The Contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment 

belonging to TSECL or other contractors under any circumstances, whatsoever, unless expressly 

permitted in writing by Site Engineer of TSECL to handle such fuses, wiring or electrical equipment. 

27.12 Before the Contractor connects any electrical appliances to any plug or socket belonging to TSECL, he 

shall: 

a) Satisfy the Site Engineer of TSECL that the appliance is in good working condition: 

b) Inform the site Engineer of the maximum current rating, voltage and phases of the appliances; 
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c) Obtain permission of the Site Engineer detailing the sockets to which the appliances may be connected. 

27.13 The Site Engineer shall not grant permission to connect until he is satisfied that; 

a) The appliance is in good condition and is fitted with suitable plug; 

b) The appliance is fitted with a suitable cable having two earth conductors, one of which shall be an 

earthed metal sheath surrounding the cores. 

27.14 No electric cable in use by the Contractor/TSECL shall be disturbed without prior permission. No weight 

of any description shall be imposed on any cable and no ladder or similar equipment shall rest against or 

attached to it. 

27.15 No repair work shall be carried out on any live equipment. The equipment must be declared safe by the 

Site Engineer before any repair work is carried out by the Contractor. While working on electric 

lines/equipment whether live or dead, suitable type and sufficient quantity of tools shall have to be 

provided by Contractor to electricians/workmen/officers. 

27.16 The Contractors shall employ necessary number of qualified, full time electricians/Electrical Supervisors 

to maintain his temporary electrical installations. 

27.17 In case any accident occurs during the construction/erection or other associated activities undertaken by 

the Contractor thereby causing any minor or major or fatal injury to his employees due to any reason, 

whatsoever, it shall be the responsibility of the Contractor to promptly inform the same to the Site 

Engineer of TSECL and also to all the authorities envisaged under the applicable laws. 

27.18 The Site Engineer of TSECL shall have the right at his sole discretion to stop the work, if in his opinion 

the work is being carried out in such a way that it may cause accidents and endanger the safety of the 

persons and/or property, and/or equipment. In such cases, the Contractor shall be informed in writing 

about the nature of hazards and possible injury/accident and he shall comply to remove short-comings 

promptly. The Contractor after stopping the specific work can, if felt necessary, appeal against the order 

of stoppage of work to the Deputy General Manager in charge of the work within 3 days of such 

stoppage of work and the decision of the Deputy General Manager in charge of the work in this respect 

shall be conclusive and binding on the Contractor. 

27.19 The Contractor shall not be entitled for any damages/compensation for stoppage of work due to safety 

reasons as provided in para 27.18 above and the period of such stoppage of work shall not be taken as 

an extension of time for completion of work and shall not be the ground for waiver of levy of liquidated 

damages. 

27.20 It is mandatory for the Contractor to observe during the execution of the works, the requirements of 

safety rules which would generally include but not limited to the following: 

Safety Rules: 

a) Each employee shall be provided with initial indoctrination regarding safety by the Contractor, so as to 

enable him to conduct his work in a safe manner. 
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b) No employee shall be given a new assignment of work unfamiliar to him without proper introduction as to 

the hazard’s incident thereto, both to himself and his fellow employees. 

c) Under no circumstances shall an employee hurry or take unnecessary chance when working under 

hazardous conditions. 

d) Employees must not leave naked fires unattended. Smoking shall not be permitted around fire prone 

areas and adequate fire fighting equipment shall be provided at crucial locations. 

e) Employees under the influence of any intoxicating beverage, even to the slightest degree shall not be 

permitted to remain at work. 

f) There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid to 

the injured. 

g) The staircases and passageways shall be adequately lighted. 

h) The employees when working around moving machinery must not be permitted to wear loose garments. 

Safety shoes are recommended when working in shops or places where materials or tools are likely to 

fall. Only experienced workers shall be permitted to go behind guard rails or to clean around energized 

or moving equipment. 

i) The employees must use the standard protection equipment intended for each job. Each piece of 

equipment shall be inspected before and after it is used. 

j) Requirements of ventilation in underwater working to licensed and experienced divers, use of gum boots 

for working in slushy or in inundated conditions are essential requirements to be fulfilled. 

k) In cases or rock excavation blasting shall invariably be done through licensed blasters and other 

precautions during blasting and storage/transport of charge material shall be observed strictly. 

27.21 The Contractor shall follow and comply with all relevant Safety Rules, relevant provisions of applicable 

laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from 

time to time without any demur, protest or contest or reservation. In case of any discrepancy between 

statutory requirement and relevant Safety Rules referred above, the later shall be binding on the 

Contractor unless the statutory provisions are more stringent. 

27.22 If the Contractor does not take all safety precautions and/or fails to comply with the Safety Rules as 

prescribed by Consortium or under the applicable law for the safety of the equipment and plant and for 

the safety of personnel and the Contractor does not prevent hazardous conditions which cause injury to 

his own employees or employees of other contractors, or  Employees  of TSECL or any other person 

who are at Site or adjacent thereto, the Contractors shall be responsible for payment of compensation to 

Consortium members as per the compensation order issued by the appropriate authority of Government 

of Tripura / verdict issued by court. 

 The compensation mentioned above shall be in addition to the compensation payable to the workmen / 

employees under the relevant provisions of the Workmen’s Compensation Act and rules framed there 
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under or any other applicable laws as applicable from time to time. In case TSECL is made to pay such 

compensation then the amount of such compensation shall be deducted from the progressive bills / 

contract performance guaranty of the contractor. 

28.0 CODEREQUIREMENTS 

 The erection requirements and procedures to be followed during the installation of the equipment shall 

be in accordance with the relevant Codes and accepted good engineering practice, the Engineering 

Drawings and other applicable Indian recognized codes and laws and regulations of the Government of 

India. 

 29.0      FOUNDATION DRESSING & GROUTING 

i. The surfaces of foundations shall be dressed to bring the top surface of the foundations to the required 

level, prior to placement of equipment / equipment bases on the foundations. 

ii. All the equipment bases and structural steel base plates shall be grouted and finished as per these 

specifications unless otherwise recommended by the equipment manufacturer. 

iii. The concrete foundation surfaces shall be properly prepared by chipping, grinding as required to bring 

the type of such foundation to the required level, to provide the necessary roughness for bondage and to 

assure enough bearing strength. All laitance and surface film shall be removed and cleaned. 

30.0 Grouting Mix 

30.1 The Grouting mixture shall be composed of Portland cement, sand and water. The Portland cement to 

be used shall conform to ISI No. 269 or equivalent. Sand shall conform to ISI No. 383/2386 or 

equivalent. All grouts shall be thoroughly, mixed for not less than five minutes in an approved 

mechanical mixer and shall be used immediately after mixing. 

30.2 Placing of Grout 

30.2.1  After the base has been prepared, its alignment and level has been checked and approved and before 

actually placing the grout a low dam shall be set around the base at a distance that shall permit pouring 

and manipulation of the grout. The height of such dam shall be at least 25 mm. above the bottom of the 

base. Suitable size and number of chains shall be introduced under the base before placing the grout, so 

that such chains can be moved back and forth to push the grout into every part of the space under the 

base. 

30.1.2 The grout shall be poured either through grout holes provided or shall be poured at one side or at two 

adjacent sides giving it a pressure head to make the grout move in a solid mass under the base and out 

in the opposite side. Pouring shall be continued until the entire space below the base is thoroughly filled 

and the grout stands at least 25 mm. higher all around than the bottom of the base. Enough care should 

be taken to avoid any air or water pockets beneath the bases. Vibrator shall be used to avoid any air or 

water pockets. 

30.2    Finishing of the Edges of the Grout 
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 The poured grout should be allowed to stand undisturbed until it is well set. Immediately thereafter, the 

dam shall be removed and grout which extends beyond the edges of the structural or equipment base 

plates shall be cut off, flushed and removed. The edges of the grout shall then be pointed and finished 

with 1:6 cement mortar pressed firmly to bond with the body of the grout and smoothened with a tool to 

present a smooth vertical surface. The work shall be done in a clean and scientific manner and the 

adjacent floor spaces, exposed edges of the foundations, and structural steel and equipment base plates 

shall be thoroughly cleaned of any spillage of the grout. 

30.3     Checking of Equipment After Grouting 

  After the grout is set and cured, the Contractor shall check and verify the alignment of equipments, 

alignment of shafts of rotating machinery, the slopes of all bearing pedestals, cantering of rotors with 

respect to their sealing bores, couplings, etc. as applicable and the like items to ensure that no 

displacement has taken place during grouting. The values recorded prior to grouting shall be used during 

such post grouting check-up and verifications. Such pre and post grout records of alignment details shall 

be maintained by the Contractor in a manner acceptable to the site Engineer of TSECL. 

31 CHECK OUT OF CONTROL SYSTEMS 

  After completion of wiring, cabling, the contractor shall check out the operation of all control systems for 

the equipment furnished and installed under these specifications and documents. 

32 CABLING 

32.1 All cables shall be supported by conduits or cable trays run in air or in cable channels. These shall be 

installed in exposed runs parallel or perpendicular to dominant surface with right angle turn made of 

symmetrical bends for fittings. When cables are run on cable trays, they shall be clamped at minimum 

intervals of 2000 mm. or otherwise as directed by the site Engineer. 

32.2 Each cable, whether power or control, shall be provided with a metallic or plastic tag of an approved 

type, bearing a cable reference number indicated in the cable and conduit list (prepared by the 

contractor), at every 5-meter run or part thereof and at both ends of the cable adjacent to the 

terminations. Cable routing is to be done in such a way that cables are accessible for any maintenance 

and for easy identification. 

32.3 Sharp bending and kinking of cables shall be avoided. Installation of cables high voltage, coaxial, 

screened, compensating, mineral insulated shall be in accordance with the cable manufacturer’s 

recommendations. Wherever cables cross roads and water, oil, sewage or gas lines, special care should 

be taken for the protection of the cables in designing the cable channels. 

32.4 In each cable run some extra length shall be kept at a suitable point to enable one or two straight 

through joints to be made, should the cable develop fault at a later date. 

32.5 Control cable terminations shall be made in accordance with wiring diagrams, using identifying codes 

subject to approval of Engineer-in charge of the work. Multi-core control cable jackets shall be removed 

as required to train and terminate the conductors. The cable jacket shall be left on the cable, as far as 
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possible, to the point of the first conductor branch. The insulated conductors from which the jacket is 

removed shall be neatly twined in bundles and terminated. The bundles shall be firmly but not tightly tied 

utilizing plastic or nylon ties or specifically treated fungus protected cord made for this purpose. Control 

cable conductor insulation shall be secure and even. 

32.6 The connectors for control cables shall be covered with a transparent insulating sleeve so as to prevent 

accidental contact with ground or adjacent terminals and shall preferably be terminated at the connecting 

end of the equipments. The insulating sleeve shall be fire resistant and shall be long enough to over 

pass the conductor insulation. All control cables shall be fanned out and connection made to terminal 

blocks and test equipment for proper operation before cables are corded together. 

 

33 AVAILABILITY OF SHUTDOWN. 

 For Installation & Commissioning of 33 KV sub-transmission line and others work, may require Shut-

Down (to be arranged by the Owner) of existing 33 KV / 11KV/LT overhead lines in the proposed route 

as well as for installation, erection & commissioning of the total project. Such shut down will be provided 

by the Owner as per Owner’s convenience on receiving written requisition informing about his 

programme from the contractor at least one week before such requirement. The Contractor shall have to 

arrange during execution everything necessary for complete installation & Commissioning of all 

equipment and the entire requirement as specified in the work schedule.  

34..0 Engagement of Technical Representative/Supervisor(mandatory): 

 Electrical installation work, including additions, alternations, repair etc. shall be carried out 

under direct supervision of a technical representative holding a certificate of competency of 

appropriate class. In the event of failure by the contractor for engagement of Technical 

Representative having certificate of competency to supervise the work, recovery shall be made 

from the contractor as per table below. 

Sl 
No 

Value of Contract Requirement of Technical 
Representative/Supervisor 

Rate at which recovery shall be 
made from contractor in the 

event of not fulfilling the 
provision 

1 Up to 25 Lacs Supervisor of appropriate 
class 

Rs. 5000.00 per month 

2 Above 25Lacs up 
to 250 Lacs 

Diploma/Degree Engineer 
having certificate of 
competency to supervise the 
particular work 

Rs. 15000.00 per month 

3 Above 250 Lacs Degree Engineer having 
certificate of competency to 
supervise the particular work 

Rs. 25000.00 per month 
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SECTION 7 PAYMENT TERMS 

 The payment shall be made on item wise basis only as indicated in Price Schedule i.e. the  Contractor is 

eligible for payment in respect of item of work. The purchase document or way bill of supply material to be 

produced when calming 60% supply amount. 

The payment to the Contractor under the contract will be made by the Owner in line with Section -3GCC, 

and as per the guide lines and conditions specified here under. 

All progressive payments shall be released on certification of validity of Bank Guarantees against Contract 

Performance Guarantees. 

The detailed payments conditions are allocated asunder: 

7.1  The payment for materials to be procured and duly erected. Regular payment to be made against R.A Bill 

will be submitted only after completion of all the specified activities complete for each occasion &the work 

for the next stage is kept continued. The minimum value for R.A. bills should not be less than the 

Agreement value divided by time of completion (Month). The terms of payments for various activities 

under the contract are as under. 

7.2  Price of Supply and Erection 

The terms of payments for price of all equipment / materials and erection are detailed herein after.  

A)       Supply of Equipment / materials excepting Spares, Tools & Plant. 

i)  60%of the cost of Equipment / materials after:  

a. Acknowledgement of Letter of Award. 

b. Submission of contract performance guarantee in the shape of demand draft in favour of Tripura 

State Electricity Corporation Limited payable at SBI, TLA House Branch, Agartala, West Tripura. 

c. Submission of a detailed Bar Chart based on the work schedule stipulated in the Bid document 

and its approval by TSECL. 

d. Signing of contract agreement. 

e. Submission of the LR Cop[y and invoice of supply materials. 

f. On production of dispatch documents including the material inspection clearance certificate 

(MICC) issued by the inspecting officer /team of TSECL. 

g. Finally, after receipt of materials at site.  

ii)  Balance 30%of the cost of Cable /equipment / materials after erection & 10% after successful 

commissioning at site. 

B) For the Erection Component 
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a. (i) 90% after successful erection of Cable/ equipments / materials as per lay-out 

drawing/Erection Schedule submitted by the bidder and approved by TSECL.  

(ii) 10% after commissioning of equipment etc. 

b. For the Spares & Tools & Plant 

i.    100% on receipt of the Spares and T & Plants in full and good condition. 

7.3  All further payments under the Contract shall be made as stipulated in the Contract document after signing 

the Contract Agreement.  

 

 

 

 

SECTION 8: SCOPE OF WORK 

9.1 Supply, Erection, Testing, commissioning for Underground Cabling & Overhead of Electrical Network 

The objective of the scheme is to “Extension of H.T/L.T XLPE U.G Cable line including 

construction of a 200 KVA Distribution Sub-Station for providing of a service connection to the  

newly constructed Composite Building for accommodation of different office of PWD at Capital 

Complex, Khejurbagan, Agartala   under ESD- Capital Complex.(Demand  Load-138.104). (RCC 

Base Transformer Sub-Station to be Construction by PWD Department as per rule of TSECL)” to 

provide reliable and quality power supply. 

Scope of work covered under this package includes design, engineering, manufacture, testing, supply, 

transportation to site, storage, insurance, handling, Laying, testing & commissioning of as stated in above 

including supply of petty materials. The scope of work includes supply, erection, testing & commissioning of 

HT, LT XLPE Power Cable, Termination Kits, HDPE Pipes, GI Pipes as specified in schedule of work (BOQ) 

etc. as guided by schedule of work (BOQ) as per engineering requirement for total completion of the work 

under Capital Complex Electrical Division, 79 Tilla, Agartala. Scope of work given above is only indicative. 

The detailed scope has been described in the Schedule of Work (BOQ) attached with this bidding 

document. 

i) The successful bidder shall have to carry out a detailed site survey covering the existing Distribution 

Sub-Station along with overhead Transmission/sub-transmission & distribution line, submission of 

route alignment, Survey with profile in details indicating road crossing, river, water body, Sewerage 

pipe line, Water supply pipe line, Gas pipe line and P&T line etc. and Submission of construction 

drawing of the Existing Electrical System and obtain NOC from various stakeholders. In case bidder 

assesses any change in cable route which is unavoidable, he shall write to the Department detailing 

therein the reasons for the proposed changes. TSECL after assessing the proposal shall either 
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approve or reject the same. 

ii) Contractor shall prepare feeder-wise single line diagram of existing as well as proposed assets being 

created under the proposed scheme. SLD as well as feeder-wise and consumer wise details of 

materials consumed shall be prepared by turnkey contractor while seeking payment against executed 

work. This SLD shall be used by 3-tier Quality Assurance Mechanism inspectors as a reference 

documents to commence in section at site. 

iii) The contractor shall submit the work plan to TSECL and to other utilities like PWD, AMC, DWS, and 

BSNL as the case may be.  

iv) The bidder shall submit GTP and Drawings of equipment/material to the department for taking prior 

approval for manufacturing and procurement of the materials. 

v) Conduct pre-dispatch inspection and arrange MDCC from the Owner for further delivery of materials 

to site stores.  

vi) Maintaining site stores, maintaining round the clock security of stores, materials record keeping, 

materials handling in stores and up to working site location. 

vii) The contractor shall commence execution work at site after receiving due approvals from TSECL.  

viii) Excavation of trenches, laying HV, MV & LV cable in accordance to technical specification including 

provision of dry sand layer inside Pre-fabricated duct, cable tray orientation to protect cable from 

damages and ease of O & M, erection of straight through joints. 

ix) The dismantling of existing overhead network is a separate work and does not come under scope of 

the contractor under this scheme of undergrounding work. 

x) Erection of Ring Main Unit, Erection of Distribution Substation, Packaged substation, Feeder Pillars, 

UG service cable. 

xi) Erection, testing and commissioning of Street Lighting equipment/material including successfully 

putting them into satisfactory operation 

xii) During execution need for replacement of existing poles may arise. The contractor shall inform TSECL 

in writing regarding replacement of the same. 

xiii) All civil and structural works including structure foundation earthing, pipes, masonry chamber, 

trenches etc., as required. 

xiv) Erection, testing and commissioning of all the equipment/material including successfully putting them 

into satisfactory operation. 

xv) Providing engineering data, drawings and O&M manuals for review, approval & records of the Owner. 

xvi) In addition to the requirements indicated in the section "Technical Specifications" all the requirements 

as stated in other sections shall also be considered as a part of this specification as if completely 

bound herewith. 

xvii) The contractor shall be responsible for providing all material, equipment and services specified or 

which are otherwise required to fulfill the intent of ensuring operation ability, maintainability and the 

reliability of the complete work covered under this package. 

xviii) All services & activities required to be given contractually by the bidder during Defect Liability period. 
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9.2  OPERATION & MAINTENANCE 

Operation and maintenance of electrical services shall start after successful trial run/testing of entire UG 

Distribution network. The entire UG Distribution network will be operated & maintained for a period of six 

months i.e. during the defect liability period free of cost, contractor has to bid accordingly. This defect 

liability period shall start after the commissioning of entire project. Any fault in electrical system will be 

promptly attended and for any casualty/mortality of plants and equipment, will also be replaced. Failure of 

contractor to attend any such occurrences within specified period of intimation will attract penalty. Besides, 

routine & special maintenance of all electrical equipment such as Distribution Substations, Ring Main Units 

etc. will be carried by the contractor with in the price quoted.  

All personnel like Electricians, Qualified Cable jointer, operators etc. required for maintenance will be 

employed by contractor. Maintenance will also include all material & consumables required for special & 

periodic maintenance & day to day operation.  

9.3 Responsibility of the Contractor: 

In the event of accident to any person including employees of department on duty damages to property, 

injury to cattle or other animals or damage/ injury of any description to any person or things arising out of the 

execution of the works the Contractor shall be held responsible for and make good the same and shall 

indemnify the department from all claims or expenses on account thereof and if the department has to pay 

any money in respect thereof sum so paid and the costs incurred by the Department shall be charged to the 

Contractor as so much money paid to him on account of his contract and the Contractor shall not be at liberty 

to dispute or question the right of the Department to make such payment for him or on his account 

notwithstanding the same may have been made without his consent or authority and decision or 

determination in law or otherwise to the contrary notwithstanding.  

The contractor has to set up site office with facility of e-mail and telephone connection so that the physical 

complaint as well as the complaint lodges at respective ESDs, can be intimated to the O&M Team without 

any delay. Immediately after attending the complaint, O&M team shall communicate Department via e-mail 

regarding elimination of faults & restoration of line with reference to the complaint nos. so that the monitoring 

of in time response to the fault or violation, can be monitored by the department. 

NOTE: At least One of the skilled staff employed should possess 1
st
 class competence certificate issued by 

the Electrical Inspector. 

9.4 Safety Precautions 

Adequate safety precautions against fire, flooding lightening, electrical shocks accident due to moving / non-

moving heavy equipment shall be strictly observed by the Contractor at his own cost. Suitable safety 

measures like boots, gloves, insulated tools, alarms etc. shall be provided by the Contractor except those 

provided by the department. Necessary medical first aid kit shall be made available all the time. In absence 

of observations of above safety precautions, the Contractor shall be responsible for any unforeseen loss of 

the equipment or persons dealing with it.  
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 In case the Distribution Transformer inside the PSS or any other component like breakers, meters etc.  is 

burnt or damaged due to negligence of the Contractor or due to faulty operation it shall be sole responsibility 

of the Contractor to get it rewound/ replaced/ repaired, as per standards of the equipment/component, free of 

cost. 

 

 

SECTION 9 TECHNICAL SPECIFICATION 

This section covers the standard technical requirements of design, manufacturing, testing at works, and 

transportation to site, insurance, storage, erection and commissioning of all materials to complete the entire 

project - Extension of H.T/L.T XLPE U.G Cable line including construction of a 200 KVA 

Distribution Sub-Station for providing of a service connection to the  newly constructed 

Composite Building for accommodation of different office of PWD at Capital Complex, 

Khejurbagan, Agartala   under ESD- Capital Complex.(Demand  Load-138.104). (RCC Base 

Transformer Sub-Station to be Construction by PWD Department as per rule of TSECL). 

A.  TECHNICAL SPECIFICATION FOR 11KV XLPE HT POWER CABLE:      

    11KV(E) XLPE HT POWER CABLE:      

1.0  SCOPE: 

             This Section of the Specification covers design, manufacturing, testing, packing, supply & delivery, 

transportation at site, insurance and laying of 3Core, 11 kV, XLPE, FRLS, Dry gas cured insulated 

power cable for effectively earthed primary distribution system. 

2.0  STANDARDS: 

2.1  Unless otherwise specified, the cable shall conform in all respect to IS: 7098 (Part-II)-1985 with 

latest amendment thereof. 

3.0  CLIMATIC CONDITIONS: 

 Moderately hot and humid tropical climate, conducive to rust and fungus growth. 

4.0  PRINCIPAL PARAMETERS: 

4.1  11 KV (E) Grade XLPE, 3-Core, power cable shall be of high conductivity, stranded compacted, H.D. 

aluminum circular shaped conductor with XLPE (cross linked Poly Ethylene) Dry/Gas cured insulation 

provided with shielding of extruded semi-conducting materials over conductor and XLPE insulation. 

Each insulated core shall have copper tape screen, laid together and provided with common covering of 

PVC Inner Sheath (Extruded). Overall galvanized steel strip armour and PVC outer sheath shall be 
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provided. The specification for manufacture of cable shall be conforming to IS: 7098 (Part-II) 1985 

(latest edition) for 11KV (E), 3-phase, 50 Hz. Earthed systems. Word “FRLS” shall also be embossed 

on it at every 5 (Five) meter distance. 

FRLS properties – All cable shall be Flame Retardant, Low Smoke (FRLS) type.  Outer sheath shall have the 

following properties -  

Oxygen Index – Min 29  (As per ASTMD 2863) 

Acid Gas Generation    Max 20% (as per IEC 7541) 

Smoke Density Rating   60% (as per ASTMD 2843) 

Flammability Test –  As per Swedish chimney test F3 (as per SEN 

4241475) 

As per IEC 332 Part-3 (Category-B) 

Minimum bending radius shall be 15 D 

Repaired cables shall not be acceptable 

4.2  Outer sheath shall be designed to afford high degree of mechanical protection and shall also be heat, oil, 

chemical and weather resistant, Common acid, alkalis and sealing solution shall not have adverse effect 

on material of PVC sheath. 

4.3  Cable shall be suitable for laying in covered trenches and / or buried under-ground in outdoor. 

4.4  Cable Parameters : 

  (i) Voltage grade (Uo / U) kV                : 6.35 / 11 

(ii) Cores (Nos)       : 3 

(iii) Nominal system voltage kV               : 11 

(iv) Highest system voltage kV    : 12 

(v) System frequency Hz      : 50 

(vi) Variation in frequency %     : ± 3 

(vii) (a) Maximum allowable temp. of  

conductor during continuous normal  
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operation at rated full load current. ºC    : 90 

        (b) Maximum allowable temp. under short  

circuit condition ºC       :250 

(viii) 1.2/50 microsecond lightning impulse  

withstand voltage wave value. kVp     : 75 

(ix) 5 Min, Power frequency withstand voltage kV rms  : 17 

(x) System earthling      : Effectively earthed. 

 

5.0  GENERAL TECHNICAL REQUIREMENTS: 

 5.1  Conductor: The cable conductor shall be made from high conductivity stranded High Density 

aluminum to form compacted circular shaped conductor having resistance within limits specified in IS: 

8130/1984 and any latest amendment to it. 

5.2  Conductor shield: The conductor having semi-conducting screen shall ensure perfectly smooth profile 

& avoid concentration of stress. The conductor screen shall be extruded in the same operation as the 

insulation. The semi-conducting polymer shall be cross linked. 

5.3  Insulation: The XLPE insulation shall be suitable for 11 kV system voltage and should be 

manufactured with Dry / Gas curing process. The bidder shall submit the description of dry / gas curing 

process, with the clear inclusion of equipments / parameters involved. The manufacturing process shall 

ensure that the insulation shall be free of voids. The insulation shall withstand mechanical and thermal 

stress under steady state and transient operating conditions. The extrusion method should give very 

smooth interface between semi-conducting screen and insulation. The insulation of the cable shall be of 

high standard quality generally conforming to IS: 7098 (Part – II) – 1985 and any latest amendment to 

it. 

5.4  Insulation shield: Non-metallic semi-conducting shield shall be provided over the insulation to confine 

electrical field to the insulation. The insulation shield shall be extruded in the same operation as the 

conductor shield and the insulation by suitable extrusion process. The XLPE insulation shield shall be 

of tended type. The copper metallic overlapped tape shield shall be provided. 

5.5  Filler and Inner-Sheath: The sheath shall be suitable to withstand the site conditions and the desired 

temperature. It shall be of adequate thickness, consistent quality and free from all defects. The PVC 

sheath shall be extruded. The material of fillers and inner-sheath shall be compatible with the 
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temperature ratings of the cable and shall have no deterious effect on any other component of the cable. 

Central PVC filler shall also, be provided with other peripheral PVC fillers to have proper circular 

section. 

5.6  Armour: Armouring of galvanized steel strip shall be provided. The dimensions of steel strips shall be 

as per latest edition of IS: 3975 – 1979. 

5.7  Outer-Sheath: Extruded type ST-2 PVC outer-sheath, conforming to IS: 5831- (1984) (latest edition) 

over armouring with suitable additives (to prevent attack by redents & termites), shall be provided. 

5.8  Construction: 

5.8.1 The cable shall have suitable PVC fillers laid up with insulation cores to have subsequently circular 

cross-section before the inner sheath is applied. The fillers shall be suitable for operating temperature of 

the cable. 

5.8.2 All materials used in manufacturing of cable shall be new, unused and of finest quality. All materials 

should comply with the requirements / tests as per applicable IS / IEC specification, Indian Electricity 

Rules and any other statutory provision of rules & regulations. 

5.8.3 The PVC material used in the manufacture of cable shall be of reputed manufacturer. No recycling of 

PVC is permitted. The Owner reserves the right to ask for documentary evidence of the purchase of 

various materials, (to be used for the manufacture of cable) as per checking of quality control. 

 

5.9  Current Ratings: 

  5.9.1   The value of Normal current carrying capacities of the various sizes of the cables are given below: 

Sl. 

N

o 

Size of 3 

Core 

Cable 

(Sq.mm) 

Current Carrying Capacity in Amp 

In 

Groun

d 

In 

Duct 

In Air 

1 50 130 115 150 

2 70 160 140 190 

3 95 190 165 230 
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4 120 220 190 260 

5 150 245 210 295 

6 185 275 240 335 

7 240 315 275 395 

8 300 355 310 450 

5.9.2  Short circuit ratings of various sizes of 3 core cable calculated for duration of 1(one) second  

are   given below: 

Sl. 

No 

Size of 3 Core 

Cable (Sq.mm) 

Conductor short circuit 

rating in kA (rms) 

1 50 4.70 

2 70 6.58 

3 95 8.93 

4 120 11.28 

5 150 14.10 

6 185 17.39 

7 240 22.56 

8 300 28.20 

 

   5.9.3  The current rating shall be based on maximum permissible temperature of 90 degree C for 

XLPE insulation with ambient site condition specified for continuous operation at the rated current. 

 

5.10  Operation : 

5.10.1  Cable shall be suitable for operation under frequency variation of +3% and voltage variation 

of +10% to -15% and combined frequency - voltage variation of 10% (absolute sum). 
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5.10.2  Cable shall be suitable for laying in duct or buried underground. 

5.10.3  Cable shall have heat & moisture resistance properties. These shall be of type & design with 

proven record on distribution network service. 

5.10.4  Length: The cable shall be supplied in standard drum length of 500 mtrs. 5% tolerance  

for all the sizes of cable except for 3 C x 240 mm² and 3 C x 300 mm² size cable. The drum length for 3 

C x 240 mm² and 3C x 300 mm² cable shall be 250 mtrs. Over all tolerance in total quantity of ordered 

cables shall be + 2%. 

 

5.10.5  Identification Mark : 

(i) The cable drum shall be printed with information as per cl. 21; 2 of IS and ISI Certification mark. 

Bidder shall submit xerox copy of valid ISI Licenses with technical bid. 

(ii) For identification of cores, colored strip of Red, Yellow and Blue colors shall be used for 

identification of phases. 

Following details of identification shall be embossed at intervals of length of one meter of cable outer 

sheath. 

(iii) (a) Name of manufacturer (b) year of manufacture (c) voltage grade (d) Name of Owner “TSECL”. 

 

6.0  TESTS: 

6.1(A)  Type Tests: 

All the cable sizes i.e. items offered should have been fully type tested as per the relevant standards at 

any Govt. recognized Laboratory. The bidder shall furnish three sets of type test reports along with the 

offer. The Type test reports shall not be older than FIVE years and shall be valid upto the expiry of 

validity of offer. 

For any change in design/type, already type tested and the design / type offered against this 

specification, the Owner reserves the right to demand reputation of type tests without any extra cost. 

The Owner also reserves the right to have tests carried out at his own cost by an independent agency, 

whenever there is a dispute regarding the quality of supply. 

6.1(B)  The following type test reports shall be furnished with the offer: 
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(a) Tests on conductor : 

(i) Tensile test: 

(ii) Resistance test: 

(b) Tests for armouring strips / wires. : 

(c) Tests for thickness of insulation and sheath. : 

(d) Physical tests for insulation. : 

(i) Tensile strength and elongation at break: 

(ii) Ageing in air oven: 

(iii) Hot set: 

(iv) Shrinkage test: 

(v) Water absorption: 

(e) Physical tests on outer seath : 

(i) Tensile strength and elongation at break: 

(ii) Ageing in air oven: 

(iii) Shrinkage test: 

(iv) Hot deformation: 

(v) Bleeding and blooming test: 

(f) Partial discharge test: 

(g) Bending test: 

(h) Dielectric power factor test: 

i) as a function of voltage: 

ii) as a function of temperature: 

(i) Insulation resistance test (volume resistivity): 

(j) Heating cycle test: 

(k) Impulse withstand test: 

(l) High voltage test: 
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(m) Flammability test: 

 

6.2  Acceptance Test: 

6.2.1  The selection of sample pieces for acceptance test shall be from 10% drums of each lot 

offered for inspection or part thereof. The minimum shall be one drum. 

6.2.2  The following acceptance tests shall be carried cut on the selected samples as per IS: 7098 

(Part-II) – 1985. 

(a) Annealing test (for copper) 

(b) Tensile test (for aluminum) 

(c) Wrapping test (for aluminum) 

(d) Conductor resistance test. 

(e) Test for thickness of insulation and sheath 

(f) Hot set test for insulation 

(g) Tensile strength and elongation at break test for insulation and sheath. 

(h) Partial discharge test (for screened cables only) 

(i) High voltage test for 4 hours (as per cl. No. 19.7.1) 

(j) Insulation resistance (volume resistivity) test. 

6.2.3  All the acceptance tests shall be carried out by the contractor, in the presence of Owner’s 

representative at their works. The contractor shall give atleast 15 days’ advance notice to the Owner 

to enable him to depute the engineer for witnessing the tests. The test certificates for acceptance tests 

witnessed by inspecting officer/ engineer shall be submitted for approval before dispatch of material. 

6.3  Tests: 

6.3.1  The bidder shall have to submit, well in advance, the test certificates for the following 

routine test for approval prior to inspection of the materials for the complete lot offered for inspection at 

a time. 

(a) Conductor resistance test 

(b) Partial discharge test 

(c) High-voltage test for 5 minutes [as per Clause 19.7.2 of IS: 7098 (Part-II) –1985]. 
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7.0  INSPECTION:  

            Inspection shall be guided as per Clause No. 27.0 , Section -III 

8.0  DOCUMENTATION: 

8.1  The bidder shall furnish following documents along with his offer. 

8.1.1  Sectional view, showing the General constructional feature with conductor / conductor screen / 

insulation / armouring / inner and outer sheath etc. 

8.1.2  Drawing of cable drums with details of material dimension and paint etc shall be submitted. 

8.1.3  All the required type test reports for offered items tested at any Government recognized Laboratory. 

8.1.4  Literature, pamphlets for the record items. 

9.0  PACKING AND FORWARDING: 

9.1  The cable shall be wound on wooden drums as per IS: 10418 – 1972 and packed in drums suitable 

for vertical / horizontal transport, as the case may be and shall be suitable to withstand rough 

handling during transport and outer storage. The outer surface of the drum shall be painted with 

white aluminum pint. Similarly, the inside surface of drum shall have the protective layer of varnish 

/ paint to protect it from white ants. 

9.2  The wooden drums shall be reinforced with steel bends and strips for better protection. 

9.3  The ends of the cable shall be sealed by means of non-hygroscopic sealing materials. 

9.4  The following information may be stenciled on the drum with either water proof ink or oil 

paint: 

i. Reference of IS / IEC standard. 

ii. Manufacturer’s name or trademark. 

iii. Type of cable and voltage grade. 

iv. No. of cores. 

v. Nominal cross-sectional area of conductor. 

vi. Cable code. 

vii. Length of cable on the drum 
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viii. No. of lengths on the drum (if more than one) 

ix. Direction of rotation of drum (by means of an arrow) 

x. Position of outer end of cable 

xi. Gross weight 

xii. Country of manufacture 

xiii. Year of manufacture 

xiv. Reference of A/T No. & date 

xv. Property of TSECL 

xvi. Name of consignee and the destination. 

The drum may also be marked with ISI Certification Mark. Over and above, name plate of aluminum of 

suitable size and thickness, containing all the above information, shall be fixed on the drum in addition 

to the painting. 

9.5  The contractor shall be responsible for any damage to the cables during transit due to improper and 

inadequate packing. Wherever necessary, proper arrangement for lifting, such as lifting hooks, shall 

be provided. Any cable found short inside the packing cases shall be supplied by the contractor, 

without any extra cost. 

9.6  Each consignment shall be accompanied by a detailed packing list, containing the following 

information: 

(a) Name of consignee 

(b) Details of consignment 

(c) Destination 

(d) Total weight of consignment 

(e) Handling and unpacking instruction 

(f) Bill of materials, indicating contents of each package. 

 

B. HEAT SHRINKABLE TYPE END TERMINATIONS & STRAIGHT THROUGH FOR  XLPE CABLES 

(I) HEAT SHRINKABLE TYPE END TERMINATIONS KITS: 

1.0  SCOPE: 
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This section covers the standard technical requirements of design, manufacturing, testing at works, and 

transportation to site, insurance, storage, erection and commissioning of heat shrinkable type 

terminations suitable for 11 KV, 3-core, XLPE insulated, screened, armored, with aluminium conductor 

cables suitable for earthed system and conforming to IS:7098 (Part-II)-1985 with latest amendment or 

the equivalent International Standards. 

2.0  STANDARD: 

The performance as well as type test requirements of all type of kits referred under scope shall conform 

to stipulations of IS:13573/1992 or the equivalent International Standards with latest amendments. All the 

electrical & physical parameters of terminations should also conform to the corresponding parameters of 

XLPE cables referred under ‘SCOPE’ of this specification, as per IS: 7098 (Part-II)-1985 (with latest 

amendments, if any) or equivalent international standards 

3.0  CLIMATIC CONDITIONS: 

 a. Maximum ambient temperature in open air(°C) : 50 

b. Maximum ambient temperature in shade (°C)  : 45 

c. Minimum temperature in shade(°C)  : 3 

d. Relative humidity (%)    : 10 to 100 

e. Maximum annual rainfall (mm)   : 1450 

f. Maximum wind pressure (Kg/ Sqmtr.)  : 150 

g. Maximum altitude above mean sea level (Mtrs) : 1000 

h. Isoceraunic level (days/year)   : 50 

i. Seismic level (Horizontal acceleration)  : 0.3 g. 

j. General nature of climate  : Moderately hot and humid tropical climate,  conducive to 
rust and fungus growth. 

4.0  REQUIREMENT: 

The heat shrinkable / push on type terminations offered shall be of proven design and make, which have 

already been extensively used and fully type tested. 

5.0  GENERAL REQUIREMENT: 

The purpose of this specification is to specify the performance requirements of termination kits for the 

use on 50 c/s 3 phase system with earthed neutral for working voltage of 11 kV up to 33kV. Earthing 

arrangement shall be as per relevant standard and details of earthing arrangement offered shall be 

submitted along with the inspection offer. The material to be used should be inert and capable of 

resisting degradation during the service of cable system. The kit shall be provided with protection against 

rodents and termite attack. 

5.1  Heat Shrinkable Type (Terminations) : 

The term heat shrinkable refers to extruded or moulded polymeric materials which are cross-linked to 

develop elastic memory and supplied in expanded or otherwise deformed size / shape, subsequently 
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heated in an un-constrained state to a temperature above the shrink temperature resulting in the material 

recovering or shrinking to its original shape. 

5.1.1  Since the sealant or adhesives (to be used for environment sealing) between the heat shrinkable 

materials and XLPE cables shall be exposed to high electrical stresses, they must be track resistant. 

5.1.2  The heat shrinkable polymer materials being used for external leakage insulation between the high 

voltage of conductors and grounds should be weather resistant. 

5.1.3  All cuts/nicks inadvertently occurred to XLPE insulation must be rendered discharge free by using 

suitable discharge suppression compound. 

5.1.4  The heat shrinkable tubing may be either extruded or moulded type. 

5.1.5  Higher thickness of heat shrinkable sleeves shall be preferable to counter erosion due to pollution. 

5.2  Other Requirements: 

5.2.1  Proper stress control, stress grading and non-tracking arrangement in the terminations shall be offered 

by means of proven methods, details of which shall be elaborated in the bid. Detailed sectional view of 

assemblies shall be submitted along with the bid. 

5.2.2  The kits offered shall provide the total environment sealing, the details of which shall be offered along 

with the bid. 

5.2.3  Provision for effective screening over each core be made and contractors shall categorically conform this 

aspect in their bid. 

5.2.4  The material and components not specifically stated in the specification, but which are essential for 

satisfactory operation of the equipments shall be included without any extra cost. 

5.2.5  The terminations shall be of good tracking resistant properties and fully reliable earthing system to 

maintain continuous contact with screening / armouring as the case may be. 

5.2.6  The armour earthing arrangement shall form part of the termination. 

5.2.7  Terminations shall have provision for shield connections and earthing. 

5.2.8  The kits shall be suitable for storage without deterioration at a temperature up to 50⁰C for more than 5 

years. 

5.2.9 The fault level (as well as duration) withstand capability of terminations should be strictly matching with 

these parameters of cables for which the kits are intended to be used. 

5.2.10 The words ‘TSECL’ along with trade name of manufacturer, month/year of manufacturer, size etc. shall 

be embossed/engraved or suitably marked with indelible ink/paint for the purpose of identification. 

5.2.11 Suitable creepage extension/rain protection sheds for outdoor termination shall be provided. 

5.2.12 The adequate provisions for eliminating the chances of entrapment of air at the steps formed by semicon 

screen shall be made. 
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5.2.13 The gripping tubing (termination boot) for the cable where trifurcation takes place, shall also be part of kit 

and covered under scope of supply of this specification. 

5.2.14 Name of sub-supplier for the raw material and standard according to which their raw material is tested, 

must be furnished along with the bid. 

5.2.15 Detailed kit contents, whether manufactured by the contractor or bought from outside (with name of sub-

Contractor) for each component must be indicated in the bid. 

5.2.16 The terminations shall be supplied in kit forms. All insulating and sealing materials, consumable items, 

conductor fittings, earthing arrangements and lugs etc. shall be included in the individual kit. 

5.2.17 An instruction manual in English indicating the complete method/procedure to be adopted for installation 

of kits, preferably with more and more diagrams/pictorial presentation shall be supplied with each kit. 

Various items/ quantity thereof against each kit must be indicated in the instruction manual. 

6.0  GUARANTEED TECHNICAL PARTICULARS: 

The terminations shall have same electrical and thermal characteristics as those of cables with which 

these are intended to be used. The bidders must furnish the guaranteed technical particulars for each 

type/size of kit in clause 11.0. 

The terminations shall have same electrical and thermal characteristics as those of cables with which 

these are intended to be used. The bidders must furnish the guaranteed technical particulars for each 

type/size of kit in clause 11.0. 

7.  DRAWINGS: Complete detailed dimensional drawings showing all details of kit contents/bill of material 

for each size type. 

8.0  TESTS: - 

8.1  Type tests: The termination kits offered shall be fully type tested as per the standards certified by an 

accredited laboratory 

8.2  Acceptance Tests: 

Initially the following tests shall constitute as acceptance tests: - 

i) Dimensional checking as per approved drawings. ii) Volume resistivity test for various components. 

iii) AC High voltage test after installation of terminations (as per IS : 13573/1992 or VDE-0278) on 

appropriate cable. 

iv) Dielectric strength of major components. 

v) D.C. High voltage test. 

vi) Tracking resistance.  

vii)  Ultimate elongation. 

The scope to include more type tests as acceptance tests shall be decided after processing the offers of 

various contractors/after knowing the details of testing facilities for type tests available with various bids 
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8.3  ROUTINE TESTS: -The following tests shall constitute routine test: 

i) Dielectric strength. 

ii) Density. 

iii) Heat shock. 

iv) Shrinkage ratio. 

The contractor must specify the details of routine tests (being conducted at their works) along with the 

standard applicable, in their offer. The routine test certificates shall be furnished along with the inspection 

call for each offered lot. 

9.0  INSPECTION: 

9.1  All test and inspection shall be made at the place of manufacture unless otherwise especially agreed 

upon by the manufacturer and purchaser at the time of purchase. The manufacturer shall afford the 

inspector representing the purchaser all reasonable facilities without charge to satisfy him that the 

material is being furnished in accordance with specification. 

9.2  The purchaser reserves the right to have the test carried at the cost of the supplier by an independent 

agency whenever there is dispute regarding the quality of supply. 

10.0  PACKING AND TRANSPORT: The supplier shall be responsible for suitable packing of all the kits of 

material and marking on the consignment, so as to avoid any damage during transport and storage and 

to ensure correct dispatch to the destination. 

11.0  GUARANTEED TECHNICAL PARTICULARS: 

 (B) HEAT SHRINKABLE TYPE STRAIGHT THROUGH JOINTS: 

1 .0 Scope: 

This section covers the standard technical requirements of design, manufacturing, testing at works, and 

transportation to site, insurance, storage, erection and commissioning of heat shrinkable type straight 

through joints suitable for 33 kv, 3-core, XLPE insulated, screened, armoured, with aluminium conductor 

cables suitable for earthed system. 

2.0 Standard: 

The performance as well as type test requirements of all type of kits referred under scope shall conform 

to stipulations of IS:13573/1993 or VDE-0278 with latest amendments, if any. All the electrical & physical 

parameters of straight through joints should also conform to the corresponding parameters of XLPE 

cables referred under ‘SCOPE’ of this specification, as per IS:7098(Part-II)-1985 (with latest 

amendments, if any). 

3.0 Climatic Conditions: 

a. Maximum ambient temperature in open ai(°C)   : 50 

b. Maximum ambient temperature in shade (°C)   : 45 
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c. Minimum temperature in shade(°C)   : 3 

d. Relative humidity (%) : 10 to 100 

e. Maximum annual rainfall (mm)    : 1450 

f. Maximum wind pressure (Kg/ Sqmtr.)   : 150 

g. Maximum altitude above mean sea level (Mtrs)  : 1000 

h. Isoceraunic level (days/year)    : 50 

i. Seismic level (Horizontal acceleration)   : 0.3 g. 

j. General nature of climate    : Moderately hot and humid tropical climate,   

     conducive to rust and fungus growth. 

4.0  Requirement: - 

The heat shrinkable straight through joints offered shall be of proven design and make, which have 

already been extensively used and fully type tested. 

5.0  General Requirement: - 

The purpose of this specification is to specify the performance requirements of straight through joints for 

the use on 50 C/S 3 phase system with earthed neutral for working voltage of 33 KV. Earthing 

arrangement shall be as per relevant standard and details of earthing arrangement offered shall be 

submitted along with the tender. 

5.1.0  The material to be used should be inert and capable of resisting degradation during the service of cable 

system. The kite shall be provided with protection against rodents and termite attack. 

5.2.0  Heat shrinkable type straight through joints. 

5.2.1  The term heat shrinkable refers to extruded or moulded polymeric materials which are cross-linked to 

develop elastic memory and supplied in expanded or otherwise deformed size/shape, subsequently 

heating in anun-constrained state to a temperature above the shrink temperature resulting in the material 

recovering or shrinking to its original shape. 

5.2.2  Since the sealant or adhesives (to be used for environment sealing) between the heat shrinkable 

materials and XLPE cables shall be exposed to high electrical stresses, they must be track resistant. 

5.2.3.  The heat shrinkable polymer materials being used for external leakage insulation between the high 

voltage of conductors and grounds should be weather resistant. 

5.2.4.  All cast/nicks inadvertently occurred to XLPE insulation must be rendered discharge free by using 

suitable discharge suppression compound. 

5.2.5. The heat shrinkable tubing may be either extruded or moulded type. 
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5.2.6. Armour earthing shall be by means of tinned copper earth braid affixed to the armour  with jubilee clips. 

Binding wire connections are not acceptable. Support ring of the armour should be self-locking type so 

that no pressure of tightening can come on the cable within it. 

5.2.7. Insulation over the ferrule area shall be in one or more layers. In case co-extruded tubing is offered, the 

same should be provided both for the inner tubing of Stress-control inside and insulation outside, as well 

as for the outer tubing of insulation inside and conductive outside. Details of test method for acceptance 

testing of properties of each layer whether co-extruded or not should be clearly brought out in the offer. 

5.2.8. Recovered insulation thickness over the ferrule shall be not less than that of the original cable. 

5.2.9. Mechanical protection of the joint shall be by means of a rigid armour case, and not a flexible one. 

5.3.0 Other Requirements: 

5.3.1. Proper stress control, stress grading and non-tracking arrangement in the terminations shall be offered by 

means of proven methods, details of which shall be elaborated in the offer. Detailed sectional view of 

assemblies shall be submitted along with the offer. 

5.3.2. The kits offered shall provide the total environment sealing, the details of which shall be offered along with 

the offer. 

5.3.3. Provision for effective screening over each core be made and bidders shall categorically conform this 

aspect in their offer. 

5.3.4. The material and components not specifically stated in the specification, but which are essential for 

satisfactory operation of the equipments shall be included without any extra cost. 

5.3.5. The straight through joints shall be better tracking resistant properties and fully reliable earthing system to 

maintain continuous contact with screening / armouring as the case may be. 

5.3.6. The armour earthing arrangement shall form part of the straight through joints. 

5.3.7. Straight through joints shall have provision for shield connections and earthing. 

5.3.8. The kit shall be suitable for storage without deterioration at as temperature upto 500 C for more than 5 

years. 

5.3.9. The fault level (as well as duration) withstand capability of terminations should be strictly matching with 

these parameters of cables for which the kits are intended to be used. 

5.3.10. The words ‘TSECL’ along with trade name of manufacturer, month/year of manufacturer, size etc. shall 

be embossed/engraved or suitably marked with indelible ink/paint for the purpose of identification. 

5.3.11. The adequate provisions for eliminating the chances of entrapment of air at the steps formed by semicon 

screen shall be made. 

5.3.12. Name of sub-contractor for the raw material and standard according to which their raw material is tested, 

must be furnished along with the offer. 
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5.3.13. Detailed kit contents, whether manufactured by the bidder or bought from outside (with name of sub-

Contractor) for each component must be indicated in the offer. 

5.3.14. The straight through joints shall be supplied in kit forms. All insulating and sealing materials, consumable 

items, conductor fittings, earthing arrangements and lugs etc. shall be included in the individual kit. 

5.3.15. An instruction manual in English as well as Hindi script, indicating the complete method/procedure to be 

adopted for installation of kits, preferably with more and more diagrams / pictorial presentation shall be 

supplied with each kit. Various items quantity thereof against each kit must be indicated in the instruction 

manual. 

6.0  Drawings: - 

Complete detailed dimensional drawings showing all details of kit contents / bill of material for each size 

type. 

Note: Any tender without complete guaranteed technical particulars and dimensional drawings shall be 

liable for rejection. 

7.0  Training: - 

In case of placement of and order against this tender enquiry, the tender shall have to impart free of cost 

demonstration to selected number of TSECL personnel by installing few kits anywhere in Agartala, place 

of Owner’s discretion. If required contractor may have to give free of cost practical training regarding 

installation of their product in work site also. The training for installation of kits to field staff shall be given 

by the contractor within two weeks of receipt of first lot of material. 

8.0  Tests: - 

8.1.  Type tests: The straight through joints kits o offered design should have been got tested at CPRI or 

some other recognized test house of equal repute as per IS: 13573/1992 or VDE-0278 read with latest 

amendments/ revision. The type test certificates, in duplicate, for any size of straight through joints of 

offered design / material issue by CPRI, Bangalore or any other recognized test house of equal repute 

conforming to IS: 13573/1992 or VDE-0278 (with latest amendments/revisions) must be annexure with 

the offer. The offer without type test certificates are liable to be ignored. 

8.2.0  Acceptance Tests: 

8.2.1.  Initially the following tests shall constitute as acceptance tests: - 

8.2.1.1. Dimensional checking as per approved drawings. 

8.2.1.2. Volume resistivity test for various components. 

8.2.1.3. AC High voltage test after installation of terminations (as per IS: 13573/1992 or VDE0278) on 

appropriate cable. 

8.2.1.4. Dielectric strength of major components. 

8.2.1.5. D.C. High Voltage test. 
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8.2.1.6. Tracking resistance 

8.2.1.7. Tensile strength 

8.2.1.8. Ultimatic Elongation. 

8.2.2. The scope to include more type tests as acceptance tests shall be decided after processing the offers of 

various bidders/after knowing the details of testing facilities for type test available with various tenders. 

Important: The tenderers must specifically mention in their offer about the details of testing facilities for 

various type tests as per IS:13573/1992 and or VDE-0278, available at their works, failing to do so, the 

offer is liable to be rejected on the presumption that adequate testing facilities are not available with 

them. 

8.3.0 Routine Tests: The following tests shall constitute routine test. 

8.3.1. Dielectric strength 

8.3.2. Density 

8.3.3. Heat shock 

8.3.4. Shrinkage ratio 

The tenderer must specify the details of routine tests (being conducted at their works) along with the 

standard applicable, in their offer. The routine test certificates shall be furnished along with the inspection 

call for each offered lot. 

9.0  Inspection: 

The material shall be made, inspected and tested in the presence of the authorized representative of the 

Corporation. at the manufacturer’s / contractors works at the cost of the contractors. In case the 

contractor is not position to get these tests carried out at his works, them the material should be got 

tested in the presence of authorized inspecting officer of TSECL from any other testing agency or his 

from the Govt. recognized testing agency. All the expenses incurred to this effect shall be borne by the 

contractor. The owner or his authorized representative shall have access at all reasonable times to the 

manufacturer’s works to inspect and witness the tests. The owner has the right to have the test carried 

out at the cost of the contractor by an independent agency wherever there is dispute regarding the 

quality of the material supplied. 

10.0  Packing and transport: 

The contractor shall be responsible for suitable packing of all the kits of material and marking on the 

consignment, so as to avoid any damage during transport and storage and to ensure correct dispatch to 

the destination. 

11.0  GUARANTEED TECHNICAL PARTICULARS: 
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D.  EARTHING AND EARTHING G.I PIPE (40mm Dia): 

1.0  Scope 

GI earthing pipe should be made of 40 mm diameter ISI marked C-class GI Pipe. 12 mm dia suitable 

holes on its circumference shall be made as per approved drawing. The pipe should be in one piece. No 

joints or welding would be allowed on its length. Clamps made of 50x6mm GI flat duly drilled with 12 mm 

size holes should be welded at the top end for connection of earth conductor. Pipe used shall be 40mm 

NB diameter, ISI marked Galvanized Mild Steel Tubes continuously welded Electric Resistance Welded 

ERW/High Frequency Induction welded (HFIW)/Hot finished welded (HFW) type, conforming to IS-554-

1985 with latest amendment of Heavy-duty quality (Class C). 

2.0  MANUFACTURE 

GI earth pipe (40 mm diameter & 2.5-meter-long) shall be made of tubes which shall be made from 

tested quality steel manufactured by any approved process as follows: 

a) Electric Resistance Welded (ERW). 

b) High Frequency Induction Welded (HFIW) and 

c) Hot finished Welded (HFW). 

Tubes made by manual welding are not acceptable. 

3.0  DIMENSIONS 

The dimensions and weights of tubes shall be in accordance with Table-I and Table-II of IS: 1239 (Part-

I)/1990 with latest amendments, subject to tolerance permitted therein. Necessary 12 mm diameter holes 

across the circumference shall be provided as per approved drawing. Drawings shall be approved by the 

owner before start of the manufacturing work. The tube, earthing pipe shall be provided with 50x6mm GS 

clamps on one end, one clamp is to be welded with the pipe and another is removable to enable 

measurement of earth resistance of the pit. Other end of the earth pipe should be cut half in slop to make 

it a sharp. 

4.0  GALVANIZING 

Tubes shall be galvanized in accordance with IS-4736-1986 with latest amendment for not dip zinc 

coating of Mild Steel Tubes. The minimum mass of zinc coating on the tubes shall be in accordance with 

clause 5.1 of IS-4736-1986 (specification for hot dip zinc) and when determined on a 100mm long test 

piece in accordance with IS: 6745:1972 shall be 400 g/m2. The zinc coating shall be uniform adherent 

reasonably smooth and free from such imperfections as flux, ash and dross inclusions, bare patches, 

black spots, pimples, lumpiness, rust, stains, bulky white deposits and blisters. 

5.0  HYDRAULIC TEST 

(Before applying holes) Each tube shall withstand a test pressure of 5 M Pa maintained for at least 3 

seconds without showing defects of any kind. The pressure shall be applied by approved means and 
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maintained sufficiently long for proof and inspection. The testing apparatus shall be fitted with an 

accurate pressure indicator. 

6.0  TESTS ON FINISHED TUBES AND SOCKETS 

The following tests shall be conducted by the manufacturer of finished tubes and sockets. 

i. The tensile strength of length of strip cut from selected tubes when tested in accordance with IS-

1894-1972, (Method for tensile testing of steel tubes), shall be at least 320N/mm2. 

ii. The elongation percentage on a gauge length of 5.65/so (where so is the original cross-sectional area 

of test specimen) shall not be less than 20%. 

iii. When tested in accordance with IS-2329-1985 (Method for Bend test on Metallic tubes) the finished 

tube shall be capable of withstanding the bend test without showing any sign of fracture or failure. 

Welded tubes shall be bent with the weld at 90 degree to the plane of bending. The tubes shall not be 

filled for this test. 

iv. Galvanized tubes shall be capable of being bent cold without cracking of the steel, through 90 degree 

round a former having a radius at the bottom of the groove equal to 8 times the outside diameter of tube. 

v. Flattening Test on Tubes above 50 mm Nominal Bore: Rings not less than 40 mm in length cut from 

the ends of selected tubes shall be flattered between parallel plates with the weld, if any, at 90 degree 

(point of maximum bending) in accordance with IS-23281983. No opening should occur by fracture in the 

weld unless the distance between the plate is less than 75 percent of the original outside diameter of the 

pipe and no cracks or breaks in the metal elsewhere than in the weld shall occur, unless the distance 

between the plates is less than 60% of the original outside diameter. The test rings may have the inner 

and outer edges rounded. 

7.0  GALVANIZING TEST 

i. Weight of zinc Coating: For tubes thickness upto 6 mm the minimum weight of zinc coating, when 

determined on a 100 mm long test piece in accordance with IS-4736-1986 shall be 400 grm/m2. 

ii. The weight of the coating expressed in gram/m2 shall be calculated by dividing the total weight of the 

zinc (inside plus outside) by the total area (inside plus outside) of the coated surface. 

iii. Test specimen for this test shall be cut approximately 100 mm in length from opposite ends of the 

length of tubes selected for testing. Before cutting the test specimen, 50 mm from both ends of the 

samples shall be discarded. 

iv. Free Bore Test: A rod 230mm long and of appropriate diameter shall be passed through relevant 

nominal bore of the sample tubes to ensure a free bore. 

v. Uniformity of Galvanized Coating: The galvanized coating when determined on a 100 mm long test 

piece [see V (a) (iii)] in accordance with IS-2633-1986 (Method for testing uniformity of coating on zinc 

coated articles) shall with stand 4 one-minute dips. 
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8.0  WORKMANSHIP 

The tubes shall be cleanly finished and reasonably free from injurious defects.  

They shall be reasonably straight, free from cracks, surface flaws, laminations, and other defects, both 

internally and externally. The screw tubes and sockets shall be clean and well-cut.  

The ends shall be cut cleanly and square with the axis of tube. 

9.0  MARKING 

i. The medium class of tubes shall be distinguished by Blue colour bands which shall be applied before 

the tubes leaves the manufacturers’ works. 

ii. Tubes shall be marked with the standard mark. 

10.0 EARTHING ARRANGEMENT OF DISTRIBUTION TRANSFORMERS 

10.1 The earth pits should be located as per REC Construction Standard F-5 (Annexure VI). 

10.2 Pipe earth electrodes should be provided in each earth pit as per REC construction standard J-1 and J-2 

(Annexure VII & VIII). 

10.3 4 mm (8 S.W.G), G.I. wire should be used for earth leads. 

10.4 One of the earth electrodes on either side of D.P. structure should be connected with; 

(a) On direct connection from the L.T. Lightning arresters and cross-arm. 

(b) One direct connection with Lightning arrester on H.T. side (11KV) and cross-arm. 

10.5  To each of the remaining two earth electrodes, the following should be connected: - 

(a) One separate connection from the neutral (on medium voltage side) of the transformer. 

(b) One separate connection from the transformer body and the handle of 11KV A.B. switch. 

(c) One separate connection from the earthing terminal of the poles. 

C.  HEXAGONAL MS BOLTS & NUTS 

1.0  SCOPE: 

This specification covers the details of black hexagonal MS Bolts & Nuts of various sizes. 

2.0  APPLICABLE STANDARDS: 

Unless otherwise modified in this specification, the bolts and nuts shall comply with Indian Standard 

Specifications IS: 1363 -1967 as amended from time to time or equivalent international standards. 

3.0  CLIMATIC CONDITIONS: 

Suitable of Tripura State Climate conditions. 

4.0  WORKMANSHIP: 
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Full threaded bolts shall not be used. The bolts and nuts shall have hexagonal heads, which shall be 

neatly finished concentric and square with the shank and free from burrs, scale and other defects. 

Threads in nuts shall not be torn or ragged and shall be of proper contour. The fits of the nuts shall be 

such that there will be no locking of the nuts. Nuts and bolts of the same size shall be interchangeable. 

The thread of nuts & bolts shall have coarse pitch screw threads as per IS:1363 -1967 or relevant 

International Standards and shall meet with all applicable technical supply conditions covered under this 

standard. 

5.0 PARTICULARS OF MATERIAL: 

5.1 MECHANICAL PROPERTIES: 

The mechanical properties of bolts covered in this standard shall conform to the property clause 4.6 and 

those for nuts shall conform to the property clause 4 specified in IS: 13631967 or its latest edition. 

6.0  GRADE: 

Bolts & nuts covered in this specification shall conform to Black Grade B, specified in IS: 1363-1967. 

7.0  DESIGNATION: 

Black Bolts & Nuts covered in this specification shall be designated as per table I of IS : 1363-1967. 

8.0  DIMENSIONS: 

The dimensions for black bolts & nuts shall be as given in table 2 & 3 of IS : 1363-1967. 

The bolts and nuts shall have coarse pitch screw threads conforming to IS : 4218-1967 (ISO Metric 

screw threads) or the relevant International Standards. 

Preferred length diameter combinations for black hexagonal bolts are given in table-4 IS : 

1363-1967. 

9.0 REQUIREMENTS: 

9.1 The method of sampling and acceptance criteria of black hexagonal bolts and nuts shall be in 

accordance with IS: 2614-1964. 

9.2 The bolts & nuts conforming to this standard shall comply with the requirements of IS:  

1367-1967 in regard to requirements not specified in this standard. 

10.0  TESTS: 

All types of tests including routine tests shall be carried out according to relevant standards. 

 

11.0  INSPECTION: 

Inspection and testing shall be carried out in accordance with the general instructions. 

12.0  PLACE OF MANUFACTURE: 

The contractor shall state the place of manufacture, testing and name of the manufacturer of the various 

items included in his inspection offer. 

13.0  PACKING AND TRANSPORT: 
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The contractor shall be responsible for suitable packing of all the material and marking on the 

consignment, so as to avoid any damage during transport and storage and to ensure correct dispatch. 

The packing shall be conforming to the requirement laid down in IS: 3256-1965 or its latest amendment. 

14.0  DRAWING AND LITERATURE: 

Illustrated and descriptive literature on the material must be submitted along with the offer for inspection. 

15.0  RAW MATERIAL: 

No assistance whatsoever for arranging the raw material for manufacture of bolts & nuts shall be 

provided by the employer. The delivery shall not be dependent upon availability of raw material. 

16.0  MARKING: 

The sealed container of bolts & nuts shall be marked with: 

a) Manufacturer’s name & trade mark. 

b) Place of manufacture. 

c) The marking shall be stencilled indelible ink on gunny bags. 

d) Net weight with description of material. 

D.  CIVIL WORKS 

Civil works covers the followings: - 

i) Construction of foundation bases for electrical equipments with R.C.C. / Cement Concrete work etc. 

as per approved drawing and design. 

ii) Construction of cable trench wherever necessary for laying of cables for electrical equipments and 

providing R.C.C. slabs on cable trenches as required. 

iii) Providing grouting of steel tubular poles and yard light support in R.C.C.work 1: 2: 4 (1 Cement: 2 

river sand: 4 First class jhama brick aggregate). 

iv) Chain link fencing /painting on Steel tubular pole/Steel works etc., earth excavation wherever 

necessary and as applicable according to Bidding Schedule as per design of TSECL & specification 

of PWD. 

 E.  HDPE pipes 

1.0  SCOPE: 

This section covers design, manufacture, testing before dispatch, packing, transportation at site, 

insurance, supply & delivery F.O.R destination, and laying of ISI Marked HDPE pipes 

2.0  SERVICE CONDITIONS: 

HDPE to be supplied against this specification shall be suitable for satisfactory continuous operation 

under the following tropical conditions. 

a. Maximum ambient temperature (deg C)  : 50 

b. Maximum temperature in shade (deg C)  : 45 

c. Minimum temperaturein air (deg C) in shade : 3.5 
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d. Relative Humidity (%)    : 10 to 100 

e. Maximum annual Rainfall (mm)   : 1450 

f. Maximum Wind Pressure (kg/mm2)  : 150 

g. Maximum altitude above mean sea level (Meters) : 1000 

h. Isoceraunic level (days/year)   : 50 

i. Seismic level (Horizontal acceleration)  : 0.3 g. 

j. Moderately hot and humid tropical climate, conducive to rust and fungus growth. 

3.0  STANDARD: - 

A. TYPE 

(i) The HDPE pipe shall be standard make suitable for laying  3core 300mm square XLPE cable 

underground. 

(ii) The HDPE pipe shall be ISI marked and complying to technical requirement of IS14930. 

(a). Size: - 

(iii) The HDPE pipe shall have OD/ED (mm) as 180/152 and have standard length of 6  meters. 

(b). Fitting and Assembly. 

(vi) The scope of work shall include all fittings and accessories namely End Caps, Bends,   Tees 

etc required for the successful execution of laying work of the HDPE pipe. 

(c.) Non-flame propagating properties. 

(v) The HDPE pipe shall be of non-flame propagating type as per IS-14930 (Part-II). 

(d.) Antirodancy 

(vi) The HDPE pipe shall have antirodancy property to prevent damage caused due to rodents. 

(e). Inspection & Test 

(vii) The HDPE pipes shall be offered for inspection at manufactured work before dispatch and test as 

per relevant IS shall be conducted by the authority representative of purchaser. 

4.0 INSPECTION 

4.1 All test and inspection shall be made at the place of manufacture unless otherwise especially 

 agreed upon by the manufacturer and purchaser at the time of purchase. The manufacturer  shall 

 afford the inspector representing the purchaser all reasonable facilities without charge  to satisfy 

 him that the material is being furnished in accordance with specification. 

4.2 The purchaser reserves the right to have the test carried at the cost of the supplier by an  independent 

agency whenever there is dispute regarding the quality of supply. 

5.0 PACKING & MARKING 

5.1 PACKING 
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Pipes shall be well finished, clean and free from harmful surface defects. 

The Pipes shall be so transported that the pipes are adequately protected against damage in ordinary 

handling and transit. To avoid damage of the pipes, transhipment in between the road transportation 

must be avoided i.e. each consignment should be transported from factory to DGM Electrical Division 

No. II, Agartala through a single carrier. 

6.0 MARKING 

A.  Each pipe shall bear the following permanent marking on a place just at the middle section of the 

pipe. 

  a. Manufacturer’s name  : 

  b. Manufacturer’s Trade mark  : 

  c. Designation of Pole   : 

  d. Year of manufacture   : 

  e. Client    : TSECL 

  f. Project    : Deposit Work 

  g. ISI certification mark if any  : 

7.0 Guaranteed technical Particulars 

Guaranteed technical parameters of HDPE PIPE 

(i) Name of manufacturer 

(ii) Size of HDPE pipe (O/D)(I/D)mm. 

(iii) Standard length 

(iv) Colour 

(iv) Method of Jointing 

(v) Material 

(a) Whether having non-flame propagating property. 

(b) Whether having Anto-rodancy feature. 

(c) Detail of fitting accessories. 

(d) Detail of past supplies & performance. 

(e) Type test certification. 
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Schedule of Quantity & Prices”                  (Schedule-A). 
 

Sl.  
No. 

Description of Items Qty Unit Rate in Fig  Rate in words 

A SUPPLY OF THE FOLLOWINGS         

1 Cable (XLPE 11 KV) 3C X 185 Sq mm 300 Mtr 

    

2 L.T Grade Armoured Cable 3.5 C X 120 sq 
mm 

170 Mtr 

    

3 1" dia PVC Pipe 20 Mtr 

    

4 HDPE PIPE ,PE-100 GRADE, 110 mm outer 
Dia 6 Mtr Long 

32 Mtr 

    

5 Supply of 2.5 mtr long 40mm dia G.I 
pipe(Make:- TATA/ JINDAL) 

4 No 

    

6 Supply of 60 Kg Salt & 55 KG Charcoal(For 
1 Pit) 

4 No 

    

7 Supply of febricated clamps of assorted size 
of MS flat (50 * 6mm) with double coat of 
red oxide primer coating. 

36 No 

    

8 Indoor type L.T cable kit for XLPE 3C X 120 
Sq mm 

2 Set 

    

9 Outdoor type L.T cable kit for XLPE 3C X 
120 Sq mm 

2 Set 

    

10 Supply  of Cupper Strip (300x50X6mm)  4 Nos 

    

B CARRYING OF THE FOLLOWING         
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1 Carriage of  9 Mtr length of pcc  Pole by 
Mechanical transport from the Electrical 
Sub-Divisional Site Store to Working site 
Vis-à-vis,including loading,unloading and 
stacking as required. A) Upto lead range 25 
KM i) For maximum 4(four) poles. (Supply 
by TSECL) 

4 No 

    

2 Carriage of 11/0.430 kv ,3-phase 200 
KVA/250 KVA  by Mechanical Transport 
from Site to Workshop site VIS-a vis 
including  loading, unloading & stacking etc 
as required, a) Upto the lead range 25 KM. 
b) Beyond 25 Km upto the lead of 50 
KM(Supply by TSECL) 

1   

    

3 Carriage of   line materials  such as cable, 
AAC, AAAC, ACSR,G.I wire,Cross Arm,Stay 
set,Insulators etc.by Mechanical Transport 
from the Electrical Sub-Divisional site store 
to working site Vis -a-vis, including loading, 
unloading and stacking as required upto 
the lead of 25 KM to 50KM .(Supply by 
TSECL) 

2 Trip 

    

4 Carriage of G.O.S,D.O.F,L.A etc by 
Mechanical Transport from the Electrical 
Sub-Divisional Site Store to working site 
Vis-à-vis including loading,unloading and 
stacking as required. A) Upto the lead range 
0-25 KM(Supply by TSECL) 

0.35 MT 

    

C ERECTION OF THE FOLLOWING     
    

1 Erection of 9 Mtr length of pcc  pole at any 
kind of soil upto a depth of 1/6 th of pole 
height,including excavation of earth,refilling 
the pit with soil upto the ground level 
ramming and making complete in all 
respect.(Supply by TSECL) 

4 No 

    

2 Erection of 11 KV,DOF unit set of three 
nos.including necessary connection 
complete as per technical specification. 
(Excluding the cost of back clamp,Nuts & 
Bolts). (Supply by TSECL) 

2 Set 

    

3 Erection of 11 KV, 200 Amps G.O.S unit 
set of three nos.including necessary 
connection complete as per technical 
specification. (Excluding the cost of back 
clamp, Nuts & Bolts). (Supply by TSECL) 

2 Set 
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4 Laying & stringing of 1 KM(Single 
Conductor) ACSR 6/1/3.35 mm dia 
RABBIT including hoisting & binding etc. 
Complete as required. (Supply by TSECL). 

0.15 Km 

    

5 Erection of 11 KV Pin Insulator along with 
Pin. (Supply by TSECL) 

18 No 

    

6 Erection of 11 Kv Single Disc insulator set 
along with necessary fittings (Supply by 
TSECL) 

6 No 

    

7 Erection of  M.S Channel Cross -Arm 1.3 to 

2.8 Mtr long 75 x 40 X 40 X 6 mm( 
Excluding the cost of back Clamp,Nuts & 
Bolts).(Supply by TSECL) 

14 No 

    

8 Fabrication of Cross- Arms by MS 
Channel/MS Angle as per Specification. 

280 Kg 

    

9 Earthing  with G.I pipe 2.5 mtr Long and 40 
mm dia, including excavation,refilling with 
alternate layer of salt & Charcoal as per 
drawing (excluding supply of G.I Pipe ,Salt 
& Charcoal,G.I wire,Nuts & bolts etc as 
required). 

4 Set 

    

10 Laying of 8 SWG wire at 300 mm below the 
ground level for earthing of sub-station 
equipments from earth electrode.(Supply by 
TSECL) 

4 Set 

    

11 Erection of Bi-Metallic lugs of 120 Sq mm-
12 (Supply by TSECL) 

63 No 

    

12 Erection of of Stay set direct in earth 
complete with 19 mm X 1800 mm long stay 
rod,anchor plate of size 300 X 300 X 8 mm 
thimble turn bluckle,7/3.15 mm dia G.I 
standred stay wire and stain insulator etc 
with Supply of M.S Clamp,Nuts 7 Bolts etc 
as required and making complete in all 
respect.(Supply by TSECL) 

4 Set 

    

13 1"dia PVC pipe 20 Mtr 
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14 Errection of Cupper Strip (300x50X6mm) on 
tranfo. Stud with nacessary febrication of 
holes and brass Nuts & bolts. 

4 No 

    

15 Fitting fixing of L.T Cut Outs(Set of 3 nos) 
on wooden plank (prefereably Korai wood) of 
size  24" X 10"X1.5" & cable connection 
with termination by lugs/thimble complete 
(i/c supply of wooden plank, screwes & MS 
clamp excluding cost of thimble)( Cut Out 
will be Supply by TSECL) 

1 Set 

    

16 Laying of one number PVC insulated and 
PVC sheathed / XLPE power cable of 11 KV 
grade of following size direct in ground 

including excavation,sand cushioning, 
protective covering and refilling the trench 
etc as required. TrenchSize:-Width-350 
mm,Hieght-1200 mm/Sand (Couhioning) 
Hieght-250mm,Width-350 mm/protection:-
Double layer Brick. Above 120 sq. mm Upto 
400 Sq.mm 

220 Mtr 

    

17 Manually digging /drilling horizontally or 
diagonali direction for road crossing / Water 
supply line/Telcomunication line /Gas Pipe 
line etc. including Laying of 64 to 200mm 
dia GI pipe direct into the earth at a depth 
of minimum 1100mm below the ground 
surface with out effecting the existing road 
including excavation earth for entry pit as 
per site condition and direction of 
Engineering In Charge. 

20 Mtr 

    

18 Laying of one number PVC insulated and 
PVC sheathed / XLPE power cable of 1.1 KV 
grade of following size direct in ground 
including excavation,sand cushioning, 
protective covering and refilling the trench 
etc as required. (Double Layer cable) 
TrenchSize:-Width-350mm,Hieght-
750mm/Sand (Couhioning) Hieght-250mm, 
Width-350mm/ protection:-Double layer 
Bricks. Above 95 Sq.mm upto 185 Sq.mm. 

120 Mtr 

    

19 Supply & making making Outdoor cable 
end termination with heat shrinkable 
jointing kit complete with all accessories 
including lugs suitable for following size of 3 
Core ,XLPE aluminium conductor cable of 
11 Kv grade as required.(Above 120 sq. mm 
Upto 300 Sq.mm) 

4 No 

    

20 Erection of Indoor/Outdoor type L.T cable 
heat shrinkable jointing kit complete  for 
XLPE 3C X 120 Sq mm 

4 Set 
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21 Coiling of excess Single/3 core/ 3½ core 
upto to 400 sqmm.HV/MV, XLPE insulated, 
armoured power cable direct into earth 
including excavation of earth upto a depth 
of 1500 mm (Size pit should be 2250 mm X 
2250 mm or as per site requirement, 
including 1st class brick protection of two 
layer flat brick soling,300 mm .Fine sand 
(Local quary) for cushioning/bed and 
refilling and ramming the excavated soil as 
per direction of Engineer in Charge. 

4 Job 

    

22 Laying of one number PVC insulated and 
PVC sheathed / XLPE power cable of 11 KV 
grade of all Size in the GI Pipe/HDPE for 
riser including tieup of pipe with pole by the 
MS flat clamp(excluding cost of clamp and  
Nut & bolts) as required. 
up to 400 sq.mm. 

12 Mtr 

    

23 Providing of of Pre-cast cement 
concretecable identification route marker (1 
cement: 2 coarse sand : 4 graded stone 
aggregate 6mm nominal size) reinforced 
with 1.6 mm dia mild steel wire including 
centring and shuttering, roughening 
cleaning, fixing and finishing in cement 
mortar 1:3(1cement: 3 fine sand) etc. 
complete, excluding the plastering of jambs, 
sills and soffits as per design, drawing and 
specification of TSECL. The marker shall be 
embossed "DANGERS: TSECL, ELECTRIC 
POWER CABLE" with Black colour 
letter(both side). The visible part shall be 
painted with Yellow colour japan paint. (1 
cement: 2 coarse sand: 4 graded stone 
aggregate 6mm nominal size) reinforced 
with 1.6 mm dia mild steel wire including 
centring and shuttering, roughening 
cleaning, fixing and finishing in cement 
mortar 1:3(1cement: 3 fine sand) etc. 
complete, excluding the plastering of jambs, 
sills and soffits. 

6 No 

    

 
 
 

 

 

 

 

 


