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SCHEDULE-A 

TRIPURA STATE ELECTRICITY CORPORATION LIMITED 

SHORT NOTICE INVITING TENDER 

The Deputy General Manager, Central Civil Division, 79-tilla, Agartala, West Tripura invites  on behalf of the 

‘TSECL’ sealed Percentage rate ( similar to TPWD Form-7) tender(s) from eligible Contractors of appropriate 

class registered in TSECL / PWD / TTAADC / CPWD etc.  Up to 3-00  P.M. on 19/11/2024 for the following work. 

Details can be seen in the office of the undersigned & Web site www.tsecl.in.  
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Major Maintenance work in/c roof grading, Wall treatment, 

Replace of damaged door windows, Sanitary System and painting 

etc. of Belonia Inspection  Banglow at  Sarashima, Belonia under 

Belonia Electrical Circle.(D.N.I.T.No.- DGM/CCD/Agt./2024-25/ 

18  Dt., 08 /11/2024 
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2. Tender form can be obtained from web site www.tsecl.in. A sum of Rs.118.00 (for estimated cost up to 

Rs.1.00 lakh), Rs.236.00 (for estimated cost over 1.00 lakh and up to 5.00 lakh), Rs.590.00 (for estimated cost 

over 5.00 lakh and up to Rs.15.00 lakh), Rs.1180.00 (for estimated cost over Rs.15.00 lakh up to Rs.50.00 

lakh),Rs.2360.00 (for estimated cost over Rs.50.00 lakh up to Rs.1 crore), Rs.4720.00 (for estimated cost over 1 

crore up to 5 crore), Rs.5900.00 (for estimated cost over 5 crore) including 18.00% GST being the cost of bid 

document in the shape of Demand Draft / Bankers Cheque to be furnished with the tender in a separate 

envelop after obtaining from any nationalized bank stationed at Agartala in favour of the Deputy General 

Manager, Central Civil Division, 79-Tilla, Agartala. 

3.a. Filled in tender must be delivered in any office of the above noted table, on or before 15.00 hours up 

to………*……… If office happens to be closed on the date of receipt of the tender as specified, the tenders will be 

received on the next working day at the same time and venue. Pre-bid conference will be held at 11-00 a.m. on 

dated   /    /2024. 

http://www.tsecl.nic.in/
http://www.tsecl.nic.in/
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b. Tender will be opened at 12:00 hours on ………*…………..in the office of the Deputy General Manager, Central 

Civil Division, 79-tilla, Agartala, West Tripura (only Tech. bid). If the office happens to be closed on the date of 

opening of the tender as specified, the tender will be opened on the next working day at the same time and 

venue 

4. The tender must be accompanied with Earnest Money of amount as specified (Interest free). Earnest money 

would be @ 2 % of the estimated cost subject to maximum limit of Rs.50,000/- against the estimated cost put to 

tender (As specified in NIT). 

5. If a tenderer is enlisted in the PWD as well as in MES, P&T, Railways or State PWDs he shall be eligible to 

tender for works up to the amount permitted by virtue of his enlistment in the PWD even if he may be 

authorized to tender for bigger works in the CPWD / MES / P&T and / or Railways etc. 

6. If the percentage quoted by a tenderer is found to be either abnormally high or due to unethical practices 

adopted at the time of tendering process, such tenders shall be rejected. 

7. Each tenderer shall submit only one tender for each work.  A tenderer who submits more than one will cause 

for disqualification of all the tenders submitted by him. 

8. The tenderer, at his own responsibility and risk is advised to visit and examine the Site of Work and its 

surroundings and obtain all information that may be necessary for preparing the tender (rate) for entering into 

a contract, for constructional work.  The costs of visiting the site shall be at the tenderer’s own expense. 

9. A) the tender for the work shall remain valid for acceptance for a period 90(ninety) days from the last date of 

submission of the tender. Any letter found in the tender box bearing request to raise or lowering rate or dealing 

with any other point relating to instant tender shall not be considered. 

 B) If any bidder withdraws his tender within the valid period then the TSECL shall,  without  prejudice to any 

other right or remedy, be at liberty to forfeit the earnest money in full. 

C) In case the bidder fails to commence  the  work as specified in  the  tender documents on 15th day or such 

time period as mentioned in letter of award after the  date  on  which  the  Deputy General Manager  issues  

written  orders  to  commence the  work,  or  from  the  date  of handing over of the site, whichever is later, the 

Tripura State Electricity Corporation Limited may, without prejudice  to any other right or remedy, be at liberty 

to forfeit whole of the earnest money absolutely. 

10.  (i) The bidder should quote entire rates in words including paisa to avoid chances of tempering in rates. 

(ii) That if on checks there are differences between the rates given by the tenderer in words and figures or in 

amount worked out by him, the following procedure shall be followed: 

(a)When there is a difference between the rates in figures and in words, the rates which correspond to the 

amounts worked out by the tenderer, shall be taken as correct.  
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(b) When the amount of an item is not worked out by the bidder or it does not correspond with the rates 

writing either in figures or in words, then the rate quoted by the bidder in words shall be taken as correct. 

(c) When the rate quoted by the bidder in figures and in words tallies but the amount is not worked out 

correctly, the rates quoted by the bidder shall be taken as correct and not the amount. 

(d)In the case of percentage rate tender, the bidder are required to quote their rates both in amount as well as 

in the percentage below / above the rates entered in the schedule. In the event of arithmetical error committed 

in working out the amount by the bidder, if any, the tendered percentage and not the amount should be taken 

into account.  

11. Earnest money given by all bidders except the first lowest, will be refunded after finalization of the tender or 

expiry of the validity period whichever is earlier. 

12. The security deposit (Interest free) will be collected from the bill/bills of the contractor in addition to 

earnest money @ as mentioned below. Deposited earnest money of successful bidder shall be converted into 

security deposit. 

Tendered  value up to Rs.100.00 lakh Security Deposit @ 10% subject to maximum of Rs.5.00 lakh. 

Tendered value above Rs.100.00 lakh up to Rs.200.00 lakh Security Deposit @10% subject to maximum of 

Rs.15.00 lakh. 

Tendered value above Rs.200.00 lakh Security Deposit @10% subject to maximum of Rs.25.00 lakh. 

 13. Tenders up to 15% less than the estimated contract value of work, no performance security deposit is 

required.  But for tenders less than 15% of the estimated Contract Value of work, the difference between the 

tendered amount and 85% of the estimated contract value, shall be paid by the successful bidder at the time of 

concluding agreement as an additional security to fulfill the contract through a Bank Guarantee or Demand 

Draft on a Nationalized Bank / Scheduled bank in the prescribed format valid till completion of the work in all 

respects. 

14. If the tender is given by an individual, it shall be signed with his full name and address.  If it is made by a 

firm, it shall be signed with the co-partnership name by a member of the firm, who shall also sign his own name, 

and the name and address of each member of the firm shall be given, if the tender is made by a corporation it 

shall be signed by a duly authorized officer who shall produce with his tender satisfactory evidence of his 

authorization. Such tendering corporation may be required before the contract is executed, to furnish evidence 

of its corporate existence.    

15. “Works Contract” means a contract for building, construction, fabrication, completion, erection, 

installation, fitting out, improvement, modification, repair, maintenance, renovation, alteration or 

commissioning of any immovable property wherein transfer of property in goods (whether as goods or in some 

other form) is involved in the execution of such contract. 
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16. The bidder shall preferably obtain the registration under GST Law at Central level and / or in respective state 

as may be required as per rule. TSECL will ensure that the contractor has complied with all the statutory 

requirements under GST as in force. 

17 Addendum/amendments/corrigendum:  

Before the last date for submission of Tenders, the TSECL may modify any of the Contents of the Tender Notice, 

Tender documents by issuing amendment / Addendum/corrigendum etc. Any 

addendum/amendments/corrigendum issued by the TSECL shall be part of the tender Document and it shall be 

published in the portal at www.tsecl.in.  However TSECL shall bear no responsibility or liability arising out of 

non-receipt of the same in time or otherwise. Bidders are requested to visit the site frequently to check 

whether there is any related Corrigendum(s)/ addendum/amendment or not.       

18. TSECL reserves the right to reject any or all tenders /withdraw this invitation for bids/cancel the total 

process without assigning any reason and shall bear no liability whatsoever consequent upon such a decision. 

19. BID SUBMISSION: - The bid shall be submitted in 2(two) parts in separate sealed envelope  supercribing 

Name of work & DNIT no. containing in 1(one) big sealed cover as follows:- 

                                                                                  A: Technical Bid 

 (i) Technical Bid Document 
(ii) Earnest Money Deposit (EMD) & Cost of bid document in separate sealed envelope as per NIT. 
(iii) Attested copy of PAN Card, Enlistment. Labour license & GST Registration, if available as per govt. norms. 
                                                                                 B. PRICE BID 

(i) Price should be quoted in both Figures & words considering all taxes & duties as mentioned in a separate 

sealed envelope. 

20. Sealed envelopes containing both Price bid and Technical Bid seperately should be submitted inside  a big 

sealed envelope supercribing name of work and NIT no. 

21. Payment would be made as per availability of fund only and no plea in this regard would be entertained. 

Contents of Bidding Documents: 

A. Notice Inviting Tender 

B. Instructions to Bidders 

C. Conditions of Contract including General Terms. 

D. Schedule of Requirements 

E.  Technical Specifications with drawing. 

F. Price Schedule 

G. Contract form Schedule-A 

H. Other Standard forms, if any. 

http://www.tsecl.nic.in/
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SECTION -II 

INSTRUCTIONS TO BIDDERS/TENDERERS 

1. Scope of Work : 

Major Maintenance work in/c roof grading, Wall treatment, Replace of damaged door windows, 

Sanitary System and painting etc. of Belonia Inspaction  Banglow at  Sarashima, Belonia unedr 

Belonia Electrical Circle  as per approved technical specification in this tender document. 
 

2. Firms Eligible to Tender: 

2.1 The Firms who  

i) Possess the valid registration in the class and category mentioned in the NIT and satisfy all the 

conditions therein. 

ii) Are not blacklisted or debarred or suspended by the TSECL for whatever the reason, prohibiting 

them not to continue in the contracting business.  

iii)  Have complied with the eligibility criteria specified in the NIT. 

 

2.2 Firms Ineligible to Tender: 

i) A retired officer of the Tripura State Electricity Corporation Limited / Govt. of Tripura or Govt. 

of India executing works is disqualified from tendering for a period of two years from the date of 

retirement without the prior permission of the Government / Corporation. 

 

ii) The Tenderer who has employed any retired officer as mentioned above shall be considered as an 

ineligible tenderer. 

 

iii) The contractor himself or any of his employees is found to be Gazetted Officer / officer who 

retired from Government Service / Tripura State Electricity Corporation Limited and had not 

obtained permission from the Tripura State Electricity Corporation Limited / Government for 

accepting the contractor’s employment within a period of 2 years from the date of his retirement. 

 

iv) The Contractor or any of his employees is found at any time after award of contract, to be such a 

person who had not obtained the permission of the Tripura State Electricity Corporation Limited 

/ Government as aforesaid before submission of the tender or engagement in the Contractor’s 

service. 

 

v) Contractor shall not be eligible to tender for works in the Division / Circle where any of his near 

relatives are employed in the rank of Sr. Manager and above on the Engineering side and 

Divisional Accounts Officer and above on the Administrative side.  The Contractor shall intimate 

the names of persons who are working with him in any capacity or are subsequently employed.  

He shall also furnish a list of Gazetted / Non-Gazetted, State Government / Tripura State 

Electricity Corporation Limited, Employees related to him.  Failure to furnish such information 

tenderer is liable to be removed from the list of approved contractors and his contract is liable for 

cancellation. 
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Note: Near relatives include: Sons, step sons, daughters, and step daughters/Son-in-law, and daughter-

in-law/Brother-in-law, and sister-in-law/Brothers and sisters/ Father and mother/Wife and 

Husband/Father-in-law and Mother- in- law/ Nephews, nieces, uncle and aunties/Cousins and Any person 

residing with or dependent on the contractor.                                                                                   

 

3. Cost of Tendering: 

3.1 The tenderer shall bear all costs associated with the preparation and submission of his Tender and the 

tender inviting authority will in no case be responsible and liable for those costs. 

 

4. Site Visit: 

             The Tenderer, at the tenderer’s own responsibility and risk is advised to visit and examine the Site of 

Work and its surroundings and obtain all information that may be necessary for preparing the tender for 

entering into a contract, for construction of the work.  The costs   of visiting the site shall be at the 

tenderer’s own expense. 

5. Clarification on Tender Documents: 

 

A prospective Tenderer requiring any clarification on Tender documents may contact the    Tender Inviting 

Officer at the address indicated in the NIT. The Tender Inviting Officer will also respond to any request for 

clarification, received through post. 

5. Bid Offer: 

5.1    All statutory duties, taxes, and other levies payable by the contractor shall be regulated as per State / 

Central/ Local government rules in force from time to time. SGST/CGST etc. which shall be included in 

the tender percentage/ items rate deemed to be considered by the tenderer. 

5.2   The tender contract amount as computed based on overall tender percentage is subject to variation during the 

performance of the Contract in accordance with variation in quantities etc. 

5.3    Contract price shall be deemed to include and cover the cost of all materials, Labour, supervision, T&P, 

templates, scaffolding, approaches including 3rd party liability, loss of human life, insurance ;transport 

,plumbing, security safety etc. No extra claim in this regard will be entertained at all.  

6. Earnest money deposit (EMD)  can be in the form of (Interest free): 

6.1. Demand Draft / Bankers Cheque on any scheduled bank / nationalized bank guaranteed by R.B.I. 

(payable at Agartala)in favour of Deputy General Manager, Central Civil Division for an amount mentioned 

in the table, super scribing identity. 

 

6.2    Demand Drafts furnished towards EMD along with tender shall be valid for a minimum period of 90 

days from the last date of receiving tender or more. 

 

7. The E.M.D. shall be forfeited; 
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(a) If the Tenderer withdraws the Tender during the validity period of Tender. 

(b) In full, In  case when the contractor fails to commence  the  work within  specified times as mentioned 

in  the  tender documents on 15th day or such time period as mentioned in letter of award after the  

date  on  which  the  Deputy General Manager issues  written  orders  to  commence the  work,  or  

from  the  date  of  handing  over  of  the  site,  whichever  is  later. 

 

8.  Late Tenders: 

Tenders will not be received after the last date / time prescribed in NIT. The tender accepting authority 

reserves the right to accept or reject any Tender or all tenders and to cancel the Tendering process, at any 

time prior to the award of Contract, without thereby incurring any liability to the affected Tenderer or 

Tenderers or any obligation to inform the affected Tenderer or Tenderers of the reasons for such action. 

 

     When a tender is to be accepted the concerned tenderer shall attend the office of the Deputy General 

Manager / Additional General Manager concerned on the date fixed in the Letter of acceptance. Upon 

intimation being given by the Additional General Manager / Deputy General Manager of acceptance of his 

tender, the tenderers shall make payment of the additional security deposit wherever needed by way of 

Demand Draft or Deposit at call obtained from a Nationalized / Scheduled Bank with required validity 

period and sign an agreement in the form prescribed by the department for the due fulfillment of the 

contract. Failure to attend the Deputy General Manager / Additional General Manager’s office on the date 

fixed, in the written intimation, to enter into the required agreement shall entail forfeiture of the Earnest 

Money deposited.  The written agreement to be entered into between the contractor and the Tripura State 

Electricity Corporation Limited / Government shall be the foundation of the rights and obligations of both 

the parties and the contract shall not be deemed to be complete until the agreement has first been 

signed by the contractor and then by the proper officer authorized to enter into contract on behalf of the 

Tripura State Electricity Corporation Limited. 

 

     The successful tenderer has to sign an agreement within a period of 7 (seven) days from the date of receipt 

of communication of acceptance of his tender.  On failure to do so his tender will be cancelled duly 

forfeiting the E.M.D. paid by him in full without issuing any further notice and action will be initiated for 

black listing the tenderer. 

 

9. Corrupt or Fraudulent Practices 

 The Tripura State Electricity Corporation Limited requires that the tenderers / suppliers / contractors under 

Tripura State Electricity Corporation Limited financed contracts, observe the highest standard of ethics 

during the procurement and execution of such contracts.  In pursuance of this policy, the Tripura State 

Electricity Corporation Limited. 

 

(a) Define for the purposes of the provision, the terms set forth below as follows: 

(i) “Corrupt practices” means the offering, giving, receiving or soliciting of any  thing of value to 

influence the action of a Tripura State Electricity Corporation Limited official in procurement 

process or in contract execution: and 
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(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the TSECL and includes collusive 

practice among Tenderers (prior to or after Tender submission) designed to establish in Tender 

prices at artificial non-competitive levels and to deprive the Tripura State Electricity Corporation 

Limited of the benefits of free and open competition. 

 

(b) Will reject a proposal for award if it determines that the Tenderer recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question. 

 

(c) Will blacklist / or debar  a firm, either indefinitely or for a stated period of time, if at any time 

determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing a Government Contract / Tripura State Electricity Corporation Limited, Contract. 

(d) Furthermore, Tenderers shall be aware of the provisions stated in the General Conditions of 

Contract. 

 

10. The tenderer shall quote rates in the attached stipulated place schedule-A after going through the BOQ 

(work schedule).  

11. Contract price is based on estimated quantities. But payment will be made on unit rate basis against 

actual quantities of work done, there after certified by the Engineer-in-charge 

 

CONDITIONS  OF  CONTRACT 

 

1. Program: 

1.1 The total period of completion is as per stipulation entered in the NIT including rainy season. Keeping in 

view, the schedule for handing over of site, the work should be programmed such as to achieve the mile-

stones as in “Rate of progress statement” enclosed. 

 

1.2 After signing the agreement, the contractor shall forthwith begin the work, shall regularly and 

continuously proceed with them. 

1.3 Rate of progress: 

i) Work program of achieving the milestones (Statement).Site Schedule of program of handing over 

Site to the Contractor (Statement). 

1.4 The contractor shall commence the works on site within the period specified under condition after the 

receipt by him of a written order to this effect from the Deputy General Manager / Additional General 

Manager and shall proceed with the same with due expedition and without delay, except as may be 

expressly sanctioned or ordered by the Deputy General Manager / Additional General Manager, or be 

wholly beyond the contractor’s control. 

 

1.5 Delays and extension of time: 
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No claim for compensation on account of delays or hindrances to the work from any cause whatever shall 

lie, except as hereafter defined.  Reasonable extension of time will be allowed by the Deputy General 

Manager or by the office competent to sanction the extension, for unavoidable delays, such as may result 

from causes, which in the opinion of the Deputy General Manager, are undoubtedly beyond the control of 

the contractor.  The Deputy General Manager shall assess the period of delay or hindrance caused by any 

written instructions issued by him, at twenty five per cent in excess or the actual working period so lost. 

In the event of the Deputy General Manager failing to issue necessary instructions and thereby causing 

delay and hindrance to the contractor, the latter shall have the right to claim an assessment of such delay 

by the Additional General Manager of the Circle whose decision will be final and binding.  The 

contractor shall lodge in writing with the Additional General Manager a statement of claim for any delay 

or hindrance referred to above, within fourteen days from its commencement, otherwise no extension of 

time will be allowed. 

Whenever authorized alterations or additions made during the progress of the work are of such a nature in 

the opinion of the Deputy General Manager as to justify an extension of time in consequence thereof, 

such extension will be granted in writing by the Deputy General Manager or other competent authority 

when ordering such alterations or additions. 

2. Construction Programme: 

The Contractor shall furnish within 1(one) month of the order of the work a programme showing the 

sequence in which he proposed to carry out the work, monthly progress expected to be achieved, also 

indicating date of procurement of materials plant and machinery. The schedule should be such that it is 

practicable to achieve completion of the whole work within the time limit fixed and in keeping with the 

Mile stone programme specified and shall obtain the approval of the Deputy General Manager.  Further 

rate of the progress as in the program shall be kept up to date.  In case it is subsequently found necessary 

to alter this program, the contractor shall submit sufficiently in advance the revised program 

incorporating necessary modifications and get the same approved by the Deputy General Manager. No 

revised program shall be operative without approval of Deputy General Manager. 

3. Suspension of works by the Contractor: 

3.1 If the Contractor shall suspend the works, or sublet the work without sanction of the Deputy General 

Manager, or in the opinion of the Deputy General Manager shall neglect or fail to proceed with due 

diligence in the performance of his part of the Contract as laid down in the Schedule rate of progress, or 

if he shall continue to default or repeat such default in the respects mentioned in relevant clause of 

contract, Deputy General Manager shall take action in accordance with Clause(s).   

 

3.2 If the Contractor stops work for 28 days and the Stoppage has not been authorized by the Deputy General 

Manager the Contract will be terminated under relevant Clause.   

3.3 If the Contractor has delayed the completion of works, the Contract will be terminated as per clause 

applicable to the contract. 

4. Correction of Defects: 
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The Deputy General Manager shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, as per norms which begins on Completion.  The defects liability period shall be 

extended for as long as defects remain to be corrected by the Contractor. 

5. Changes in the Quantities: 

5.1 The contractor is bound to execute all supplemental works that are found essential, incidental and 

inevitable during execution of main work. 

5.2 The rates of all such items shall be Estimated Rates plus or minus overall Tender premium. 

 

6. Extra Items: 

Extra items of work shall not vitiate the contract.  The contractor shall be bound to execute extra items of 

work as directed by the Deputy General Manager.  The rates for extra items shall be worked out by the 

Deputy General Manager as per the conditions of the Contract and the same are binding on the 

Contractor. 

7. Taxes included in the Tender: 

The percentage/ rate quoted by the contractor shall be deemed to be inclusive of the all taxes and other 

levies, duties, royalties, cess, or toll taxes of Central and State Governments, local bodies and authorities 

that the contractor will have to pay for the performance of this contract. The employer will perform such 

duties in regard to the deduction of such taxes at source as per applicable law. 

a) GST shall be regulated as per norms as applicable from time to time. 

 

i) Compulsory deduction for all works: 1(one)% cess on the gross payable amount of running/ 

final bill as per “Building and other construction workers welfare Cess Act, 1996. 

ii) Statutory variation in taxes& duties after twenty eight (28) days prior to deadline of bid 

submission& during the scheduled completion period will be reimbursed against production of 

documentary evidence. 

TECHNICAL SPECIFICATIONS 

1. This document shall be read in conjunction with the other tendering Documents.(standardized by 

(TPWD/CPWD appropriate with requirement and specification). 

 

2. The work shall be carried out in accordance with the description of the Item(s) given in the Bill of 

quantities attached. The building work shall generally conform to the  specifications for works in “The 

Tripura PWD Specification 1972 Building Work”  with up to date correction slip where Tripura PWD 

specifications for building work is silent, CPWD specifications or provisions contained in “National 

Building Code” (Latest Edition) shall be followed. 

 

3. “Specification for Road & Bridge Works (Latest Revision)” published by the Ministry of Shipping, Road 

Transport & Highways (MORTH) / Specification for Rural Roads, MoRD shall be followed, and where 

the said specification remain silent or items which are not covered, The Tripura PWD Specification, 1972 

/ the specification of CPWD/ CPHEEO/CWC/ BIS/ or relevant IRC Standard Specifications as amended 

till date as determined by the Engineer-in-charge, in that order should be followed.  
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4. Execution of work would be done as per relevant specification standardized by 

TPWD/CPWD/DWS/NBC/TSECL from time to time 

GENERAL CONDITION 

1.The contractor may need make necessary holes on the wall, ceiling etc. in building, walls and during the course 

of such execution which may cause damage to the building, which shall have to be make good to the satisfaction 

of the Deputy General Manager. Opening made to be filled up and furnished to the best satisfaction of the Deputy 

General Manager. 

2. Completion Report will have to be submitted by the Agency. 

3. In respect of materials where specific name of manufacturers are mentioned shall be procured from the 

authorized dealer of the products with related Challan / Voucher & to be submitted in original whenever so asked 

by the Deputy General Manager Guarantee certificate of gears fixtures are also to be produced. 

4. Cement is to be purchased from the authorized dealer having G S T Registration. (if procured within the state) 

or from the manufacturer having due license / registration etc. 

5. Before use of cement in the work, the original cash memo / voucher is to be produced before the Assistant 

Engineer / Senior Manager (Civil). 

6. Steel / steel reinforcement arranged by the Agency shall conform to relevant IS Codes. 

7. Necessary Test Certificate for Cement, steel etc. shall be collected & submitted by the contractor before use 

but no additional charge in this regard shall be entertained. 

8. Prior to submission of completion report  to the Corporation, any damages happened to the work, if any, is to 

be made good by the contractor at his own cost and no extra will be paid. 

9. The contractor shall be responsible for the true and prefect setting out of the work and correctness of the 

position, level, and dimensions of all parts of the work. If at any time during the progress of the work shall any 

error arise in the position, level, or dimensions of any part of the work, etc. the contractor shall be liable to rectify 

or change as directed by the Engineer-In-Charge at his own cost and risk. 

10. The work, which does not conform to specification, must be struck down and rejected materials removed 

from the site of works as directed by the Engineer-in-Charge. 

 

CONDITIONS FOR MATERIALS. (As applicable) 

1. The contractor shall bear all incidental charge as carriage, (haulage) storage and safe custody of materials. No 

extra claim in this regard will be entertained. 

2.The contractor shall construct suitable Go-down at the site of the work for storing the materials safe against 

damage of sun, rain, dampness, fire, theft etc. he shall also employ necessary watch and ward establishment for 

the purpose at his own cost. 
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3. All materials to be procured by the agency in accordance with its required specification either from local 

market or from outside at his own cost and risk. 

5.  Steel reinforcement whether twisted or mild is to be straightened first then bending, binding and placing of 

steel in position as per drawing / direction of the Engineer-in-charge. No extra payment will be made for cutting / 

Straightening etc. 

6.  The Reinforcement shall be of TMT bars of specific grade. Makes of steel bars of different sizes preferably of 

TATA TISCON / SAIL / SRMB / JINDAL / RINL. 

7.   Sand is to be supplied by the agency at his own cost and risk at site for filling plinth with sand under floor. 

The agency needs to be obtain approval from the Engineer-in-charge about the quality of sand prior to execution. 

8.  Cement will be of ISO-8112 marked of required category as desires by the authority competent containing; 

OPC machine stitched polythene bags 50 Kg. minimum in each bag of 43 grade. 

9. The brick must be of 1st class quality & proper treatment must be performed prior to utilization.  

10.  Aluminum to be procured by the Agency shall be of ISI marked anodized Aluminum   (Anodized transparent 

or dyed to required shade according to IS :1868).  

11.  Door, Window fittings such as tower bolts, handles, door bolts etc. shall be conforming to relevant IS 

specification. Manufacturers of these items must be of MOWZEE / LINK / GODREJ. 

12.   Flush door: - Shutter shall be of ISI marked conforming to IS: 2202 (part-I). Ply used in the door must be of 

KITPLY / GREENPLY make. 

13.   PVC door to be fitted wherever necessary and shall be of Syntax make. 

14. Sanitary fittings: - any sanitary fittings to be provided wherever necessary shall be conforming with relevant 

IS specification. Makes must be of PERRYWARE / HINDWARE. 

15.  UPVC pipe to be procured by agency shall be conforming to IS: 4985& makes must be of PRINCE / 

ORIPLASTE. 

16.  The tiles to be fitted on wall as well as on floor shall be JOHNSON / KAJARIA marked.  

17.   The G.I. pipe of medium type to be used for water supply system & shall be ISI marked. 

SECTION-III 

GENERAL TERMS & CONDITIONS OF CONTRACT 

A. INTRODUCTION 

1.0 DEFINITION OF TERMS 

1.1 ‘The Contract’ means the agreement entered into between Tripura State Electricity Corporation Limited 

and Contractor as per the Contract Agreement signed by the parties, including all attachments and 

appendices thereto and all documents incorporated by reference therein. 

1.2 ‘Owner’ shall mean TRIPURA STATE ELECTRICITY CORPORATION LIMITED (TSECL) 

and shall include their legal representatives, successors and assigns. 
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1.3 ‘Contractor’ or ‘Manufacturer’ shall mean the Bidder whose bid shall be accepted by TSECL for 

award of the Works and shall include such successful Bidder’s legal representatives, successors and 

permitted assigns. 

1.4 ‘Sub-contractor’ shall mean the person named in the Contract for any part of the Works or any person 

to whom any part of the Contract has been sublet by the Contractor with the consent in writing of the 

owner’s Engineer in charge of the work and shall include the legal representatives, successors and 

permitted assigns of such person. 

1.5 ‘Consulting Engineer’/’Consultant’ shall mean  any firm or person duly appointed as such from time 

to time by TSECL. 

1.6 The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores and 

materials to be provided by the Contractor under the Contract. 

1.7 ‘Works’ shall mean and include provision of Materials,labour and services, as per the Specifications 

and complete testing and putting into satisfactory operation including all transportation, handling, 

unloading and storage at the Site as defined in the Contract. 

1.8 ‘Specifications’ shall mean the Specifications and Bidding Documents forming a part of the Contract 

and such other schedules and drawings as may be mutually agreed upon. 

1.9 ‘Site’ shall mean and include the land and other places on, into or through which the works and the 

related facilities are to be erected or installed and any adjacent land, paths, street or reservoir which 

may be allocated or used by TSECL or Contractor in the performance of the Contract. 

1.10 The term ‘Contract Price’ shall mean the item wise price / lump-sum price quoted by the Contractor in 

his bid with additions and/or deletions as may be agreed and incorporated in the Letter of Award, for 

the entire scope of the works. 

1.11 The term ‘Equipment Portion’ of the Contract price shall mean the ex-works value of the 

equipment/materials. 

1.12 The term ‘Erection Portion’ of the Contract price shall mean the value of field activities of the works 

including erection, testing and putting into satisfactory operation including successful completion of 

performance and guarantee tests to be performed at Site by the Contractor including cost of insurances. 

 

1.13 ‘Manufacturer’s Works’ or ‘Contractor’s Works’, shall mean the place of work used by the 

manufacturer, the Contractor, their collaborators/associate or sub-contractors for the performance of 

the Contract. 

1.14 ‘Inspector’ shall mean TSECL or any person nominated by TSECL from time to time, to inspect the 

equipment; stores or Works under the Contract and/or the duly authorized representative of TSECL. 

1.15 ‘Notification of Award of Contract’/Letter of Award’/Telex of Award’ shall mean the official notice 

issued by TSECL notifying the Contractor that his bid has been accepted. 

1.16 ‘Date of Contract’ shall mean the date on which Notification of Award of Contract/Letter of 

Award/Telex of Award has been issued. 

1.17 ‘Month’ shall mean the calendar month. ‘Day or ‘Days’, unless herein otherwise expressly defined, 

shall mean calendar day or days of 24 hours each. 

 A ‘Week’ shall mean continuous period of seven (7) days. 

1.18 “Writing” shall include any manuscript, type written or printed statement, under or over signature and/or 

seal as the case may be. 
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1.19 When the words ‘Approved’. Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘Requested’, ‘As 

Directed’, ‘Where Directed’, ‘When ‘Determined by’, ‘Accepted’, ‘Permitted’, or words and phrases 

of like importance are used, the approval, judgment, direction etc. is understood to be a function of 

TSECL. 

1.20 “Test on Completion” shall mean such tests as prescribed in the Contract to be performed by the 

Contractor before the work is Taken Over by TSECL. 

1.21 ‘Start Up’ shall mean the time period required to bring the equipment covered under the Contract from 

an inactive condition, when construction is essentially complete, to the state ready for trial operation.  

The startup period shall include preliminary inspection and checkout of equipment and supporting sub-

system, initial operation of the complete equipment covered under the Contract to obtain necessary 

pre-trial operation data, perform calibration and corrective action, shut down, inspection and 

adjustment prior to the trial operation period. 

1.22 “Initial Operation” shall mean the first integral operation of the complete equipment covered under the 

Contract with the sub-system and supporting equipment in service or available for service. 

1.23 ‘Trial Operation’, Reliability Test’, ‘Trial Run’, ‘Completion Test’ shall mean the extended period 

of time after the startup period.  During this trial operation period, the unit shall be operated over the 

full load range.  The length of Trial Operation shall be as determined by the Engineer of TSECL unless 

otherwise specified elsewhere in the Contract. 

1.24 ‘Performance and Guarantee Test’ shall mean all operational checks and tests required to determine 

and demonstrate capacity, efficiency and operating characteristics as specified in the Contract 

Documents. 

1.25 The term ‘Final Acceptance/Taking Over’ shall mean written acceptance of the Works performed 

under the Contract by TSECL, after successful commissioning/completion of  

Performance and Guarantee Tests, as specified in the accompanying Technical Specification or 

otherwise agreed in the Contract. 

1.26 ”Commercial Operation” shall mean the Conditions of Operation in which the complete equipment 

covered under the Contract is officially declared by TSECL to be available for continuous operation at 

different loads up to and including rated capacity.  Such declaration by TSECL, however, shall not 

relieve or prejudice the Contractor of any of his obligations under the Contract. 

1.27 ‘Guarantee period’/’Maintenance Period’ shall mean the period during which the Contractor shall 

remain liable for repair or replacement of any defective part of the works performed under the contract. 

1.28 ‘Latent Defects’ shall mean such defects caused by faulty designs, material or work man ship which 

cannot be detected during inspection, testing etc, based on the technology available for carrying out 

such tests. 

1.29 ‘Drawings’, ‘Plans’ shall mean all: 

a. Drawing furnished by TSECL as a basis for Bid Proposals. 

b. Supplementary drawings furnished by TSECL to clarify and define in greater detail the 

intent of the Contract. 

c. Drawings submitted by the Contractor with his Bid provided such drawings are acceptable 

to TSECL. 

d. Drawings furnished by TSECL to the Contractor during the progress of the Work; and  



15 

                                                                                                                                       

 

                                                                                                                                        Deputy General Manager 

                                                                                                                                      Central Civil Division 

                                                                                                                                                            79 Tilla, Agartala 

                                                                                                                                    .                                                                                                                          

 

e. Engineering data and drawings submitted by the Contractor during the progress of the 

Work provided such drawings are acceptable to the Executive Engineer in charge of the 

work. 

1.30 “Codes” shall mean the following including the latest amendments and / or replacement, if any: 

a. Standards of the Indian Standards Institutions. 

b. Other Internationally approved standards and / or Rules and Regulations touching the 

subject matter of the Contract. 

1.31 Words imparting ‘Person’ shall include firms, companies, corporation and association or bodies of 

individuals. 

1.32 Terms and expressions not herein defined shall have the same meaning as are assigned to them in the 

Indian Sale of Goods Act (1930), failing that in the Indian Contact Act (1872) and failing that in the 

General Clauses Act (1897) including amendments thereof if any. 

 

1.33 In addition to the above the following definitions shall also apply. 

a. ‘All equipment and materials’ to be supplied shall also mean ‘Goods’. 

b.  ‘Constructed’ shall also mean ‘erected and installed’ 

c.  ‘Contract Performance Guarantee shall also mean ‘Contact Performance Security’ 

2.0 APPLICATION 

 These General Conditions shall apply to the extent that they are not superseded by provisions in other 

parts of the Contract.  

3.0 STANDARDS 

 The Goods supplied under this Contract shall conform to the standards mentioned in the Various 

Technical Specifications and when no applicable standard is mentioned to the authoritative standard 

appropriate to the Goods and such standards shall be the latest issued by the concerned institution. 

4.0 LANGUAGE AND MEASURES 

 All documents pertaining to the Contract including specification, Schedules, notices, correspondence, 

operating and maintenance instructions, drawings or any other writing shall be written in English 

language. The Metric System of measurement shall be used exclusively in the Contract. 

5.0 CONTRACT DOCUMENT 

5.1 The term “Contract Documents” shall mean and include the following which   shall be deemed to form 

an integral part of the Contract: 

a. Invitation of Bid including letter forwarding the Bidding Documents, Instructions to Bidders, 

General Terms and Conditions of  Contract, Erection Conditions of Contract and all other 

documents included under the Special Conditions of Contract and various other sections. 

b. Specifications of the equipment/material to be provided and furnished under the Contract as 

brought out in the accompanying Technical Specification. 

c. Contractor’s Bid proposal and the documents attached there-to including the letter of 

clarifications thereto between the Contractor and TSECL prior to the Award of Contract. 
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d. All the materials, literature, data and information of any sort given by the Contractor along with 

his bid, subject to the approval of TSECL. 

e. Letter of Award and any agreed variations of the conditions of the documents and special terms 

and conditions of contract if any. 

6.0 USE OF THE CONTRACT DOCUMENTS AND INFORMATION  

 The Contractor shall not communicate or use in advertising, publicity, sales releases or in any other 

medium, photographs or other reproduction of the Works under this contract, or descriptions of the site, 

dimensions, quantity, quality, or other information, concerning the Works unless prior written permission 

has been obtained from TSECL. 

7.0 JURISDICTION OF CONTRACT  

 The laws applicable to the Contract shall be the laws in force in India. The Courts of Agartala shall have 

exclusive jurisdiction in all matters arising under this Contract. 

 

8.0 MANNER OF EXECUTION OF CONTRACT 

8.1 The contractor should attend the concerned office of TSECL within 15(fifteen) days from the date of 

issue of the Letter of Award to the Contractor for signing the contract agreement. 

The Contractor shall provide for signing of the Contract, Performance Guarantee, appropriate power of 

attorney and other requisite materials.  

8.2 The Agreement shall be signed in two originals and the Contractor shall be provided with one signed 

original and the rest shall be retained by TSECL. 

8.3 The Contractor shall provide free of cost to TSECL all the engineering data, drawings, and descriptive 

materials submitted with the Bid, in at least six (6) copies to form a part of the contract immediately 

after issue of Letter of Award. 

9.0 ENFORCEMENT OF TERMS 

9.1 The failure of either party to enforce at any time any of the provisions of this Contract or any rights in 

respect thereto or to exercise any option therein provided, shall in no way be construed to be a waiver 

of such provisions, rights or options or in any way to affect the validity of the Contract. The exercise 

by either party of any of its rights herein shall not prejudice either party from exercising the same or 

any other right it may have under the Contract. 

10.0 COMPLETION OF CONTRACT 

10.1 Unless otherwise terminated under the provisions of any other relevant clause, this Contract shall be 

deemed to have been completed on the date stipulated in the NIT.  

 

11.0 TIME – THE ESSENCE OF CONTRACT 

11.1 The time and the date of completion of the Contract as stipulated in the Contract by TSECL without or 

with modifications, if any, and so incorporated in the Letter of Award, shall be deemed to be the 

essence of the Contract. The Contractor shall so organize his resources and perform his Work as to 

complete it not later than the date agreed to. 



17 

                                                                                                                                       

 

                                                                                                                                        Deputy General Manager 

                                                                                                                                      Central Civil Division 

                                                                                                                                                            79 Tilla, Agartala 

                                                                                                                                    .                                                                                                                          

 

11.2 The Contractor shall submit a detailed BAR CHART / PERT NETWORK consisting of adequate 

number of activities covering various key phases of the Work such as design, procurement, 

manufacturing, shipment and field erection activities within fifteen (15) days of the date of Notice of 

Award of Contract. This Bar Chart shall also indicate the interface facilities to be provided by 

TSECL and the dates by which such facilities are needed. The Contractor shall discuss with TSECL 

for finalization and approval of the Bar Chart by TSECL. The agreed Bar Chart shall form part of the 

contract documents. During the performance of the Contract, if in the opinion of the owner’s Engineer 

in charge of the work, proper progress is not maintained, suitable changes shall be made in the 

Contractor’s operations to ensure proper progress without any cost implication to TSECL. The 

interface facilities to be provided by TSECL in accordance with the agreed Bar Chart shall also be 

reviewed while reviewing the progress of the Contractor.  

 

11.3 Based on the agreed Bar Chart fortnightly reports shall be submitted by the Contractor as directed by 

the owner’s Engineer in charge of the work. 

11.4 Subsequent to the finalization of the Bar Chart, the Contractor shall make available to the owner’s 

Engineer in charge of the work a detailed manufacturing programme in line with the agreed Contract 

Bar Chart. Such manufacturing programme shall be reviewed, updated and submitted to the owner’s 

Engineer in charge of the work once in every month thereafter. 

11.5 The above Bar Charts/manufacturing programme shall be compatible with TSECL computer 

environment and furnished to TSECL on such media as may be desired by TSECL. 

 

12.0 EFFECTIVENESS OF CONTRACT 

 The Contract shall be considered as having come into force from the date of the Notification of Award, 

unless otherwise provided in the Notification of Award. 

 

13.0 EXTENSION OF TIME 

     13, 1TSECL   may   consider to grant time extension for completion of the work if it is felt absolutely   

essential on fulfillment of following conditions by the Contractor 

a. The contractor must apply to the Engineer-In-charge in writing for extension of time so required 

justifying the necessity.                    

b. Such application must state the grounds, which hindered the contractor in the execution of the work 

within the time as stipulated in the contract document. 

c. Such application must be made within 30 days of the date on which such hindrance had arisen. 

d. The Engineer-in charge must be of the opinion that the grounds shown for the extension of time are 

reasonable and without extension of such time completion of the work is practically impossible. 

 

    13.2The Engineer-In- Charge will have  powers, but the orders on the application of the Contractor accepted 

by the Authorities higher than the Engineer-In-Charge Shall be issued by him only after receiving of written 

approval from the concerned authority Higher than Engineer-In-Charge. 
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13.3 The opinion of the Engineer- in- charge, whether the grounds shown for the time are or are not reasonable, 

is final. If the Engineer- in- charge is of the opinion that the grounds shown by the supplier/ contractor are not 

reasonable and declines to grant extension to time, the supplier/contractor cannot challenge.  

 

 

14.0 LIQUIDATED DAMAGES 

14.1 For Equipment / finished item Portion (Excluding Spares) 

14.1.1.If the Contractor fails to successfully complete the work within the time fixed under the Contract, the      

Contractor shall pay to TSECL as liquidated damages and not as penalty a sum specified for each specified 

period of delays. The details of such liquidated damages are brought out in the accompanying Special Conditions 

of Contract. 

 14.1.2. Materials will be deemed to have been delivered only when the items are tested and found in order and as 

per specifications by TSECL Engineers on call from bidders. Delay means any delay / failure to deliver the items 

as per approved BAR chart within specified time schedule without any acceptable hindrance. 

14.2. Amount of liquidated damages. 

14.2.1. The liquidated damages for delay in supply the items, beyond the dates stipulated under 

relevant clause shall be ½% (Half per cent) of the price of undelivered finished items, per 

week or part thereof. 

14.2.2. The total amount of liquidated damages for delay under the Contract shall be subject to a 

maximum of ten per cent (10%) of the value of items ordered unless otherwise specifically 

mentioned in Special Conditions of Contract. 

15.0 GUARANTEE 

   15.1. The Contractor shall warrant that the equipment / material shall be new, unused and in accordance 

with the contract documents and free from defects in material and workmanship for a period of 6 (six) 

calendar months commencing immediately upon the satisfactory completion of the work. The Contractor’s 

liability shall be limited to the replacement/repair of any defective parts in the equipment/work done of his 

own manufacture/construction or those of his sub-contractors under normal use and arising solely from 

faulty design, materials and/or workmanship provided always that such defective parts are repairable at 

the site and are not in the meantime essential in the commercial use of the equipment. Such 

replaced/defective parts shall be returned to the Contractor unless otherwise arranged. No repairs or 

replacement shall normally be carried out by owner’s Engineer in charge of the work when the 

equipment/work is under the supervision of the Contractor’s supervisory engineer. 

15.2 In the event of any emergency, where in the judgment of the owner’s Engineer in Charge of work, 

delay would cause serious loss or damages, repairs or adjustment may be made by him or a third party 

chosen by him without advance notice to the Contractor and the cost of such work shall be paid by the 

Contractor. In the event such action is taken by the Executive Engineer in Charge of work, the Contractor 

shall be notified promptly and he shall assist wherever possible in making necessary corrections. This 

shall not relieve the Contractor of his liabilities under the terms and conditions of the Contract. 
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15.3. If it becomes necessary for the Contractor to replace or renew any defective portions of the Works, 

the provision of this clause shall apply to portion of the Works so replaced or renewed until the expiry of 

twelve (12) months from the date of such replacement or renewal. If any defects are not remedied within 

a reasonable time, the Deputy General Manager in Charge of work may proceed to do the work at the 

Contractor’s risk and cost, but without prejudice to any other rights which TSECL may have against the 

Contractor in respect of such defects. 

15.4. The cost of any special or general overhaul rendered necessary during the maintenance period due to 

defects or defective work carried out by the Contractor shall be borne by the Contractor. 

15.5. The acceptance of the work by the Deputy General Manager (DGM) in Chargeof work shall in no 

way relieve the Contractor of his obligation under this clause.  

15.6. In the case of those defective parts, which are not repairable at site, the Contractor and the Owner’s 

Engineer in Charge of work shall mutually agree to a programme of replacement or renewal, which shall 

minimize interruption to the maximum extent in the operation of the system. 

15.7. At the end of the guarantee period, the Contractor’s liability ceases except for latent defects. For 

latent defects, the Contractor’s liability as mentioned in clause nos. 14.1 through 14.7 above shall continue 

to remain till the end of 5 years from the date of completion of the work. 

16.0 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS 

17.1.If during the performance of the Contract, owner’s Engineer in charge of the work shall decide and 

inform in writing to the Contractor that the Contractor has provided/manufactured any equipment, material 

or part of equipment unsound and imperfect or the executed works are inferior to the quality specified, the 

Contractor on receiving details of such defects or deficiencies shall at his own expense within seven (7) 

days of his receiving the notice, or otherwise, within such time as may be reasonably necessary for making 

it good, proceed to alter, reconstruct or remove such works and furnish fresh equipment/materials up to the 

standards of the specifications.  In case, the Contractor fails to do so, the Owner’s Engineer in charge of 

the work may on giving the Contractor seven (7) days’ notice in writing of his intentions to do so, proceed 

to remove the portion of the works so complained of and at the cost of the Contractor perform all such 

work or furnish all such equipment/materials.  

17.2.The Contractor’s full and extreme liability under this clause shall be satisfied by the payment to 

TSECL of the extra cost, of such replacement procured including erection as provided for in the Contract, 

such extra cost being the ascertained difference between the price paid by TSECL for such replacements 

and the Contract Price by portion for such defective equipment/materials/works and repayments of any 

sum paid by TSECL to the Contractor in respect of such defective equipment/material.  Should TSECL 

not so replace the defective equipment/materials, the Contractor’s extreme liability under this clause shall 

be limited to repayment of all sums paid by TSECL under the Contract for such defective 

equipment/materials. 

 

17.0 PATENT RIGHTS AND ROYALTIES 

        Royalties and fees for patents covering materials, articles, apparatus, devices, equipment or 

processes used in the Works shall be deemed to have been included in the Contract Price.  The 

Contractor shall satisfy all demands that may be made at any time for such royalties or fees and he 
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alone shall be liable for any damages or claims for patent infringements and shall keep TSECL 

indemnified in that regard.  The Contractor shall, at his own cost and expense, defend all suits or 

proceedings that may be instituted for alleged infringement of any patents involved in the Works, and, 

in case of an award of damages, the Contractor shall pay for such award.  In the event of any suit or 

other proceedings instituted against TSECL, the same shall be defended at the cost and expense of the 

Contractor who shall also satisfy/comply with any decree, order or award made against TSECL.  But it 

shall be understood that no such machine, plant, work, material or thing has been used by TSECL for 

any purpose or any manner other than that for which they have been furnished and installed by the 

Contractor and specified under these specifications.  Final payment to the Contractor by TSECL shall 

not be made while any such suit or claim remains unsettled.  In the event any apparatus or equipment, 

or any part thereof furnished by the Contractor, is in such suit or proceedings held to constitute 

infringement, and its use is enjoined, the Contractor shall at his option and at his own expense, either 

procure for TSECL, the right to continue the use of said apparatus, equipment or part thereof, replace it 

with non-infringing apparatus or equipment or modify it, so it becomes non-infringing. 

18.0 DEFENCE OF SUITS 

       If any action in court is brought against TSECL for the failure, omission or neglect on the part of 

the Contractor to perform any acts, matters, or things under the Contract, or for damage or injury 

caused by the alleged omission or negligence on the part of the Contractor, his agents, representatives 

or his Sub-Contractors, or in connection with any claim based on lawful demands of Sub-Contractors, 

workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep TSECL, 

from all losses, damages, expenses or decrees arising of such action. 

19.0 LIMITATION OF LIABILITIES 

       The final payment by TSECL in pursuance of the Contract shall mean the release of the Contractor 

from all his liabilities under the Contract.  Such final payment shall be made only at the end of the 

Guarantee/Warranty Period, and till such time as the contractual liabilities and responsibilities of the 

Contractor, shall prevail.  All other payments made under the Contract shall be treated as on-account 

payments. 

 

20.0  POWER TO VARY OR OMIT WORK 

20.1.No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter referred to as 

‘variation’) under the Contract as detailed in the Contract Documents, shall be made by the Contractor except as 

directed in writing by owner’s Engineer in charge of the work, but he shall have full powers subject to the 

provisions hereinafter contained, from time to time during the execution of the Contract, by notice in writing to 

instruct the Contractor to make such variation without prejudice to the Contract. The Contractor shall carry out 

such variation and be bound by the same conditions as far as applicable as though the said variations occurred in 

the Contract Documents. If any suggested variations would, in the opinion of the Contractor, if carried out, 

prevent him from fulfilling any of his obligations or guarantees under the Contract, he shall notify the Engineer 

thereof in writing and the Engineer shall decide forthwith whether or not, the same shall be carried out and if the 

Engineer confirm his instructions, the Contractor’s obligations and guarantees shall be modified to such an extent 

as may be mutually agreed. Any agreed difference in cost occasioned by any such variation shall be added to or 

deduced from the Contract Price as the case may be. 
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  20.2. In the event of the Engineer requiring any variation, a reasonable and proper notice shall be given to the 

Contractor to enable him to work his arrangement accordingly, and in cases where goods or materials are already 

prepared or any design, drawings or pattern made or work done requires to be altered, a reasonable and agreed 

sum in respect thereof shall be paid to the Contractor. 

20.3.In any case in which the Contractor has received instructions from the DGM in charge of the work as to the 

requirement of carrying out the alterations or additional or substituted work which either then or later on, shall in 

the opinion of the Contractor, involve a claim for additional payment, the Contractor shall immediately and in no 

case later than thirty (30) days, after receipt of the instructions aforesaid and before carrying out the instructions, 

advise the Owner’s Engineer in charge of the work to that effect. But the Owner’s Engineer in charge of the work 

shall not become liable for the payment of any charges in respect of any such variations, unless the instructions 

for the performance of the same shall be confirmed in writing by the DGMin charge of the work. 

20.4 .If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing, to the 

extent of any change in the price, before the Contractor proceeds with the change. 

20.5. In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the decision 

of owner’s Engineer in charge of the work shall prevail. 

20.6.Notwithstanding anything stated above in this clause, owner’s Engineer in charge of the work shall have the 

full power to instruct the Contractor, in writing, during the execution of the Contract to vary the quantities of the 

items or groups of items in accordance with the provisions of clause entitled ‘Change of Quantity in Section – 

III’.  The Contractor shall carry out such variations and be bound by the same conditions as though the said 

variations occurred in the Contract Documents.   

 

21.0 ASSIGNMENT AND SUB-LETTING OF CONTRACT 

21.1.The Contractor may, after informing owner’s Engineer in charge of the work and getting his written 

approval, assign or sub-let the Contract or any part thereof other than supply of main equipment’s and any 

part of the plant for which makes are identified in the Contract.  Suppliers of the equipment not identified in 

the Contract or any change in the identified suppliers shall be subjected to approval by the owner’s Engineer 

in charge of the work.  The experience list of equipment vendors under consideration by the Contractor for 

this Contract shall be furnished to the owner’s Engineer in charge of the work for approval, prior to 

procurement of all such items/equipment.  Such assignment/sub-letting shall not relieve the Contractor of 

any obligation, duty or responsibility under the Contract.  Any assignment as above, without prior written 

approval of the owner’s Engineer in charge of the work, shall be void. 

21.2.For components/equipment procured by the Contractor for the purposes of the Contract, after obtaining 

the written approval of TSECL, the Contractor’s purchase specifications and enquiries shall call for quality 

plan to be submitted by the suppliers along with their proposals.  The quality plans called for from the 

Vendors shall set out, during the various stages of manufacture and installation, the quality practices and 

procedures followed by the Vendors quality control organization, the relevant reference document/standard 

used, acceptance level, inspection documentation raised, etc. Such quality plans of the successful vendors 

shall be discussed and finalized in consultation with the owner’s Engineer in charge of the work and shall 

form part of the purchase order/contract between the Contractor and the Vendor.  Within three weeks of the 

release of the purchase orders/contracts for such bought out items/components, a copy of the same without 
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price details but together with detailed purchase specifications, quality plans and delivery conditions shall be 

furnished to the owner’s Engineer in charge of the work by the Contractor. 

22.0 CHANGE OF QUANTITY  

22.1 During the execution of the Contract, TSECL reserves the right to increase or decrease the quantities 

of items under the Contract but without any change in unit price or other terms & conditions.  Such 

variations shall not be subjected to any limitation for the individual items but the total variations in all 

such items including items not covered under the Contract shall be limited to ±10% or as per direction 

of the authority of TSECL issued from time to time in this regard.  

22.2 The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for 

the change in quantities as above.  The base unit rates, as identified in the Contract shall however 

remain constant during the currency of the Contract, except as provided for in clause 31.0 below.  In 

case, the unit rates are not available in the contract, the same shall be worked out as below: - 

i) If the rates for the additional, altered or substituted work are specified in the contract, the contractor is 

bound to carry the additional, altered or substituted work at the same rates as are specified in the 

contract. 

ii) If the rates for the additional, altered or substituted work are not specifically provided in the contract, the 

rates will be derived from a similar class of work as are specified in the contract. 

iii) If the rates for the additional, altered or substituted work includes any work for which no rate is specified 

in the contract / cannot be derived from the similar class of work in the contract, then such work shall be 

carried out at the rates which will be determined on the basis of current schedule of rate of TSECL above 

minus / plus the percentage which the total contract amount bears to the estimated cost put to tender. 

Provided always if the rate for particular part or parts of the item is not available in the schedule of rates 

the rate of such part or parts will be determined by TSECL of the work on the basis of the prevailing 

market rate when the work was done. 

iv) If the rates for the additional, altered or substituted work cannot be determined in the manner specified in 

sub-clause i, ii & iii above, then the contractor shall within 7(Seven) days of receipt of order to carry out 

the order, inform the owner’s Engineer in charge of the work of rate which it is his intention to charge for 

such class of work, supported by analysis of rate or rates claimed, and TSECL shall determine the rate or 

rates claimed with mutual settlement with the contractor. 

v) The deviation limit referred to above is the net effect (algebraically sum) of all additions 

and deductions ordered. 

vi) Time for the completion for the work shall be extended in the proportion that the altered, additional or 

substituted work bears to the original contract of the work and the certificate of the owner’s Engineer in 

charge of the work shall be conclusive for approval of the time extension by TSECL.  

 

23.0 PAKCING, FORWARDING AND SHIPMENT 

23.1 The Contractor, wherever applicable, shall after proper painting, pack and crate all equipment in 

such a manner as to protect them from deterioration and damage during rail and road transportation 

to the site and storage at the site till the time of erection.  The Contractor shall be held responsible 

for all damages due to improper package. 

23.2 The Contractor shall notify the owner’s Engineer in charge of the work of the date of each shipment 

from his works, and the expected date of arrival at the site.  
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23.3 The Contractor shall also give all shipping information concerning the weight, size and content of 

each packing including any other information the owner’s Engineer in charge of the work may 

require. 

23.4 The Contractor shall prepare detailed packing list of all packages and containers, bundles and loose 

materials forming each and every consignment dispatch to Site.   

          The Contractor shall further be responsible for making all necessary arrangements for loading, 

unloading and other handling, right from his works up to the Site and also till the equipment is 

erected, tested and commissioned.  He shall be solely responsible for proper storage and safe custody 

of all equipment.   

24.0 CO-OPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 

    The Contractor shall agree to cooperate with the TSECL’s Consulting Engineers and freely exchange 

with them such technical information, as is necessary to obtain the most efficient and economical design 

and to avoid unnecessary duplication of efforts.  The owner’s Engineer in charge of the work shall be 

provided with three copies of all correspondence addressed by the Contractor to the consulting Engineers 

of TSECL in respect of such exchange of technical information. 

25.0 NO WAIVER OF RIGHTS 

 Neither the inspection by TSECL nor any order by TSECL for payment of money or any payment for or 

acceptance of, the whole or any part of the Works by the owner’s Engineer in charge of the work, nor 

any extension of time, nor any possession taken by the owner’s Engineer in charge of the work shall 

operate as a waiver of any provision of the Contract, or of any power herein reserved to TSECL or any 

right to damages herein provided nor shall any waiver of any breach in the Contract be held to be a 

waiver of any other or subsequent breach.  

26.0 CERTIFICATE NOT TO AFFECT RIGHT OF TSECL AND LIABILITY OF CONTRACTOR. 

     No interim payment certificate of the owner’s Engineer in charge of the work, nor any sum paid on 

account by TSECL, nor any extension of time for execution of the Works granted by TSECL shall affect 

or prejudice the rights of TSECL against the Contractor or relieve the Contractor of his obligation for the 

due performance of the Contractor, or be interpreted as approval of the Works done or of the equipment 

furnished and no certificate shall create liability for TSECL to pay for alterations, amendments, 

variations or additional works not ordered, in writing, by the owner’s Engineer in charge of the work or 

discharge the liability of  the Contractor for the payment of damages whether due, ascertained or certified 

or not or any sum against the payment of which he is  bound to indemnify TSECL, nor shall any such 

certificate nor the acceptance by him of any sum paid on account or otherwise affect or prejudice the 

rights of TSECL against the Contractor. 

27.0 PROGRESS REPORTS AND PHOTOGRAPHS        

     During the various stages of the Work in the pursuance of the Contract, the Contractor shall at his own 

cost submit periodic progress reports as may be reasonably required by the owner’s Engineer in charge of 

the work with such materials as, charts, Bar Charts, photographs, test certificates, etc. Such progress 

reports shall be in the form and size as may be required by the owner’s Engineer in charge of the work 

and shall be submitted in at least 2 (two) copies. 

28.0 TAKING OVER 
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    Upon successful completion of all the tests to be performed at Site on material provided / PCC Pole 

furnished and erected by the Contractor, the owner’s Engineer in charge of the work shall issue to the 

Contractor a Taking over Certificate as a proof of the final acceptance of the material / PCC Pole. Such 

certificate shall not unreasonably be withheld.  

            

 CONTRACT PRICE ADJUSTMENT 

              No Price Adjustment / Contract Price Variation will be allowed against the contract. The rates are    firm. 

 

29.0 PAYMENT 

29.1 The payment to the Contractor for the performance of the Works under the Contract will be made by 

TSECL as per the guidelines and conditions specified herein. All payment made during the Contract shall 

be on account payments only. The final payment will be made on completion of all Works and on 

completion of warranty / guaranty period including fulfillment by the Contractor of all his liabilities 

under the Contract. 

 

29.2 Currency of Payment 

 All payments under the Contract shall be in Indian Rupees only. 

30.0        Mode of Payment 

Payment due on successful completion as per schedule of work shall be made by the owner’s Engineer in 

charge of the work through account payee Banker cheque. 

31.0 DEDUCTION FROM CONTRACT PRICE 

 All costs, damages or expenses that TSECL may have paid, for which under the Contract, the Contractor 

is liable, will be deducted from the progressive bill of the contractor.  

32.0 TRANSFER OF THE TITLE 

32.1 This Transfer of Title of equipment’s / materials shall not be construed to mean the acceptance and the 

consequent “Taking Over” of equipment and materials.  The Contractor shall continue to be responsible 

for the quality and performance of such equipment and materials and for their compliance with the 

specifications until “Taking Over” and the fulfillment of guarantee provisions of this Contract. 

32.2 This Transfer of Title shall not relieve the Contractor from the responsibility for all risks of loss or 

damage to the equipment and materials as specified under the clause entitled “Insurance” of this 

Section. 

 

33.0 INSURANCE 

33.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to the 

Works and obligatory in terms of law to protect his interest and interests of TSECL against all perils 

detailed herein.  The form and the limit of such insurance as defined herein together with the under-

writer in each case shall be acceptable to TSECL. However, irrespective of such acceptance, the 

responsibility to maintain adequate insurance coverage at all times during the period of 

construction/manufacturing shall be of the Contractor alone.  The Contractor’s failure in this regard 

shall not relieve him of any of his contractual responsibilities and obligations.  The insurance covers 
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to be taken by the Contractor shall be in a joint name of TSECL and the Contractor.  The Contractor 

shall, however, be authorized to deal directly with Insurance Company or Companies and shall be 

responsible in regard to maintenance of all insurance covers.  Further the insurance should be in 

freely convertible currency. 

33.2 Any loss or damage to the equipment during handling, transportation, storage, and all activities to be 

performed till the successful completion of delivery of the poles shall be to the account of the 

Contractor.  The Contractor shall be responsible for preference of all claims and make good the 

damages or loss by way of repairs and/or replacement of the equipent, damaged or lost.  The transfer 

of title shall not in any way relieve the Contractor of the above responsibilities during the period of 

Contract.  The Contractor shall provide TSECL with copy of all insurance policies and documents 

taken out by him in pursuance of the Contract.  Such copies of documents shall be submitted to 

TSECL immediately after such insurance coverage.  The Contractor shall also inform TSECL in 

writing at least sixty (60) Days in advance regarding the expiry/cancellation and/or change in any of 

such documents and ensure revalidation, renewal etc., as may be necessary well in time. 

33.3 The perils required to be covered under the insurance shall include, but not be limited to fire and 

allied risks, miscellaneous accidents, workman compensation risks, loss or damage in handling, theft, 

pilferage,  riot, strikes, social unrest and malicious damages, civil commotion, weather conditions, 

accidents of all kinds, etc. The scope of such insurance shall be adequate to cover the 

replacement/reinstatement cost of the equipment for all risks up to and including delivery of goods 

and other costs till the equipment is delivered at Site.  The insurance policies to be taken should be on 

replacement value basis and/or incorporating escalation clause.  Notwithstanding the extent of 

insurance cover and the amount of claim available from the underwriters, the Contractor shall be 

liable to make good the full replacement/rectification value of all equipment/materials and to ensure 

their availability as per project requirements. 

33.4 All costs on account of insurance liabilities covered under the Contract will be to Contractor’s 

account and will be included in Contract Price, However, TSECL may from time to time, during the 

pendency of the Contract, ask the Contractor in writing to limit the insurance coverage, risks and in 

such a case, the parties to the Contract will agree for a mutual settlement, for reduction in Contract 

price to the extent of reduced premium amount. The Contractor, while arranging the insurance shall 

ensure to obtain all discounts on premium, which may be available for higher volume or for reason of 

financing arrangement of the project. 

33.5 The clause entitled ‘Insurance’ under the Section - IV, covers the additional insurance requirements 

for the portion of the works to be performed at the Site. 

 

34.0 LIABILITY FOR ACCIDENTS AND DAMAGES 

    Under the Contract, the Contractor shall be responsible for loss or damage to the equipment until the 

successful completion of commissioning as defined else-where in the Bidding Documents. 

35.0 DELAYS BY TSECL OR HIS AUTHORISED AGENTS 

In case the Contractor’s performance is delayed due to any act on the part of TSECL or his authorized 

agents, then the Contractor shall be given due extension of time for the completion of the Works, to the 

extent of such act on the part of TSECL has caused delay in the Contractor’s performance of the 

Contract. 
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    Regarding reasonableness or otherwise of the extension of time, the decision of the TSECL shall be 

final. 

36.0 DEMARRAGE, WHARFAGE, ETC. 

 All demurrage, wharf age and other expenses incurred due to delayed clearance of the material or any 

other reason shall be to the account of the Contractor. 

37.0 FORCE MAJEURE 

37.1 Force majeure is herein defined as any cause which is beyond the control of the Contractor or 

TSECL as the case may be, which they could not foresee or with a reasonable amount of diligence 

could not have foreseen and which substantially affects the performance of the Contract, such as: 

a. Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics; 

b. Acts of any Government including but not limited to war, declared or undeclared, quarantines, and 

embargoes. 

Provided the contractor shall within fifteen (15) days from the occurrence of such a cause notify 

TSECL in writing of such causes, acceptance of which will be given by TSECL after verification. 

37.2 The Contractor or TSECL shall not be liable for delays in performing his obligations resulting 

from any force-majeure cause as referred to and/or defined above.    

  The date of completion will, subject to hereinafter provided, be extended by a reasonable time 

38.0 SUSPENSION OF WORK 

TSECL reserves the right to suspend and reinstate execution of the whole or any part of the Works 

without invalidating the provisions of the Contract.  Orders for Suspension or reinstatement of the Works 

will be issued by TSECL to the Contractor in writing.  The time for completion of the works will be 

extended for a period equal duration of the suspension. 

39.0 CONTRACTOR’S DEFAULT 

39.1 If the Contractor shall neglect to execute the Works with due diligence and expertise or shall refuse 

or neglect to comply with any reasonable order given to him, in the Contract by the TSECL’s 

Engineer in charge of the work in connection with the works or shall contravene the provisions of the 

Contract, TSECL may give notice in writing to the Contractor to make good the failure, neglect or 

contravention complained of.  Should the Contractor fail to comply with the notice within thirty (30) 

days from the date of serving the notice, then and in such case TSECL shall be at liberty to employ 

other workmen and forthwith execute such part of the Works as the Contractor, may have neglected 

to do or if TSECL shall think fit, without prejudice to any other right he may have under the Contract 

to take the work wholly or in part out of the Contractor’s hands and re-contract with any other person 

or persons to complete the works or any part thereof and in that event TSECL shall  have free use of 

all Contractor’s equipment that may have been at the time on the Site in connection with the works 

without being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any 

right of the Contractor over the same, and TSECL shall be entitled to retain and apply any balance 

which may otherwise be due on the Contract by him to the Contractor, or such part there of as may 

be necessary, to the payment of the cost of executing the said part of the Work or of completing the 

Works as the case may be. If the cost of completing of Works or executing a part there of as a 

foresaid shall exceed the balance due to the Contractor, the Contractor shall pay such excess. Such 
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payment of excess amount shall be independent of the liquidated damages for delay, which the 

Contractor shall have to pay if the completion of Works is delayed. 

39.2 In addition, such action by TSECL as aforesaid shall not relieve the Contractor   of his liability to pay 

liquidated damages for delay in completion of Works as defined in clause 13.0 of this Section. Such 

action by TSECL as aforesaid, the termination of the Contract under this clause shall neither entitle 

the Contractor to reduce the value of the Contract Performance Guarantee nor the time thereof.  The 

Contract Performance Guarantee shall be valid for the full value and for the full period of the 

Contract including guarantee period. 

40.0 TERMINATION OF CONTRACT ON OWNER‘S INITIATIVE 

40.1 TSECL reserves the right to terminate the Contract either in part or in full due to reasons stipulated 

in the clause entitled “Contractor’s Default.”  TSECL shall in such an event give fifteen (15) days’ 

notice in writing to the Contractor of his decision to do so. 

40.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to the 

extent specified in the notice.  

40.3 If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 

and if the Contractor is a partnership concern and one of the partners dies then unless TSECL is 

satisfied that the legal representatives of the individual contractor or of the proprietor of propriety 

concern and in the case of partnership, the surviving partners, are capable of carrying out and 

completing the Contract, TSECL shall be entitled to cancel the Contract as to its uncompleted part 

without being in any way  liable to payment of any compensation to the estate of deceased 

Contractor and/or to the surviving partners of the Contractor’s firm on account of the  cancellation 

of the Contract.  The decision of TSECL that the legal representatives of the deceased Contractor 

or surviving partners of the Contractor’s firm cannot carry out and complete the Contract shall be 

final and binding on the parties.  

41.0     GRAFTS AND COMMISSIONS ETC 

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Contractor or 

his partner, agent, officers, director, employee or servant or any one on his or their behalf in relation to 

the obtaining or to the execution of this or any other Contract with the Owner, shall in addition to any 

criminal liability which it may incur, subject the Contractor to the cancellation of this and all other 

contracts and also to payment of any loss or damage to the Owner resulting from any cancellation.  The 

Owner shall then be entitled to deduct the amount so payable from any monies otherwise due to 

Contractor under the Contract. 

42. SETTLEMENT OF DISPUTES 

42.1 Any dispute(s) or difference (s) arising out of or in connection with the Contract shall, to the extent possible, 

be settled amicably between the parties. 

 42.2.  If any dispute or difference of any kind whatsoever shall arise between DGM in charge of the work and 

the Contractor, arising out of the Contract for the performance of the Works whether during the progress of the 

Works or after its completion or whether before or after the termination, abandonment or breach of the Contract, 

it shall, in the first place, be referred to and settled by the AGM of the concerned circle / GM as the case may be, 

who, within a period of thirty (30) days after being requested by either party to do so, shall give written notice of 

his decision to both the parties. 
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42.3. In the event the Contractor being dissatisfied with any such decision, the matters in dispute shall be referred 

to arbitration as hereinafter provided. 

43. ARBITRATION 

43.1All disputes or differences in respect of which the decision, if any, of the Engineer has not become final or 

binding as aforesaid shall be settled by arbitration in the manner hereinafter provided. 

43.2. An arbitrator, to be nominated by TSECL, shall conduct the arbitration and he will be the sole arbitrator to 

conduct the arbitration.  

43.3. The arbitration shall be conducted in accordance with the provisions of the Indian Arbitration & 

Reconciliation Act, 1996 or any statutory modification thereof.  The venue of arbitration shall be at Agartala. 

43.4. The arbitrators may, from time to time with the consent of all the parties enlarge the time    for making the 

award.   

43.5.The arbitrator shall have full powers to review and/or revise any, decision, opinion, direction, certification or 

valuation of the Engineer in accordance with the Contract, and neither party shall be limited in the proceedings 

before such arbitrators to the condense or arguments out before the Engineer for the purpose of obtaining the said 

decision. 

43.6. During settlement of disputes and arbitration proceedings, both parties shall be obliged to carry out their 

respective obligations under the Contract. 

44.0      Safety Rules 

44.1  a) each employee shall be provided with initial indoctrination regarding safety by the Contractor, so as to 

enable him to conduct his work in a safe manner. 

b) No employee shall be given a new assignment of work unfamiliar to him without proper introduction 

as to the hazards incident thereto, both to himself and his fellow employees. 

c) Under no circumstances shall an employee hurry or take unnecessary chance when   working under 

hazardous conditions. 

d) Employees under the influence of any intoxicating beverage, even to the slightest degree shall not be 

permitted to remain at work. 

e) There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid to 

the injured. 

44.2   The Contractor shall follow and comply with all relevant Safety Rules, relevant provisions of applicable 

laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from 

time to time without any demur, protest or contest or reservation. In case of any discrepancy between 

statutory requirement and relevant Safety Rules referred above, the later shall be binding on the 

Contractor unless the statutory provisions are more stringent. 

44.3    If the Contractor does not take all safety precautions and/or fails to comply with the Safety Rules as 

prescribed by Consortium or under the applicable law for the safety of the equipment and plant and for 
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the safety of personnel and the Contractor does not prevent hazardous conditions which cause injury to 

his own employees or employees of other contractors, or  Employees  of TSECL or any other person who 

are at Site or adjacent thereto, the Contractors shall be responsible for payment of compensation to 

Consortium members as per the compensation order issued by the appropriate authority of Government 

of Tripura / verdict issued by court. 

       The compensation mentioned above shall be in addition to the compensation payable to the workmen 

/ employees under the relevant provisions of the Workmen’s Compensation Act and rules framed there 

under or any other applicable laws as applicable from time to time. In case TSECL is made to pay such 

compensation then the amount of such compensation shall be deducted from the progressive bills / 

contract performance guaranty of the contractor. 
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APPLICATION FOR EXTENSION OF TIME 

(Part – I) 

1. Name of Contractor ___________________________________________________ 

2. Name of work (as given in the contract) ___________________________________ 

_____________________________________________________________________ 

3. Agreement no. ________________________________________________________ 

4. Contract amount  _____________________________________________________ 

5. Date of Commencement of work as per agreement __________________________ 

6. Period allowed for completion of work (as per agreement) ___________________ 

7. Date of completion stipulated in the agreement ____________________________ 

8. Actual date of completion ______________________________________________ 

9. Period for which extension of time has been given previously if any ___________ 

a) 1st extension vide No. __________________________________________________ 

b) 2nd extension vide No.__________________________________________________ 

c) 3rd extension vide No. __________________________________________________ 

d) 4th extension vide No. __________________________________________________ 

10. Period for which extension have been previously given (Copies of the previous application should be 

attached). 

11. Hindrances on account of which extension is applied for with date on which hindrances occurred. 

Sl. 

No. 

Nature of 

hindrances 

Date of 

occurrence 

Period of which 

hindrances is 

likely to last 

Extension of 

time applied for 

by the 

contractor 

Overlapping period, 

if any, giving 

reference to items 

which overlap 

Period for 

which 

extension is 

applied for. 

Remarks as to why the 

hindrances occurred 

and justification for 

extension of time 
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12. Total period for which extension is now applied for on account of hindrances mentioned above. 

13. Extension of time required for extra work: - ___________ Months. ____________ days. 

14. Detailed for extra work and the amount involved: -  

15.  
a) Total value of extra work: - 

b) Proportionate period of extension of time based on estimated amount put to tender on account of 

extra work: - 

16. Total extension of time required for 11 & 12: - 

 

                                                                                                                                   Signature of Contractor 

 

 

 

 

 

 

APPLICATION FOR EXTENSION OF TIME 

(Part – II) 

(To be filled in by TSECL) 

 

 

1. Date of receipt of application from _______________________________________ contractor  

for the work of ___________________________ ____________________________________________ 

in the Sub-Divisional _______________________________ ____________________________________. 

 

2. Acknowledgement issued by the Sr. Manager, vide his No._________________________________ 

__________________   

Dated _____________________________. 

 

3. Recommendation of Sr. Manager, in – charge of the Sub-Division is to whether the reasons given by the 

Contractor are correct and what extension, if any, recommended by him, if he does not recommended the 

extension, reasons for rejection should be given  

 

 

Dated ………………….. Signature of the Sr. Manager in-charge  of Sub-Division. 
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APPLICATION FOR EXTENSION OF TIME 

(Part – III) 

(To be filled in by TSECL) 

 

1. Date of receipt in the Divisional office: __________________________________________ 

2. Report of DGM, in-charge of the Division regarding hindrances mentioned by the contractor 

__________________________________________________________________________ 

 

Sl. 

No. 

Nature of 

hindrances 

Date of 

occurrence 

Period for 

which 

hindrances is 

likely to last 

Extension 

of time 

applied for 

by the 

contractor 

Overlappin

g period, if 

any, giving 

reference to 

items 

which 

overlap 

Net 

extensi

on 

applie

d for 

Remarks as to 

why the 

hindrances 

occurred and 

justification 

for extension 

recommended 

        

 

 

 

3. Recommendation / Approval of the DGM, in-charge of the Division: - 

(The present progress of work should be stated and whether the work is likely to be completed by the date 

upto which extension is applied for, if extension of time is not recommended, what compensation is proposed 

to be levied under clause 13 of section - III 

Signature of DGM 

4. Recommendation / Approval of the AGM, in-charge of the Circle: - 

 

Signature of AGM 

5. Recommendation / Approval of the GM (Technical): - 

 

Signature of GM (Technical) 

6. Recommendation / Approval of the CMD: - 

 

Signature of MD 
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Tripura State Electricity Corporation Limited 

(A Government of Tripura Enterprise) 

Office of the Deputy General Manager 

Central Civil Division 

79-Tilla, Agartala. 

 

PRICE BID 

Name of work:-  

 

 

 

         DNIT NO: -    DGM / CCD / 2024-2025 /              Dated: -      / 11/2024. 

         Estimated cost           : -       ₹4,99,990.00 

         Earnest money          : -      ₹ 10,000.00 

         Completion period    : -      30 (Thirty) days.  

Sl 
No 

Description of Items Quantity Unit Rate/Unit Amount 

1 2 3 4 5 6 
1 Repairs to plaster of thickness 12 mm to 20 

mm in patches of area 2.5 sqm and under 
including cutting the patch in proper shape 
and preparing and plastering the surface of 
the walls complete including disposal of 
rubbish to the dumping ground with all leads 
and lifts including finishing even and smooth 
and curing complete as per direction of the 
Engineer in charge:- With cement mortar 1:4 
( 1 cement : 4 fine sand ). 85.00 sqm Rs. 293.90 Rs. 24,981.50 

2 Renewing glass panes, with putty and nails 
wherever necessary including racking out 
the old putty: i) Float glass panes of 
thickness 4 mm 45.00 sqm Rs. 1,017.40 Rs. 45,783.00 

3 Demolishing cement concrete manually / by 
mechanical means including disposal of 
material with all lifts and upto 50 m lead etc. 
complete as per direction of the Engineer- 
in-charge:-  i) Nominal concrete 1:4:8 or 
leaner mix (i/c equivalent design mix) 0.95 cum Rs. 911.70 Rs. 866.12 

4 Taking out existing wooden door shutter, 
repair by cutting, painting etc. and refixing of 3.00 Each Rs. 259.70 Rs. 779.10 

Major Maintenance work in/c roof grading, Wall treatment, Replace of damaged door 

windows, Sanitary System and painting etc. of Belonia Inspection  Banglow at  Sarashima, 

Belonia under  Belonia Electrical Circle. 
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repaired door shutters to existing door 
frames, including replacement of hinges with 
screws, etc. as required, all complete as per 
the direction of the Engineer-in-charge. 

5 Fixing chowkhats in existing opening 
including embedding chowkhats in floors or 
walls, cutting masonry / RCC / CC for hold 
fasts, embedding hold fasts in cement 
concrete blocks with cement concrete 1 : 3 : 
6 ( 1 cement : 3 fine sand : 6 graded well 
burnt brick aggregate 20 mm nominal size ) 
painting two coats of coal tar to sides of 
chowkhats and making good the damages to 
walls and floors as required including 
disposal of rubbish to the dumping ground 
with all leads and lifts complete as per 
direction of the Engineer  in charge:-         

  i) Door chowkhats. 2.00 Each Rs. 1,376.40 Rs. 2,752.80 

  ii)Window chowkhats. 6.00 Each Rs. 800.00 Rs. 4,800.00 

6 Dismantling doors, windows and clerestory 
windows (steel or wood) shutter including 
chowkhats, architrave, holdfasts etc. 
complete and stacking within 50 metres lead 
: i) Of area 3 sqm and below. 5.00 Each Rs. 211.70 Rs. 1,058.50 

7 Removing dry or oil bound distemper, water 
proofing cement paint and the like by 
scrapping, sand papering and preparing the 
surface smooth including necessary repairs 
to scratches etc. complete. 1650.00 sqm Rs. 17.40 Rs. 28,710.00 

8 Providing wood work in frames of doors, 
windows, clerestory windows and other frames, 
wrought framed and fixed in position : i) Local 
Teak Wood 0.85 cum 

Rs. 
106,388.30 Rs. 90,430.06 

9 Providing and fixing glazed shutters for doors, 
windows and clerestory windows using 4 mm 
thick float glass (weight not less than 10ks/Sqm) 
panes including black enamelled ISI marked MS 
butt hinges with necessary screws.  i) Gamair 
wood, 35mm thick 9.00 sqm Rs. 3,436.70 Rs. 30,930.30 

10 Providing and fixing ISI marked flush door 
shutters conforming to IS: 2202 (Part I) non-
decorative type, core of block board 
construction with frame of 1st class hard 
wood and well matched commercial 3 ply 
veneering with vertical grains or cross bands 
and face veeners on both faces of shutters. i) 
35 mm thick including ISI marked Stainless 
Steel butt 
hinges with necessary screws. 5.04 sqm Rs. 2,313.90 Rs. 11,662.06 

11 Providing and fixing aluminium sliding door 
bolts ISImarked anodised (anodic coating 6.00 no. Rs. 287.00 Rs. 1,722.00 
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not less than grade AC 10 as per IS : 1868) 
transparent or dyed to required colour or 
shade with nuts and screws etc. complete : i) 
300x16 mm 

12 Providing and fixing aluminium tower bolts 
ISI marked anodised (anodic coating not less 
than grade AC 10 as per IS : 1868 ) 
transparent or dyed to required colour or 
shade with necessary screws etc. complete :i) 
300x10 mm 16.00 no. Rs. 135.20 Rs. 2,163.20 

13 Providing and fixing aluminium handles ISI 
marked anodised (anodic coating not less 
than grade AC 10 as per IS : 1868) 
transparent or dyed to required colour or 
shade with necessary screws etc. complete : 
i) 125mm 10.00 no. Rs. 68.80 Rs. 688.00 

14 Providing and fixing bright finished brass 
100 mm mortice latch and lock ISI marked 
with six levers and a pair of anodised 
(anodic coating not less than grade AC 10 as 
per IS : 1868) aluminium lever handles with 
necessary screws etc. complete (Best make 
of approved quality) 2.00 no. Rs. 943.70 Rs. 1,887.40 

15 Reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position 
and binding all complete Above plinth level. i) 
Thermo-Mechanically Treated bars of grade Fe-
500D or more 320.00 kg Rs 98.40 Rs. 31,488.00 

16 Grading roof for water proofing treatment 
complete as required as per direction of the 
Engineer-in-charge with : Cement concrete 1:2:4 
(1 cement : 2 fine sand : 4 graded stone 
aggregate 20 mm nominal size) 4.20 cum Rs 11,480.90 Rs. 48,219.78 

17 Providing and applying cement slurry on old 
CC / RCC / Brick works in joints to receive 
new and fresh CC / RCC / Brick works 
including roughening and cleaning the old 
surface as required complete as per 
direction of the Engineer in charge. 25.00 Sqm Rs. 81.20 Rs. 2,030.00 

18 12 mm Cement plaster of mix:  In cement 
mortar 1 : 4 ( 1 cement : 4 fine sand ) 45.00 Sqm Rs. 224.20 Rs. 10,089.00 

19 Neat cement punning. 15.00 sqm Rs. 56.80 Rs. 852.00 

20 Distempering with 1st quality acrylic 
washable distemper of approved brand and 
manufacture and of required shade on old 
work ( one or more coats ) to give an even 
shade as required complete as per direction 
of the Engineer in charge. 900.00 Sqm Rs. 46.20 Rs. 41,580.00 

21 Finishing walls with acrylic smooth exterior 
paint of required shade of approved brand 
and manufacture on old work ( one or more 
coats ) including preparation of surface as 
required complete as per direction of 750.00 Sqm Rs. 81.10 Rs. 60,825.00 
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theEngineer in charge. 
22 Finishing with Epoxy paint ( two or more 

coats) of approved brand and manufacture 
at all locations prepared and applied as per 
manufacturer's specification including 
appropriate priming coat, preparation of 
surface etc. complete [Payment shall be 
made after submission of Test Certificate 
issued by the Manufacturer]. on steel work 60.00 Sqm Rs. 164.90 Rs. 9,894.00 

23 Providing and fixing on wall face 
unplasticised Rigid PVC rain water pipes 
(working pressure 4 kg/cm2) conforming to 
IS : 13592 Type A including jointing with 
seal ringconforming to IS : 5382 leaving 10 
mm gap for thermal expansion: Single 
socketed pipe - 75 mm OD 35.00 m Rs. 197.00 Rs. 6,895.00 

24 Providing and fixing on wall face 
unplasticised - PVC moulded fittings/ 
accessories for unplasticised Rigid PVC rain 
water pipes conforming to IS : 13592 Type-A 
including jointing with seal ring conforming 
to IS : 5382 leaving 10 mm gap for thermal 
expansion:        

i) Coupler 
 75 mm 6.00 no. Rs. 81.10 Rs. 486.60 

ii) Bend 87.5° 
 75mm 6.00 no. Rs. 101.10 Rs. 606.60 

25 Providing and fixing unplasticised -PVC pipe 
clips of approved design to unplasticised - 
PVC rain water pipes by means of 
50x50x50mm hard wood plugs, screwed 
with M.S. screws of required length 
including cutting brick work and fixing with 
cement mortar 1 : 4 (1cement : 4 fine sand) 
making good the wall etc. complete. 
i) 75mm 12.00 no. Rs. 243.50 Rs. 2,922.00 

26 Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply 
including all CPVC plain & brass threaded 
fittings including fixing the pipe with 
clamps at 1.00 m spacing. This includes 
jointing of pipes & fittings with one step 
CPVC solvent cementand testing of joints 
complete as per direction of Engineer in 
Charge. Internal work - Exposed on wall        

  i)  15 mm nominal outer dia .Pipes. 15.00 mtr Rs. 245.90 Rs. 3,688.50 

  ii) 25 mm nominal outer dia .Pipes. 20.00 mtr Rs. 333.10 Rs. 6,662.00 

27 Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply 
including all CPVC plain & brass threaded 
fittings This includes jointing of pipes &        
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fittings with one step CPVC solvent cement 
,trenching ,refilling & testing of joints 
complete as per direction of Engineer in 
Charge.           External work 

 i) 25 mm nominal outer dia .Pipes. 20.00 mtr Rs. 400.00 Rs. 8,000.00 

 ii) 40 mm nominal outer dia .Pipes. 15.00 mtr Rs. 634.00 Rs. 9,510.00 

28 Providing and fixing brass bib cock of 
approved quality : i) 15 mm nominal bore 6.00 no. Rs. 374.40 Rs. 2,246.40 

29 Providing and fixing brass stop cock of 
approved quality : i) 15 mm nominal bore 6.00 no. Rs. 374.40 Rs. 2,246.40 

30 Providing and fixing ball valve (brass) of 
approved quality High or low pressure, with 
plastic floats complete : 15 mm nominal 
bore 2.00 no. Rs. 365.60 Rs. 731.20 

31 Providing and fixing gun metal non-return 
valve of approved quality (screwed end):       
25 mm nominal bore. 1 Horizontal 2.00 no. Rs. 594.90 Rs. 1,189.80 

32 Providing and fixing uplasticised PVC 
connection pipe with brass unions : 45 cm 
length i) 15 mm nominal bore 6.00 no. Rs. 102.20 Rs. 613.20 

    
    Total= RS.4,99,990.00 

  
(Rupees  ……………………………………………………………………………………………………………………………  , only) 
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To 

The Deputy General Manager 

Central Civil Division 

79-Tilla, Agartala. 

 

Authorized address for communication:- 

Telephone No.:-                                                                                Mobile No.:- 

Estimated cost put to the tender: -₹4,99,990.00 

Rate to be quoted considering all Taxes CGST, SGST etc. 

Name of Work: -  

 

 

(Rate To Be Quoted hereunder). 

1. I/WE offer to execute the work(s) described above and remedy any defects therein with conditions of the 

contract, specifications, drawings, Bill of quantities and Addenda for 

a. For Item rate Contract ₹.………………………………………………………………. 

b. For percentage Rate Contract, @....................................% (in figures) (above / less)……………… ... 

………………………………….………… (in words).Percent below/above/ at par with the rates entered in the 

schedule of works. 

  2.     I / WE undertake to commence the work(s) on receiving the notice to precede with work in accordance 

with the contract documents. 

This tender and your written acceptance of it shall constitute a binding contract between us. I understand that you 

are not bound to accept the lowest or any tender you receive. 

I /WE hereby confirm that this tender complies with the tender validity and earnest money required by the 

tendering documents and specified in NIT. 

Authorized Signature…………………………………………….................... 

Name and Title of Signatory (contract)……………………………………… 

Address………………………………………………………………………. 

 

 

 

 

Major Maintenance work in/c roof grading, Wall treatment, Replace of damaged door windows, 

Sanitary System and painting etc. of Belonia Inspection  Banglow at  Sarashima, Belonia under 

Belonia Electrical Circle.  
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BILL OF QUANTITIES 

PREAMBLE 

 

1. The Bill of quantity shall be read in conjunction with the instruction to Tenderer, conditions of contract, 

Specifications and drawings. 

2.1. For the construction works, the quantities given in the Schedule of quantities are estimated, and are given to 

provide a common basis for tendering. The basis of payment will be the actual quantities of the work ordered and 

carried out, as measured and verified by the DGM, CCD and valued. 

a) At the rates and unit prices tendered in the Schedule of quantities in the case of item rate tenders; and 

b) At percentage rate above or below or at par of the schedule of rates as tendered by the contractor. 

 

2.2.  The rates and prices tendered in the priced bill of quantities shall, except in so far as it is otherwise provided 

under the contract, include all constructional plant, labour, supervision, materials, erection, maintenance, 

insurance, profit, taxes and duties, together with all general risks, liabilities and obligations, etc. set out in the 

contract. 

3. Discrepancies between rate in figures and words if arises, will govern by the T.P.W.D, norms. 

4. When percentage rate tenders are invited, the Schedule of quantities will show in the tendering documents 

where the rates used for different items. 
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DECLARATION 
 

 

 

 

            I / we ….....……………………………………………………………. have gone through carefully all the 

Tender conditions and solemnly declare that I / we will abide by any penal action such as disqualification or 

black listing or determination of contract or any other action deemed fit, taken by, the Tripura State Electricity 

Corporation Limited against us, if it is found that the statements, documents, certificates produced by us are false 

/ fabricated. 

 

                   I / we hereby declare that, I / We have not been blacklisted / debarred / Suspended / demoted in 

Tripura State Electricity Corporation Limited / or any department in Tripura or in any State of India due to any 

reasons as on this day……./……./2024. 

 

 

 

                                    Signature in full of the Tenderer while submitting tender 

 

                                                                     Enlistment number………………………………… 

 

 

 

 

 

 


